
JAN 17, 2006 02:39 PM

TIP NO 2:00 PM 1 /  1 001

CARTERET

16.71001

JAN 17 2006 C201519
FED AID NO STATE FUNDED

NEW CONSTRUCTION OF ONE CRANE BARGE.

CHERRY BRANCH OPERATIONS FACILITY.

STEINER SHIPYARD, INC.

BAYOU LA BATRE,  AL

0.000 MI

  

ROADWAY ITEMS

0002 0000900000-N SP  Lump Sum 1896325.00GENERIC MISCELLANEOUS ITEM (LS)
136'-6" X 40' X 9' CRANE BARGE

 

    TOTAL 1896325.00CONTRACT TOTAL

 

    SUB-TOTAL 1896325.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1896325.00STEINER SHIPYARD, INC.



JAN 17, 2006 02:39 PM

TIP NO U-3823B 2:00 PM 1 /  4 002

WILSON

34981.3.2

JAN 17 2006 C201301
FED AID NO STP-1158(6)

GRADING, DRAINAGE, PAVING, CURB AND GUTTER & SIGNALS.

SR-1158 (AIRPORT BLVD) FROM 0.371 MILES SOUTHEAST OF US-264A TO 0.235 MILES NORTHEAST OF US-264A IN WILSON.

S. T. WOOTEN CORPORATION

WILSON,  NC

0.606 MI

MAINLINE CONTRACTING, INC. PLT CONSTRUCTION CO., INC.

DURHAM,  NC WILSON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 140000.00 155000.00 169000.22MOBILIZATION
0002 0001000000-E 200 Lump Sum 4500.00 50000.00 150000.00CLEARING & GRUBBING
0003 0008000000-E 200  1 ACR 1.00 1.00 2500.00 2500.00 7000.00 7000.00SUPP CLEARING & GRUBBING
0004 0022000000-E 225  2,600 CY  12.50 32500.00 15.91 41366.00 12.65 32890.00UNCLASSIFIED EXCAVATION
0005 0036000000-E 225  2,000 CY  17.50 35000.00 10.54 21080.00 6.50 13000.00UNDERCUT EXCAVATION
0006 0080000000-E SP   2,770 TON 24.50 67865.00 14.90 41273.00 20.15 55815.50CLASS IV SUBGRD STABILIZATION
0007 0106000000-E 230  6,900 CY  9.00 62100.00 10.00 69000.00 9.55 65895.00BORROW EXCAVATION
0008 0156000000-E 250  200 SY  8.40 1680.00 5.88 1176.00 9.50 1900.00REMOVAL OF EXT ASPHALT PVMT
0009 0195000000-E 265  100 CY  26.50 2650.00 29.65 2965.00 16.00 1600.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  6,000 SY  3.60 21600.00 2.31 13860.00 3.50 21000.00SOIL STABILIZATION FABRIC
0011 0318000000-E 300  610 TON 22.00 13420.00 30.30 18483.00 19.90 12139.00FND CONDIT MATL MINOR STRS
0012 0366000000-E 310  3,176 LF  22.00 69872.00 35.00 111160.00 27.97 88832.7215" RC PIPE CULV III
0013 0372000000-E 310  512 LF  26.00 13312.00 38.00 19456.00 30.69 15713.2818" RC PIPE CULV III
0014 0378000000-E 310  748 LF  34.00 25432.00 50.00 37400.00 38.35 28685.8024" RC PIPE CULV III
0015 0384000000-E 310  344 LF  44.00 15136.00 60.00 20640.00 48.33 16625.5230" RC PIPE CULV III
0016 0390000000-E 310  500 LF  56.00 28000.00 85.00 42500.00 61.59 30795.0036" RC PIPE CULV III
0017 0396000000-E 310  452 LF  70.00 31640.00 95.00 42940.00 74.09 33488.6842" RC PIPE CULV III
0018 0995000000-E 340  1,830 LF  8.00 14640.00 14.60 26718.00 14.95 27358.50PIPE REMOVAL
0019 1011000000-N 500 Lump Sum 96000.00 145000.00 334379.00FINE GRADING
0020 1220000000-E 545  1,000 TON 18.00 18000.00 20.00 20000.00 15.15 15150.00INCIDENTAL STONE BASE
0021 1489000000-E 610  7,900 TON 36.70 289930.00 36.70 289930.00 36.70 289930.00ASP CONC BASE CRS B25.0B
0022 1498000000-E 610  6,600 TON 36.70 242220.00 36.70 242220.00 36.70 242220.00ASP CONC INTR CRS I19.0B
0023 1519000000-E 610  9,200 TON 36.00 331200.00 36.00 331200.00 36.00 331200.00ASP CONC SURF CRS S9.5B
0024 1560000000-E 620  1,210 TON 275.00 332750.00 275.00 332750.00 275.00 332750.00ASP FOR PLANT MIX  PG64-22
0025 1693000000-E 654  640 TON 135.00 86400.00 97.05 62112.00 200.00 128000.00ASPH PLT MIX PVMT REPAIR
0026 2000000000-N 806  41 EA  125.00 5125.00 110.00 4510.00 200.00 8200.00RIGHT OF WAY MARKERS
0027 2022000000-E 815  210 CY  12.00 2520.00 5.55 1165.50 9.80 2058.00SUBDRAIN EXCAVATION
0028 2033000000-E 815  160 CY  40.00 6400.00 32.30 5168.00 24.50 3920.00SUBDRAIN FINE AGGREGATE
0029 2044000000-E 815  900 LF  8.00 7200.00 13.56 12204.00 7.20 6480.006" PERF SUBDRN PIPE
0030 2055000000-E 815  27 EA  1.00 27.00 15.00 405.00 12.45 336.156" SUBDRN Y,T,OR L
0031 2066000000-N 815  2 EA  200.00 400.00 130.00 260.00 208.90 417.80CONC PAD SUBDRN OUTLET
0032 2077000000-E 815  12 LF  8.00 96.00 20.00 240.00 13.05 156.606" OUTLET PIPE (SUBDRNS)
0033 2253000000-E 840  1 CY  750.00 750.00 1650.00 1650.00 930.82 930.82PIPE COLLARS
0034 2264000000-E 840  1 CY  750.00 750.00 1650.00 1650.00 1088.21 1088.21PIPE PLUGS
0035 2286000000-N 840  58 EA  975.00 56550.00 1640.00 95120.00 1291.74 74920.92MASNRY DRAINAGE STRUCT
0036 2308000000-E 840  32 LF  260.00 8320.00 185.00 5920.00 226.70 7254.40MASNRY DRAINAGE STRUCT
0037 2364000000-N 840  20 EA  375.00 7500.00 405.00 8100.00 527.84 10556.80FRAME W/2GRTS 840.16 STD
0038 2374000000-N 840  3 EA  450.00 1350.00 475.00 1425.00 581.17 1743.51FRAME-GRT-HD 840.03 **

(E)
0039 2374000000-N 840  19 EA  450.00 8550.00 475.00 9025.00 605.30 11500.70FRAME-GRT-HD 840.03 **

(F)



JAN 17, 2006 02:39 PM

TIP NO U-3823B 2:00 PM 2 /  4 002

WILSON

34981.3.2

JAN 17 2006 C201301
FED AID NO STP-1158(6)

GRADING, DRAINAGE, PAVING, CURB AND GUTTER & SIGNALS.

SR-1158 (AIRPORT BLVD) FROM 0.371 MILES SOUTHEAST OF US-264A TO 0.235 MILES NORTHEAST OF US-264A IN WILSON.

S. T. WOOTEN CORPORATION

WILSON,  NC

0.606 MI

MAINLINE CONTRACTING, INC. PLT CONSTRUCTION CO., INC.

DURHAM,  NC WILSON,  NC

0040 2374000000-N 840  12 EA  450.00 5400.00 475.00 5700.00 605.30 7263.60FRAME-GRT-HD 840.03 **
(G)

0041 2396000000-N 840  4 EA  275.00 1100.00 320.00 1280.00 308.00 1232.00FRAME W/COVER STD 840.54
0042 2451000000-N 840  18 EA  650.00 11700.00 600.00 10800.00 563.56 10144.08CONC APRON FOR DROP INLET
0043 2549000000-E 846  8,300 LF  13.00 107900.00 11.75 97525.00 12.00 99600.002'-6"CONC CURB & GUTTER
0044 2612000000-E 848  180 SY  43.00 7740.00 38.00 6840.00 30.00 5400.006" CONCRETE DRIVEWAY
0045 2655000000-E 852  1,660 SY  38.00 63080.00 35.00 58100.00 35.00 58100.005" MONO CONC ISLDS (KEY IN)
0046 2830000000-N 858  8 EA  275.00 2200.00 350.00 2800.00 429.61 3436.88ADJ MANHOLES
0047 2845000000-N 858  23 EA  250.00 5750.00 230.00 5290.00 304.76 7009.48ADJ METER OR VALVE BOXES
0048 3649000000-E 876  20 TON 35.00 700.00 70.00 1400.00 65.00 1300.00PLAIN RIP RAP, CLASS B
0049 3656000000-E 876  650 SY  5.00 3250.00 2.85 1852.50 5.75 3737.50FILTER FABRIC FOR DRAINGE
0050 4412000000-E SP   96 SF  15.00 1440.00 8.00 768.00 7.35 705.60WORK ZONE SIGNS (STAT)
0051 4412100000-E SP   264 SF  25.00 6600.00 12.00 3168.00 23.90 6309.60WORK ZONE SIGNS (PORT)
0052 4415000000-N 1115  2 EA  3750.00 7500.00 2950.00 5900.00 5000.00 10000.00FLASHING ARROW PNL TYPE C
0053 4420000000-N 1120  2 EA  18000.00 36000.00 11610.00 23220.00 9455.00 18910.00CHANGEABLE MESSAGE SIGN
0054 4425000000-N 1125  2 EA  15.00 30.00 15.00 30.00 60.20 120.40WARNING FLAG SETS
0055 4430000000-N 1130  233 EA  55.00 12815.00 40.00 9320.00 64.75 15086.75DRUMS
0056 4435000000-N 1135  34 EA  25.00 850.00 12.00 408.00 37.00 1258.00CONES
0057 4446100000-E SP   120 LF  40.00 4800.00 36.15 4338.00 56.20 6744.00BARRICADES (TYPE III)
0058 4450000000-N 1150  240 HR  35.00 8400.00 17.30 4152.00 33.05 7932.00FLAGGER
0059 4475000000-N 1165  1 EA  27500.00 27500.00 19475.00 19475.00 12775.00 12775.00TRUCK MTD IMP ATTN 45 MPH
0060 4685000000-E 1205  10,970 LF  0.70 7679.00 0.37 4058.90 0.55 6033.50THERMO PVT MKG LINES 4"90
0061 4686000000-E 1205  13,532 LF  0.80 10825.60 0.46 6224.72 0.60 8119.20THERMO PVT MKG LINES 4"120
0062 4695000000-E 1205  338 LF  2.00 676.00 1.20 405.60 2.00 676.008"WIDE THERMO 90 MILS
0063 4710000000-E 1205  282 LF  10.00 2820.00 7.00 1974.00 10.00 2820.0024"WIDE THERMO 120 MILS
0064 4725000000-E 1205  70 EA  85.00 5950.00 110.00 7700.00 85.00 5950.00THERMO PVT SYMBOL 90MILS
0065 4810000000-E 1205  48,920 LF  0.15 7338.00 0.14 6848.80 0.15 7338.00PAINT PVMT MARKINGS 4"
0066 4820000000-E 1205  338 LF  1.00 338.00 0.80 270.40 1.00 338.00PAINT PVMT MARKINGS 8"
0067 4835000000-E 1205  472 LF  2.00 944.00 2.55 1203.60 2.00 944.00PAINT PVT MKG LINES 24"
0068 4840000000-N 1205  2 EA  25.00 50.00 50.00 100.00 25.00 50.00PAINT PVT MKG CHARACTER
0069 4845000000-N 1205  80 EA  25.00 2000.00 55.00 4400.00 25.00 2000.00PAINT PVT MKG SYMBOL
0070 4900000000-N 1252  385 EA  7.00 2695.00 4.25 1636.25 7.00 2695.00PERM RAISED PVMT MARKERS
0071 5300000000-E 1505 145.3 TON 20.00 2906.00 30.30 4402.59 19.90 2891.47FND CONDIT MAT CL *******

(IV)
0072 5306000000-E SP  145.3 TON 20.00 2906.00 30.45 4424.39 19.90 2891.47BEDDING MATL, CL ********

(IV)
0073 5318000000-E 1505  50 TON 135.00 6750.00 155.00 7750.00 200.00 10000.00PVMT REPAIR UTILITY WORK
0074 5324000000-E 1510  525 LF  48.00 25200.00 88.10 46252.50 72.68 38157.00**"DI WATER PIPE ********

(16",CLASS 50)
0075 5330000000-E 1510  83 LF  23.00 1909.00 25.75 2137.25 44.49 3692.676" DI WATER PIPE ********

(CLASS 50)
0076 5342000000-E 1510  1,697 LF  37.00 62789.00 65.00 110305.00 59.10 100292.7012"DI WATER PIPE ********

(CLASS 50)



JAN 17, 2006 02:39 PM

TIP NO U-3823B 2:00 PM 3 /  4 002

WILSON

34981.3.2

JAN 17 2006 C201301
FED AID NO STP-1158(6)

GRADING, DRAINAGE, PAVING, CURB AND GUTTER & SIGNALS.

SR-1158 (AIRPORT BLVD) FROM 0.371 MILES SOUTHEAST OF US-264A TO 0.235 MILES NORTHEAST OF US-264A IN WILSON.

S. T. WOOTEN CORPORATION

WILSON,  NC

0.606 MI

MAINLINE CONTRACTING, INC. PLT CONSTRUCTION CO., INC.

DURHAM,  NC WILSON,  NC

0077 5414000000-E 1510  10 LF  15.00 150.00 25.00 250.00 16.92 169.203/4"CU WATER PIPE TYPE K
0078 5420000000-E 1510  7 LF  17.00 119.00 32.00 224.00 17.81 124.671" CU WATER PIPE  TYPE K
0079 5480000000-E 1510  5,390 LB  3.50 18865.00 5.25 28297.50 4.14 22314.60DI H2O FITTINGS 250# MIN
0080 5510000000-E 1510  1 EA  100.00 100.00 100.00 100.00 202.42 202.423/4" CORPORATION STOP
0081 5516000000-E 1510  2 EA  120.00 240.00 100.00 200.00 210.10 420.201" CORPORATION STOP
0082 5534000000-E 1510  1 EA  3750.00 3750.00 3355.00 3355.00 3654.02 3654.02**" GATE V&VB *****WP

(16", 200#)
0083 5540000000-E 1510  6 EA  800.00 4800.00 610.00 3660.00 633.33 3799.986" GATE V&VB 200# WP
0084 5558000000-E 1510  6 EA  1850.00 11100.00 1410.00 8460.00 1549.80 9298.8012" GATE V&VB *****WP

(200#)
0085 5576000000-E 1510  2 EA  2400.00 4800.00 2660.00 5320.00 2641.97 5283.94**X**"TAPN SLVE *****WP

(12" X 6", 200# WP)
0086 5576000000-E 1510  1 EA  4600.00 4600.00 5110.00 5110.00 5739.05 5739.05**X**"TAPN SLVE *****WP

(16" X 12", 200# WP)
0087 5582000000-E 1510  1 EA  250.00 250.00 535.00 535.00 297.74 297.74**"X **" TAPPING SADDLE

(12" X 1")
0088 5582000000-E 1510  1 EA  250.00 250.00 535.00 535.00 297.74 297.74**"X **" TAPPING SADDLE

(12" X 3/4")
0089 5648000000-N 1510  2 EA  500.00 1000.00 1110.00 2220.00 328.56 657.12RELOCATE EXIST WAT METER
0090 5666000000-E 1510  1 EA  1600.00 1600.00 1760.00 1760.00 1764.14 1764.14FIRE HYDRANT, *****# WP

200#
0091 5672000000-N 1510  5 EA  1250.00 6250.00 1160.00 5800.00 1033.63 5168.15RELOCATE EXIST FIRE HYD
0092 5702000000-E 1520  374 LF  36.00 13464.00 95.00 35530.00 38.91 14552.3412" PVC SEWER PIPE, SDR**

(35)
0093 5776000000-E 1525  1 EA  1600.00 1600.00 2900.00 2900.00 1940.12 1940.125'DIA PC SS MH 0-6'
0094 5780000000-E 1525  9 LF  250.00 2250.00 200.00 1800.00 226.70 2040.30PC CONC MH WALL *'D 6'+

(5')
0095 5804000000-E 1530  1,487 LF  10.00 14870.00 17.05 25353.35 10.09 15003.83FIL OR REMV 12" PIPE, ***

DI WATER
0096 5804000000-E 1530  405 LF  10.00 4050.00 23.65 9578.25 13.73 5560.65FIL OR REMV 12" PIPE, ***

PVC SEWER
0097 5810000000-E 1530  510 LF  12.00 6120.00 20.80 10608.00 10.09 5145.90FIL OR REMV 16" PIPE, ***

DI WATER
0098 5822000000-N 1530  2 EA  1000.00 2000.00 1650.00 3300.00 1805.68 3611.36BREAK DOWN & REBUILD MH
0099 5828000000-N 1530  1 EA  500.00 500.00 1000.00 1000.00 997.25 997.25REMOVE EXISTING MANHOLE
0100 6000000000-E 1605  4,700 LF  2.50 11750.00 2.10 9870.00 2.10 9870.00TEMPORARY SILT FENCE
0101 6006000000-E 1610  300 TON 36.00 10800.00 49.40 14820.00 55.50 16650.00EROS CONTRL STONE CL A
0102 6009000000-E 1610  770 TON 35.00 26950.00 38.00 29260.00 57.30 44121.00EROS CONTRL STONE CL B
0103 6012000000-E 1610  590 TON 35.00 20650.00 33.35 19676.50 31.75 18732.50SEDIMENT CONTROL STONE
0104 6015000000-E 1615  5 ACR 1000.00 5000.00 1180.00 5900.00 600.00 3000.00TEMPORARY MULCHING
0105 6018000000-E 1620  200 LB  6.50 1300.00 8.00 1600.00 6.00 1200.00SEED FOR TEMP SEEDING
0106 6021000000-E 1620 0.75 TON 900.00 675.00 880.00 660.00 600.00 450.00FERT FOR TEMP SEEDING
0107 6024000000-E 1622  50 LF  22.00 1100.00 20.60 1030.00 24.00 1200.00TEMPORARY SLOPE DRAINS
0108 6027000000-N 1622  2 EA  125.00 250.00 265.00 530.00 150.00 300.00INLET PROTCN @ SLOPE DRNS
0109 6029000000-E SP   180 LF  2.50 450.00 2.10 378.00 2.10 378.00SAFETY FENCE
0110 6030000000-E 1630  2,255 CY  5.00 11275.00 12.70 28638.50 9.99 22527.45SILT EXCAVATION



JAN 17, 2006 02:39 PM

TIP NO U-3823B 2:00 PM 4 /  4 002

WILSON

34981.3.2

JAN 17 2006 C201301
FED AID NO STP-1158(6)

GRADING, DRAINAGE, PAVING, CURB AND GUTTER & SIGNALS.

SR-1158 (AIRPORT BLVD) FROM 0.371 MILES SOUTHEAST OF US-264A TO 0.235 MILES NORTHEAST OF US-264A IN WILSON.

S. T. WOOTEN CORPORATION

WILSON,  NC

0.606 MI

MAINLINE CONTRACTING, INC. PLT CONSTRUCTION CO., INC.

DURHAM,  NC WILSON,  NC

0111 6036000000-E 1631  1,000 SY  2.50 2500.00 3.25 3250.00 2.00 2000.00MATTING FOR EROS CONTROL
0112 6042000000-E 1632  1,200 LF  3.00 3600.00 2.65 3180.00 7.00 8400.001/4" HARDWARE CLOTH
0113 6084000000-E 1660 5.5 ACR 1935.00 10642.50 1980.00 10890.00 1500.00 8250.00SEEDING AND MULCHING
0114 6087000000-E 1660  3 ACR 150.00 450.00 200.00 600.00 150.00 450.00MOWING
0115 6090000000-E 1661  50 LB  11.00 550.00 10.00 500.00 35.00 1750.00SEED FOR REPAIR SEEDING
0116 6093000000-E 1661 0.25 TON 1100.00 275.00 1000.00 250.00 750.00 187.50FERT FOR REPAIR SEEDING
0117 6096000000-E 1662  125 LB  5.00 625.00 4.80 600.00 10.00 1250.00SEED FOR SUPP SEEDING
0118 6108000000-E 1665  4 TON 425.00 1700.00 480.00 1920.00 500.00 2000.00FERTILIZER TOPDRESSING
0119 6114000000-N SP   2 HR  80.00 160.00 75.00 150.00 55.00 110.00SPECIALIZED HAND MOWING
0120 6117000000-N 1675  8 EA  125.00 1000.00 300.00 2400.00 200.00 1600.00RESPONSE FOR EROS CONTROL
0121 7060000000-E 1705  2,190 LF  2.00 4380.00 2.00 4380.00 2.00 4380.00SIGNAL CABLE
0122 7120000000-E 1705  18 EA  650.00 11700.00 649.00 11682.00 649.00 11682.00VEHICLE SIGNAL HD (12", 3 SECT)
0123 7144000000-E 1705  7 EA  1000.00 7000.00 979.00 6853.00 979.00 6853.00VEHICLE SIGNAL HD (12", 5 SECT)
0124 7264000000-E 1710  970 LF  2.00 1940.00 2.00 1940.00 2.00 1940.00MESSENGER CABLE (3/8")
0125 7300000000-E 1715  1,250 LF  5.00 6250.00 5.00 6250.00 5.00 6250.00TRENCHING (UNPAVED)
0126 7324000000-N 1716  9 EA  150.00 1350.00 144.00 1296.00 144.00 1296.00JUNCTION BOX (STANDARD SIZE)
0127 7360000000-N 1720  1 EA  650.00 650.00 629.00 629.00 629.00 629.00WOOD POLE
0128 7372000000-N 1721  2 EA  240.00 480.00 229.00 458.00 229.00 458.00GUY ASSEMBLY
0129 7420000000-E 1722  1 EA  300.00 300.00 295.00 295.00 295.00 295.002" RISER WITH WEATHERHEAD
0130 7444000000-E 1725  4,900 LF  3.50 17150.00 3.50 17150.00 3.50 17150.00INDUCTIVE LOOP SAWCUT
0131 7456000000-E 1726  6,500 LF  1.00 6500.00 0.80 5200.00 0.80 5200.00LEAD-IN CABLE
0132 7576000000-N 1740  1 EA  7000.00 7000.00 6553.00 6553.00 6653.00 6653.00METAL STRAIN SIGNAL POLE
0133 7613000000-N SP   1 EA  1350.00 1350.00 1375.00 1375.00 1372.00 1372.00SOIL TEST
0134 7636000000-N 1745  2 EA  150.00 300.00 149.00 298.00 149.00 298.00SIGN FOR SIGNALS
0135 7684000000-N 1750  1 EA  550.00 550.00 500.00 500.00 500.00 500.00SIGNAL CABINET FOUNDATION
0136 7756000000-N 1751  1 EA  12000.00 12000.00 10700.00 10700.00 10700.00 10700.00CONTLR WITH CBNT, 2070L BASE MTD
0137 7780000000-N SP   12 EA  120.00 1440.00 125.00 1500.00 125.00 1500.00DETECTOR CARD (TYPE 2070L)
0138 7980000000-N SP   1 EA  200.00 200.00 199.00 199.00 199.00 199.00GENERIC SIGNAL ITEM (EA)

CABINET BASE EXTENDER
0139 7992000000-E SP   7 CY  750.00 5250.00 747.00 5229.00 747.00 5229.00GENERIC SIGNAL ITEM (CY)

DRILLED PIER FOUNDATION (42")

 

    TOTAL 2840137.10 TOTAL 3134518.10 TOTAL 3381940.00CONTRACT TOTAL

 

    SUB-TOTAL 2840137.10 SUB-TOTAL 3134518.10 SUB-TOTAL 3381940.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2840137.10S. T. WOOTEN CORPORATION
     2  3134518.10MAINLINE CONTRACTING, INC.
     3  3381940.00PLT CONSTRUCTION CO., INC.



JAN 17, 2006 02:39 PM

TIP NO U-4719 2:00 PM 1 /  3 003

CUMBERLAND

36362.3.1

JAN 17 2006 C201259
FED AID NO STP-24(26)

WIDENING, GRADING, DRAINAGE, MILLING, & RESURFACING.

NC-24/87 (BRAGG BLVD) FROM NORTH OF NC-210 TO SR-1451 (MANCHESTER RD).

BARNHILL CONTRACTING CO., INC.

TARBORO,  NC

1.804 MI

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 249695.00 120000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 28600.00 36000.00CONSTRUCTION SURVEYING
0003 0043000000-N 226 Lump Sum 120365.00 387237.00GRADING
0004 0050000000-E 226  1 ACR 1.00 1.00 2000.00 2000.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  100 CY  47.45 4745.00 27.90 2790.00UNDERCUT EXCAVATION
0006 0318000000-E 300  170 TON 18.10 3077.00 53.00 9010.00FND CONDIT MATL MINOR STRS
0007 0366000000-E 310  1,580 LF  59.90 94642.00 72.00 113760.0015" RC PIPE CULV III
0008 1121000000-E 520  1,050 TON 19.05 20002.50 47.25 49612.50AGGREGATE BASE COURSE
0009 1220000000-E 545  100 TON 37.15 3715.00 51.50 5150.00INCIDENTAL STONE BASE
0010 1297000000-E 607  69,340 SY  1.05 72807.00 1.95 135213.00MILL ASP PVMT *****" DTH

(1-1/2")
0011 1308000000-E 607  710 SY  8.95 6354.50 16.50 11715.00MILLN ASPHALT PVMT ***** - *****

(0" TO 3")
0012 1330000000-E 607  1,250 SY  10.10 12625.00 10.05 12562.50INCIDENTAL MILLING
0013 1491000000-E 610  675 TON 114.95 77591.25 140.00 94500.00ASP CONC BASE CRS B25.0C
0014 1503000000-E 610  240 TON 90.80 21792.00 225.00 54000.00ASP CONC INTR CRS I19.0C
0015 1523000000-E 610  6,420 TON 37.00 237540.00 50.00 321000.00ASP CONC SURF CRS S9.5C
0016 1560000000-E 620  41 TON 257.00 10537.00 309.80 12701.80ASP FOR PLANT MIX  PG64-22
0017 1565000000-E 620  386 TON 267.00 103062.00 325.15 125507.90ASP FOR PLANT MIX PG70-22
0018 1693000000-E 654  25 TON 242.00 6050.00 400.00 10000.00ASPH PLT MIX PVMT REPAIR
0019 1704000000-E SP   25 TON 311.00 7775.00 400.00 10000.00PATCHING EXIST PAVEMENT
0020 2286000000-N 840  27 EA  1600.00 43200.00 1600.00 43200.00MASNRY DRAINAGE STRUCT
0021 2367000000-N 840  11 EA  439.00 4829.00 350.00 3850.00FRAME W/2GRTS 840.29 STD
0022 2374000000-N 840  3 EA  391.00 1173.00 350.00 1050.00FRAME-GRT-HD 840.03 **

(E)
0023 2374000000-N 840  3 EA  415.00 1245.00 350.00 1050.00FRAME-GRT-HD 840.03 **

(F)
0024 2374000000-N 840  6 EA  415.00 2490.00 350.00 2100.00FRAME-GRT-HD 840.03 **

(G)
0025 2396000000-N 840  4 EA  314.00 1256.00 450.00 1800.00FRAME W/COVER STD 840.54
0026 2440000000-N 840  7 EA  675.00 4725.00 500.00 3500.00CONC APRON FOR CATCH BASIN
0027 2451000000-N 840  11 EA  1430.00 15730.00 500.00 5500.00CONC APRON FOR DROP INLET
0028 2507000000-E 842  36 CY  863.00 31068.00 1270.00 45720.00BRICK MASONRY RET WALLS
0029 2535000000-E 846  150 LF  19.00 2850.00 16.25 2437.50**"X**" CONCRETE CURB

(8" X 18")
0030 2542000000-E 846  7,410 LF  14.55 107815.50 13.25 98182.501'-6"CONC CURB & GUTTER
0031 2549000000-E 846  1,350 LF  27.50 37125.00 16.50 22275.002'-6"CONC CURB & GUTTER
0032 2591000000-E 848  75 SY  62.15 4661.25 45.00 3375.004" CONCRETE SIDEWALK
0033 2598000000-E 848  27 SY  93.00 2511.00 100.00 2700.00CONCRETE WHEELCHAIR RAMP
0034 2612000000-E 848  95 SY  44.00 4180.00 50.00 4750.006" CONCRETE DRIVEWAY
0035 2647000000-E 852  2,250 SY  45.55 102487.50 50.00 112500.005" MONO CONC ISLANDS (SURF MTD)
0036 2830000000-N 858  19 EA  640.00 12160.00 800.00 15200.00ADJ MANHOLES
0037 2845000000-N 858  25 EA  640.00 16000.00 600.00 15000.00ADJ METER OR VALVE BOXES
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WIDENING, GRADING, DRAINAGE, MILLING, & RESURFACING.

NC-24/87 (BRAGG BLVD) FROM NORTH OF NC-210 TO SR-1451 (MANCHESTER RD).

BARNHILL CONTRACTING CO., INC.

TARBORO,  NC

1.804 MI

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON,  NC  

0038 2860000000-N 859  1 EA  1600.00 1600.00 1600.00 1600.00CONVERT CB TO JB
0039 3030000000-E 862 687.5 LF  13.40 9212.50 13.10 9006.25STL BM GUARDRAIL
0040 3150000000-N 862  5 EA  35.00 175.00 35.00 175.00ADDIT GUARDRAIL POSTS
0041 3210000000-N 862  4 EA  440.00 1760.00 400.00 1600.00GR ANCHOR TYPE CAT-1
0042 3270000000-N SP   4 EA  1580.00 6320.00 1700.00 6800.00GR ANCHOR TYPE 350
0043 3375000000-E SP  687.5 LF  2.50 1718.75 2.00 1375.00REMVE & STKPILE GUARDRAIL
0044 4412000000-E SP   504 SF  6.55 3301.20 7.45 3754.80WORK ZONE SIGNS (STAT)
0045 4412100000-E SP   320 SF  17.45 5584.00 17.25 5520.00WORK ZONE SIGNS (PORT)
0046 4415000000-N 1115  1 EA  3000.00 3000.00 4500.00 4500.00FLASHING ARROW PNL TYPE C
0047 4420000000-N 1120  2 EA  11190.00 22380.00 12000.00 24000.00CHANGEABLE MESSAGE SIGN
0048 4430000000-N 1130  763 EA  21.45 16366.35 17.30 13199.90DRUMS
0049 4446100000-E SP   36 LF  33.80 1216.80 57.00 2052.00BARRICADES (TYPE III)
0050 4460000000-N 1155  2 EA  110.00 220.00 100.00 200.00WARNING LIGHTS (TYPE B)
0051 4475000000-N 1165  1 EA  18630.00 18630.00 14000.00 14000.00TRUCK MTD IMP ATTN 45 MPH
0052 4650000000-N 1251  344 EA  6.50 2236.00 7.50 2580.00TEMP RAISED PVMT MRKS
0053 4685000000-E 1205  148,082 LF  0.52 77002.64 0.70 103657.40THERMO PVT MKG LINES 4"90
0054 4710000000-E 1205  1,538 LF  7.00 10766.00 4.00 6152.0024"WIDE THERMO 120 MILS
0055 4721000000-E 1205  64 EA  65.00 4160.00 0.50 32.00THERMO PVT MKG CHARACTER 120
0056 4725000000-E 1205  226 EA  100.00 22600.00 100.00 22600.00THERMO PVT SYMBOL 90MILS
0057 4810000000-E 1205  117,390 LF  0.25 29347.50 0.40 46956.00PAINT PVMT MARKINGS 4"
0058 4835000000-E 1205  702 LF  3.00 2106.00 2.00 1404.00PAINT PVT MKG LINES 24"
0059 4840000000-N 1205  40 EA  50.00 2000.00 50.00 2000.00PAINT PVT MKG CHARACTER
0060 4845000000-N 1205  104 EA  60.00 6240.00 50.00 5200.00PAINT PVT MKG SYMBOL
0061 4900000000-N 1252  18 EA  15.00 270.00 10.00 180.00PERM RAISED PVMT MARKERS
0062 4905000000-N 1253  575 EA  42.50 24437.50 35.00 20125.00SNOWPLB PVMT MRKER
0063 4950000000-N 1267  26 EA  24.00 624.00 40.00 1040.00FLEX DELINATR (YEL & RED)
0064 6000000000-E 1605  543 LF  2.75 1493.25 2.75 1493.25TEMPORARY SILT FENCE
0065 6012000000-E 1610  8 TON 80.00 640.00 56.00 448.00SEDIMENT CONTROL STONE
0066 6018000000-E 1620  50 LB  18.00 900.00 20.00 1000.00SEED FOR TEMP SEEDING
0067 6021000000-E 1620 0.1 TON 1500.00 150.00 2000.00 200.00FERT FOR TEMP SEEDING
0068 6042000000-E 1632  2,100 LF  2.75 5775.00 2.75 5775.001/4" HARDWARE CLOTH
0069 6084000000-E 1660 0.35 ACR 4000.00 1400.00 8000.00 2800.00SEEDING AND MULCHING
0070 6090000000-E 1661  25 LB  20.00 500.00 40.00 1000.00SEED FOR REPAIR SEEDING
0071 6093000000-E 1661 0.13 TON 1500.00 195.00 2500.00 325.00FERT FOR REPAIR SEEDING
0072 6900000000-E SP   3,784 CY  14.85 56192.40 29.90 113141.60TOPSOIL
0073 7060000000-E 1705  685 LF  1.69 1157.65 1.69 1157.65SIGNAL CABLE
0074 7120000000-E 1705  7 EA  760.00 5320.00 760.00 5320.00VEHICLE SIGNAL HD (12", 3 SECT)
0075 7132000000-E 1705  2 EA  950.00 1900.00 950.00 1900.00VEHICLE SIGNAL HD (12", 4 SECT)
0076 7144000000-E 1705  2 EA  1150.00 2300.00 1150.00 2300.00VEHICLE SIGNAL HD (12", 5 SECT)
0077 7264000000-E 1710  480 LF  2.99 1435.20 2.99 1435.20MESSENGER CABLE (3/8")
0078 7279000000-E 1715  150 LF  1.20 180.00 1.20 180.00TRACER WIRE



JAN 17, 2006 02:39 PM

TIP NO U-4719 2:00 PM 3 /  3 003

CUMBERLAND

36362.3.1

JAN 17 2006 C201259
FED AID NO STP-24(26)

WIDENING, GRADING, DRAINAGE, MILLING, & RESURFACING.

NC-24/87 (BRAGG BLVD) FROM NORTH OF NC-210 TO SR-1451 (MANCHESTER RD).

BARNHILL CONTRACTING CO., INC.

TARBORO,  NC

1.804 MI

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON,  NC  

0079 7288000000-E 1715  30 LF  66.00 1980.00 66.00 1980.00TRENCHING (PAVED)
0080 7300000000-E 1715  615 LF  4.25 2613.75 4.25 2613.75TRENCHING (UNPAVED)
0081 7301000000-E SP   150 LF  14.75 2212.50 14.75 2212.50DIR DRILL POLY COND ****", **** COND

(2", 1)
0082 7324000000-N 1716  6 EA  210.00 1260.00 210.00 1260.00JUNCTION BOX (STANDARD SIZE)
0083 7336000000-N 1716  2 EA  410.00 820.00 410.00 820.00JUNCTION BOX (OVER-SIZED)
0084 7432000000-E 1722  1 EA  350.00 350.00 350.00 350.002" RISER WITH TUBING
0085 7444000000-E 1725  1,220 LF  3.49 4257.80 3.49 4257.80INDUCTIVE LOOP SAWCUT
0086 7456000000-E 1726  1,320 LF  1.09 1438.80 1.09 1438.80LEAD-IN CABLE
0087 7528000000-E 1730  1,825 LF  1.49 2719.25 1.49 2719.25DROP CABLE
0088 7540000000-N 1731  1 EA  1800.00 1800.00 1800.00 1800.00AERIAL SPLICE ENCLOSURE
0089 7552000000-N 1731  1 EA  1600.00 1600.00 1600.00 1600.00INTERCONNECT CENTER
0090 7566000000-N 1733  2 EA  120.00 240.00 120.00 240.00DELINEATOR MARKER
0091 7568000000-N SP   1 EA  1200.00 1200.00 1200.00 1200.00FURN FIB-OPT RESTORAT KIT
0092 7576000000-N 1740  4 EA  5600.00 22400.00 5600.00 22400.00METAL STRAIN SIGNAL POLE
0093 7613000000-N SP   4 EA  600.00 2400.00 600.00 2400.00SOIL TEST
0094 7684000000-N 1750  1 EA  650.00 650.00 650.00 650.00SIGNAL CABINET FOUNDATION
0095 7756000000-N 1751  1 EA  12500.00 12500.00 12500.00 12500.00CONTLR WITH CBNT, 2070L BASE MTD
0096 7780000000-N SP   5 EA  110.00 550.00 110.00 550.00DETECTOR CARD (TYPE 2070L)
0097 7980000000-N SP   1 EA  275.00 275.00 275.00 275.00GENERIC SIGNAL ITEM (EA)

CABINET BASE EXTENDER
0098 7980000000-N SP   1 EA  1800.00 1800.00 1800.00 1800.00GENERIC SIGNAL ITEM (EA)

FIBER-OPTIC TRANSCEIVER, SELF HEALING RING
0099 7992000000-E SP   48 CY  565.00 27120.00 565.00 27120.00GENERIC SIGNAL ITEM (CY)

DRILLED PIER FOUNDATION

 

    TOTAL 1919482.34 TOTAL 2425321.85CONTRACT TOTAL

 

    SUB-TOTAL 1919482.34 SUB-TOTAL 2425321.85ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1919482.34BARNHILL CONTRACTING CO., INC.
     2  2425321.85COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC.



JAN 17, 2006 02:39 PM

TIP NO B-3652 2:00 PM 1 /  15 004

GUILFORD

33198.3.1

JAN 17 2006 C201181
FED AID NO BRSTP-4121(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER DEEP RIVER & APPROACHES ON SR-4121 AT HIGH POINT.

SMITH-ROWE, INC.

MOUNT AIRY,  NC

0.278 MI

R.E. BURNS & SONS CO., INC. H. B. ROWE & CO., INC.

STATESVILLE,  NC MOUNT AIRY,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 158000.00 163000.00 243850.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 17500.00 16000.00 14500.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 37000.00 34000.00 34000.00REINF BRG APPR **********

(22+00.00)
0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00 1.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  500 CY  6.00 3000.00 7.00 3500.00 6.00 3000.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 105000.00 100000.00 110000.00GRADING
0007 0080000000-E SP   100 TON 27.00 2700.00 22.00 2200.00 27.00 2700.00CLASS IV SUBGRD STABILIZATION
0008 0106000000-E 230  9,300 CY  10.05 93465.00 11.75 109275.00 10.05 93465.00BORROW EXCAVATION
0009 0134000000-E 240  312 CY  8.00 2496.00 9.00 2808.00 8.00 2496.00DRAINAGE DITCH EXCAVATION
0010 0195000000-E 265  500 CY  20.00 10000.00 28.00 14000.00 20.00 10000.00SELECT GRANULAR MATERIAL
0011 0196000000-E 270  500 SY  2.00 1000.00 3.50 1750.00 2.00 1000.00SOIL STABILIZATION FABRIC
0012 0206000000-E SP   620 SF  44.50 27590.00 40.00 24800.00 40.00 24800.00TEMP SHORING - BARR SUPPORTED
0013 0318000000-E 300  99 TON 28.25 2796.75 24.00 2376.00 28.25 2796.75FND CONDIT MATL MINOR STRS
0014 0366000000-E 310  248 LF  23.00 5704.00 28.00 6944.00 23.00 5704.0015" RC PIPE CULV III
0015 0372000000-E 310  76 LF  28.00 2128.00 30.00 2280.00 28.00 2128.0018" RC PIPE CULV III
0016 0708000000-E 310  56 LF  24.00 1344.00 33.00 1848.00 24.00 1344.0015" BCCSP B 0.064"
0017 0714000000-E 310  556 LF  31.00 17236.00 33.00 18348.00 31.00 17236.0018" BCCSP B 0.064"
0018 0806000000-E 310  4 EA  200.00 800.00 200.00 800.00 200.00 800.0015" BCCS ELB B 0.064"
0019 0807000000-E 310  6 EA  250.00 1500.00 300.00 1800.00 250.00 1500.0018" BCCS ELB B 0.064"
0020 0995000000-E 340  356 LF  10.00 3560.00 11.00 3916.00 10.00 3560.00PIPE REMOVAL
0021 1121000000-E 520  900 TON 28.00 25200.00 20.00 18000.00 28.00 25200.00AGGREGATE BASE COURSE
0022 1220000000-E 545  200 TON 28.00 5600.00 24.00 4800.00 28.00 5600.00INCIDENTAL STONE BASE
0023 1489000000-E 610  370 TON 66.00 24420.00 69.00 25530.00 66.00 24420.00ASP CONC BASE CRS B25.0B
0024 1498000000-E 610  620 TON 60.00 37200.00 63.00 39060.00 60.00 37200.00ASP CONC INTR CRS I19.0B
0025 1519000000-E 610  770 TON 60.00 46200.00 65.00 50050.00 60.00 46200.00ASP CONC SURF CRS S9.5B
0026 1560000000-E 620  92 TON 284.50 26174.00 284.50 26174.00 284.50 26174.00ASP FOR PLANT MIX  PG64-22
0027 2022000000-E 815 33.6 CY  8.00 268.80 6.00 201.60 8.00 268.80SUBDRAIN EXCAVATION
0028 2033000000-E 815 25.2 CY  40.00 1008.00 20.00 504.00 40.00 1008.00SUBDRAIN FINE AGGREGATE
0029 2044000000-E 815  150 LF  5.00 750.00 5.00 750.00 5.00 750.006" PERF SUBDRN PIPE
0030 2055000000-E 815  6 EA  15.00 90.00 50.00 300.00 15.00 90.006" SUBDRN Y,T,OR L
0031 2066000000-N 815  1 EA  150.00 150.00 50.00 50.00 150.00 150.00CONC PAD SUBDRN OUTLET
0032 2077000000-E 815  6 LF  15.00 90.00 10.00 60.00 15.00 90.006" OUTLET PIPE (SUBDRNS)
0033 2253000000-E 840 0.5 CY  2500.00 1250.00 1500.00 750.00 2500.00 1250.00PIPE COLLARS
0034 2286000000-N 840  9 EA  1350.00 12150.00 1600.00 14400.00 1350.00 12150.00MASNRY DRAINAGE STRUCT
0035 2355000000-N 840  3 EA  425.00 1275.00 500.00 1500.00 425.00 1275.00FRAME W/GRATE 840.29 STD
0036 2374000000-N 840  2 EA  475.00 950.00 500.00 1000.00 475.00 950.00FRAME-GRT-HD 840.03 **

(E)
0037 2374000000-N 840  3 EA  425.00 1275.00 500.00 1500.00 425.00 1275.00FRAME-GRT-HD 840.03 **

(G)
0038 2549000000-E 846  470 LF  14.00 6580.00 20.00 9400.00 13.00 6110.002'-6"CONC CURB & GUTTER
0039 2556000000-E 846  290 LF  14.00 4060.00 22.00 6380.00 20.00 5800.00SHOULDER BERM GUTTER
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GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER DEEP RIVER & APPROACHES ON SR-4121 AT HIGH POINT.

SMITH-ROWE, INC.

MOUNT AIRY,  NC

0.278 MI

R.E. BURNS & SONS CO., INC. H. B. ROWE & CO., INC.

STATESVILLE,  NC MOUNT AIRY,  NC

0040 2598000000-E 848  14 SY  75.00 1050.00 100.00 1400.00 55.00 770.00CONCRETE WHEELCHAIR RAMP
0041 2738000000-E SP   240 SY  60.00 14400.00 60.00 14400.00 72.00 17280.00GENERIC PAVING ITEM (SY)

BRICK PAVER SIDEWALK
0042 2995000000-N SP   1 EA  2500.00 2500.00 1000.00 1000.00 1500.00 1500.00GENERIC DRAINAGE ITEM (EA)

ADJUSTMENT OF JUNCTION BOX
0043 3030000000-E 862 537.5 LF  11.00 5912.50 11.00 5912.50 11.00 5912.50STL BM GUARDRAIL
0044 3150000000-N 862  5 EA  55.00 275.00 55.00 275.00 55.00 275.00ADDIT GUARDRAIL POSTS
0045 3215000000-N 862  5 EA  850.00 4250.00 850.00 4250.00 850.00 4250.00GR ANCHOR TYPE III
0046 3270000000-N SP   5 EA  1700.00 8500.00 1700.00 8500.00 1700.00 8500.00GR ANCHOR TYPE 350
0047 3360000000-E 863  606 LF  1.50 909.00 1.50 909.00 1.50 909.00REMOVE EXISTING GUARDRAIL
0048 3649000000-E 876  192 TON 35.00 6720.00 35.00 6720.00 35.00 6720.00PLAIN RIP RAP, CLASS B
0049 3656000000-E 876  955 SY  2.00 1910.00 4.00 3820.00 2.00 1910.00FILTER FABRIC FOR DRAINGE
0050 3659000000-N SP   2 EA  1500.00 3000.00 750.00 1500.00 1500.00 3000.00PREFORMED SCOUR HOLES
0051 4025000000-E 901 24.33 SF  16.85 409.96 16.85 409.96 50.00 1216.50CONTR FURN, TYPE ***SIGN

(D)
0052 4025000000-E 901 52.66 SF  15.80 832.03 15.80 832.03 50.00 2633.00CONTR FURN, TYPE ***SIGN

(E)
0053 4072000000-E 903  254 LF  6.98 1772.92 6.98 1772.92 12.00 3048.00SUPPORT, 3-LB STL U-CHAN
0054 4096000000-N 904  3 EA  112.00 336.00 112.00 336.00 300.00 900.00SIGN ERECTION, TYPE D
0055 4102000000-N 904  13 EA  69.00 897.00 69.00 897.00 150.00 1950.00SIGN ERECTION, TYPE E
0056 4129000000-N 906  2 EA  128.00 256.00 128.00 256.00 500.00 1000.00RELOCATE SIGN, TYPE *****

(D)
0057 4155000000-N 907  16 EA  10.00 160.00 10.00 160.00 100.00 1600.00DISPOSE SIGN SYST U-CHAN
0058 4412000000-E SP   142 SF  6.45 915.90 10.00 1420.00 6.00 852.00WORK ZONE SIGNS (STAT)
0059 4412100000-E SP   112 SF  9.38 1050.56 30.00 3360.00 7.00 784.00WORK ZONE SIGNS (PORT)
0060 4412200000-E SP   36 SF  9.20 331.20 10.00 360.00 6.00 216.00WORK ZONE SIGNS (BARR)
0061 4430000000-N 1130  21 EA  50.00 1050.00 100.00 2100.00 100.00 2100.00DRUMS
0062 4435000000-N 1135  30 EA  20.00 600.00 10.00 300.00 50.00 1500.00CONES
0063 4446100000-E SP   96 LF  32.78 3146.88 35.00 3360.00 33.00 3168.00BARRICADES (TYPE III)
0064 4455000000-N 1150  200 MD  170.00 34000.00 155.00 31000.00 150.00 30000.00FLAGGER
0065 4460000000-N 1155  2 EA  200.00 400.00 150.00 300.00 150.00 300.00WARNING LIGHTS (TYPE B)
0066 4465000000-N 1160  1 EA  5000.00 5000.00 10000.00 10000.00 5500.00 5500.00TEMPORARY CRASH CUSHIONS
0067 4475000000-N 1165  1 EA  5500.00 5500.00 2500.00 2500.00 15000.00 15000.00TRUCK MTD IMP ATTN 45 MPH
0068 4485000000-E 1170  180 LF  18.50 3330.00 20.00 3600.00 18.50 3330.00PORT CONC BARRIER
0069 4615000000-E 1205  900 LF  1.70 1530.00 1.65 1485.00 2.00 1800.00REM TAPE PVMT MRKINGS 4"
0070 4650000000-N 1251  105 EA  6.50 682.50 4.50 472.50 6.00 630.00TEMP RAISED PVMT MRKS
0071 4685000000-E 1205  1,300 LF  0.70 910.00 0.75 975.00 1.00 1300.00THERMO PVT MKG LINES 4"90
0072 4686000000-E 1205  2,763 LF  0.80 2210.40 1.00 2763.00 1.00 2763.00THERMO PVT MKG LINES 4"120
0073 4695000000-E 1205  200 LF  1.25 250.00 1.15 230.00 2.00 400.008"WIDE THERMO 90 MILS
0074 4710000000-E 1205  44 LF  8.00 352.00 5.10 224.40 10.00 440.0024"WIDE THERMO 120 MILS
0075 4725000000-E 1205  6 EA  125.00 750.00 125.00 750.00 150.00 900.00THERMO PVT SYMBOL 90MILS
0076 4810000000-E 1205  9,953 LF  0.20 1990.60 0.15 1492.95 0.30 2985.90PAINT PVMT MARKINGS 4"
0077 4820000000-E 1205  200 LF  0.80 160.00 0.25 50.00 0.50 100.00PAINT PVMT MARKINGS 8"
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STATESVILLE,  NC MOUNT AIRY,  NC

0078 4835000000-E 1205  64 LF  2.50 160.00 1.00 64.00 3.00 192.00PAINT PVT MKG LINES 24"
0079 4850000000-E 1205  690 LF  1.00 690.00 1.00 690.00 1.00 690.00LINE REMOVAL 4" WIDE
0080 4900000000-N 1252  48 EA  10.00 480.00 4.50 216.00 6.00 288.00PERM RAISED PVMT MARKERS
0081 5300000000-E 1505  200 TON 30.00 6000.00 30.00 6000.00 28.00 5600.00FND CONDIT MAT CL *******

(VI)
0082 5306000000-E SP   150 TON 30.00 4500.00 30.00 4500.00 28.00 4200.00BEDDING MATL, CL ********

(VI)
0083 5312000000-E 1505  200 TON 20.00 4000.00 20.00 4000.00 22.00 4400.00SELECT BKFL MATL CL ****

(II)
0084 5360000000-E 1510  20 LF  121.22 2424.40 125.00 2500.00 50.00 1000.006" DI WATER PIPE  PC 350
0085 5396000000-E 1510  230 LF  302.55 69586.50 310.00 71300.00 520.00 119600.00**"DI RES JT H20 P *******CL

(36", 53)
0086 5402000000-E 1510  10,195 LB  8.95 91245.25 9.00 91755.00 12.00 122340.00DI RES JT FITTNS
0087 5558000000-E 1510  1 EA  2000.00 2000.00 2000.00 2000.00 1800.00 1800.0012" GATE V&VB *****WP

(200#)
0088 5564000000-E SP   1 EA  13500.00 13500.00 13500.00 13500.00 18000.00 18000.00**" BUTTERFLY V&VB

(36")
0089 5612000000-E 1510  2 EA  5500.00 11000.00 5500.00 11000.00 10000.00 20000.00**"TRANSIT COUPLN *******

(36", CI TO DI)
0090 5672000000-N 1510  1 EA  2500.00 2500.00 2500.00 2500.00 1500.00 1500.00RELOCATE EXIST FIRE HYD
0091 5690000000-E 1520  30 LF  65.22 1956.60 67.00 2010.00 50.00 1500.00**" PVC SEWER PIPE, SDR**

(4", SDR 35)
0092 5768000000-N 1520  2 EA  250.00 500.00 250.00 500.00 500.00 1000.00SANITARY SEWER CLEAN-OUT
0093 5798000000-E 1530  480 LF  20.00 9600.00 20.00 9600.00 25.00 12000.00FIL OR REMV **" PIPE, ***

(12", PVC WATER)
0094 5798000000-E 1530  190 LF  45.00 8550.00 45.00 8550.00 50.00 9500.00FIL OR REMV **" PIPE, ***

(30", CI WATER)
0095 5848000000-E 1540  90 LF  1707.78 153700.20 1800.00 162000.00 2075.00 186750.00***" STL NCAS PIPE****TRENCH

(54", 0.563")
0096 5888000000-E SP   672 LF  225.00 151200.00 225.00 151200.00 260.00 174720.00GENERIC UTILITY ITEM (LF)

12" DI RESTRAINED JOINT, WATER PIPE,  PC 350
0097 6000000000-E 1605  1,100 LF  2.10 2310.00 2.50 2750.00 2.10 2310.00TEMPORARY SILT FENCE
0098 6006000000-E 1610  100 TON 32.00 3200.00 37.00 3700.00 32.00 3200.00EROS CONTRL STONE CL A
0099 6009000000-E 1610  400 TON 35.00 14000.00 37.00 14800.00 35.00 14000.00EROS CONTRL STONE CL B
0100 6012000000-E 1610  330 TON 28.25 9322.50 25.00 8250.00 28.25 9322.50SEDIMENT CONTROL STONE
0101 6015000000-E 1615  2 ACR 780.00 1560.00 1000.00 2000.00 500.00 1000.00TEMPORARY MULCHING
0102 6018000000-E 1620  100 LB  4.80 480.00 1.00 100.00 3.00 300.00SEED FOR TEMP SEEDING
0103 6021000000-E 1620 0.5 TON 1000.00 500.00 500.00 250.00 800.00 400.00FERT FOR TEMP SEEDING
0104 6024000000-E 1622  185 LF  15.00 2775.00 16.00 2960.00 15.00 2775.00TEMPORARY SLOPE DRAINS
0105 6027000000-N 1622  5 EA  150.00 750.00 300.00 1500.00 150.00 750.00INLET PROTCN @ SLOPE DRNS
0106 6029000000-E SP   375 LF  2.10 787.50 2.50 937.50 2.10 787.50SAFETY FENCE
0107 6030000000-E 1630  2,600 CY  4.00 10400.00 7.00 18200.00 4.00 10400.00SILT EXCAVATION
0108 6036000000-E 1631  1,175 SY  1.60 1880.00 3.00 3525.00 1.60 1880.00MATTING FOR EROS CONTROL
0109 6038000000-E SP   720 SY  7.00 5040.00 5.00 3600.00 15.00 10800.00PERM SOIL REINF MAT
0110 6042000000-E 1632  160 LF  4.00 640.00 2.60 416.00 4.00 640.001/4" HARDWARE CLOTH
0111 6070000000-N SP   6 EA  500.00 3000.00 200.00 1200.00 200.00 1200.00SPECIAL STILLING BASINS
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SMITH-ROWE, INC.

MOUNT AIRY,  NC
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R.E. BURNS & SONS CO., INC. H. B. ROWE & CO., INC.

STATESVILLE,  NC MOUNT AIRY,  NC

0112 6084000000-E 1660 3.8 ACR 1730.00 6574.00 2400.00 9120.00 1280.00 4864.00SEEDING AND MULCHING
0113 6087000000-E 1660 1.5 ACR 50.00 75.00 50.00 75.00 50.00 75.00MOWING
0114 6090000000-E 1661  50 LB  12.00 600.00 1.00 50.00 7.00 350.00SEED FOR REPAIR SEEDING
0115 6093000000-E 1661 0.25 TON 1000.00 250.00 1000.00 250.00 600.00 150.00FERT FOR REPAIR SEEDING
0116 6096000000-E 1662  50 LB  2.00 100.00 1.00 50.00 2.00 100.00SEED FOR SUPP SEEDING
0117 6108000000-E 1665 1.75 TON 360.00 630.00 330.00 577.50 400.00 700.00FERTILIZER TOPDRESSING
0118 6114000000-N SP  1.5 HR  86.00 129.00 50.00 75.00 30.00 45.00SPECIALIZED HAND MOWING
0119 6117000000-N 1675  12 EA  1.00 12.00 1.00 12.00 50.00 600.00RESPONSE FOR EROS CONTROL
0120 6123000000-E 1670 0.4 ACR 2000.00 800.00 500.00 200.00 1000.00 400.00REFORESTATION
0121 6147000000-E SP   935 LF  2.10 1963.50 2.50 2337.50 2.10 1963.50GENERIC EROSION CONTROL ITEM (LF)

TREE PROTECTION FENCE
0122 6685000000-E SP   20 M/G 150.00 3000.00 150.00 3000.00 500.00 10000.00GENERIC PLANTING ITEM (M/G)

WATER FOR EXISTING TREES

STRUCTURE ITEMS

0123 8007000000-N SP  Lump Sum 435000.00 500000.00 400000.00CM&R TEMP STR ***********
(21+87.50 -L-)

0124 8017000000-N SP  Lump Sum 46600.00 70000.00 70000.00CM&R TEMP ACCESS ***********
(21+87.50 -L-)

0125 8035000000-N 402 Lump Sum 221000.00 62000.00 70000.00REMV EXIST STR **********
(21+87.50 -L-)

0126 8105560000-E SP  87.3 LF  113.75 9930.38 470.00 41031.00 470.00 41031.004'-0" DRILLD PIER IN SOIL
0127 8105660000-E SP   55 LF  2650.30 145766.50 2045.00 112475.00 2045.00 112475.004'-0" DRILLD PIER NO SOIL
0128 8111600000-E SP  94.3 LF  163.00 15370.90 190.00 17917.00 190.00 17917.00PERM STL CASING FOR 4' PIER
0129 8113000000-N SP   2 EA  1050.00 2100.00 600.00 1200.00 600.00 1200.00SID INSPECTION
0130 8115000000-N SP   1 EA  1500.00 1500.00 1800.00 1800.00 1800.00 1800.00CROSSHOLE SONIC LOGGING
0131 8121000000-N SP  Lump Sum 8850.00 10000.00 10000.00UNCL STR EXCAV STA *****

(21+87.50 -L-)
0132 8147000000-E 420  10,819 SF  22.50 243427.50 25.00 270475.00 24.00 259656.00REINF CONCRETE DECK SLAB
0133 8161000000-E 420  10,817 SF  0.40 4326.80 0.30 3245.10 0.30 3245.10GROOVING BRIDGE FLOORS
0134 8182000000-E 420 181.3 CY  586.75 106377.78 700.00 126910.00 625.00 113312.50CLASS A CONCRETE (BRIDGE)
0135 8210000000-N 422 Lump Sum 56300.00 56000.00 55000.00BRG APPR SLAB ***********

(21+87.50 -L-)
0136 8217000000-E 425  43,558 LB  0.88 38331.04 1.10 47913.80 1.00 43558.00REINF STEEL (BRIDGE)
0137 8238000000-E 425  6,498 LB  1.62 10526.76 3.20 20793.60 2.75 17869.50SPIRAL COL REINF STL BRG
0138 8265000000-E 430 1,334.09 LF  166.64 222312.76 200.00 266818.00 176.00 234799.8454" PRESTR CONCRETE GIRDR
0139 8364000000-E 450  650 LF  38.58 25077.00 45.00 29250.00 45.00 29250.00HP12X53 PILES
0140 8475000000-E 460 370.67 LF  93.00 34472.31 90.00 33360.30 80.00 29653.60TWO BAR METAL RAIL
0141 8517000000-E 460 192.83 LF  61.00 11762.63 65.00 12533.95 65.00 12533.951'-**"X*****"CONC PARAPET

(1'-2" X 2'-10")
0142 8517000000-E 460 192.83 LF  65.15 12562.87 70.00 13498.10 70.00 13498.101'-**"X*****"CONC PARAPET

(1'-2" X 3'-6 3/4")
0143 8608000000-E 876  750 TON 41.00 30750.00 39.00 29250.00 39.00 29250.00PLAIN RIP RAP II (2'-0")
0144 8622000000-E 876  834 SY  3.00 2502.00 2.00 1668.00 2.00 1668.00FILTER FABRIC FOR DRAINAGE
0145 8657000000-N 430 Lump Sum 6175.00 8000.00 7000.00ELASTOMERIC BEARINGS
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0146 8692000000-N SP  Lump Sum 17600.00 18000.00 17250.00EVAZOTE JOINT SEALS
0147 8727000000-N SP  Lump Sum 22300.00 17500.00 18000.00ELEC CONDUIT SYS ********

(21+87.50 -L-)
0148 8741000000-N SP  Lump Sum 34525.00 35000.00 25000.00STR DRN SYS ************

(21+87.50-L-)

 

    TOTAL 3175580.68 TOTAL 3260608.21 TOTAL 3307344.54CONTRACT TOTAL

 

    SUB-TOTAL 1410133.45 SUB-TOTAL 1453969.36 SUB-TOTAL 1672376.95ROADWAY ITEMS
    SUB-TOTAL 1765447.23 SUB-TOTAL 1806638.85 SUB-TOTAL 1634967.59STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 190000.00 205250.00 210000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 35000.00 17500.00 33300.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 45000.00 40000.00 42200.00REINF BRG APPR **********

(22+00.00)
0004 0050000000-E 226  1 ACR 9500.00 9500.00 100.00 100.00 33300.00 33300.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  500 CY  12.60 6300.00 6.40 3200.00 30.00 15000.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 252000.00 550000.00 429000.00GRADING
0007 0080000000-E SP   100 TON 22.00 2200.00 28.90 2890.00 33.00 3300.00CLASS IV SUBGRD STABILIZATION
0008 0106000000-E 230  9,300 CY  9.00 83700.00 5.50 51150.00 15.00 139500.00BORROW EXCAVATION
0009 0134000000-E 240  312 CY  12.00 3744.00 11.50 3588.00 35.50 11076.00DRAINAGE DITCH EXCAVATION
0010 0195000000-E 265  500 CY  37.00 18500.00 27.00 13500.00 47.00 23500.00SELECT GRANULAR MATERIAL
0011 0196000000-E 270  500 SY  5.00 2500.00 2.00 1000.00 1.45 725.00SOIL STABILIZATION FABRIC
0012 0206000000-E SP   620 SF  60.00 37200.00 50.00 31000.00 33.50 20770.00TEMP SHORING - BARR SUPPORTED
0013 0318000000-E 300  99 TON 28.00 2772.00 27.50 2722.50 47.50 4702.50FND CONDIT MATL MINOR STRS
0014 0366000000-E 310  248 LF  55.00 13640.00 36.50 9052.00 35.50 8804.0015" RC PIPE CULV III
0015 0372000000-E 310  76 LF  59.00 4484.00 39.25 2983.00 33.00 2508.0018" RC PIPE CULV III
0016 0708000000-E 310  56 LF  50.00 2800.00 43.00 2408.00 66.50 3724.0015" BCCSP B 0.064"
0017 0714000000-E 310  556 LF  60.00 33360.00 35.00 19460.00 47.50 26410.0018" BCCSP B 0.064"
0018 0806000000-E 310  4 EA  300.00 1200.00 275.00 1100.00 105.00 420.0015" BCCS ELB B 0.064"
0019 0807000000-E 310  6 EA  325.00 1950.00 300.00 1800.00 120.00 720.0018" BCCS ELB B 0.064"
0020 0995000000-E 340  356 LF  30.00 10680.00 10.00 3560.00 10.50 3738.00PIPE REMOVAL
0021 1121000000-E 520  900 TON 45.00 40500.00 30.50 27450.00 21.50 19350.00AGGREGATE BASE COURSE
0022 1220000000-E 545  200 TON 25.00 5000.00 16.50 3300.00 26.50 5300.00INCIDENTAL STONE BASE
0023 1489000000-E 610  370 TON 66.00 24420.00 66.00 24420.00 69.50 25715.00ASP CONC BASE CRS B25.0B
0024 1498000000-E 610  620 TON 60.00 37200.00 60.00 37200.00 66.00 40920.00ASP CONC INTR CRS I19.0B
0025 1519000000-E 610  770 TON 60.00 46200.00 60.00 46200.00 50.00 38500.00ASP CONC SURF CRS S9.5B
0026 1560000000-E 620  92 TON 284.50 26174.00 284.50 26174.00 325.00 29900.00ASP FOR PLANT MIX  PG64-22
0027 2022000000-E 815 33.6 CY  23.00 772.80 6.00 201.60 23.00 772.80SUBDRAIN EXCAVATION
0028 2033000000-E 815 25.2 CY  45.00 1134.00 35.00 882.00 89.00 2242.80SUBDRAIN FINE AGGREGATE
0029 2044000000-E 815  150 LF  12.00 1800.00 6.00 900.00 21.50 3225.006" PERF SUBDRN PIPE
0030 2055000000-E 815  6 EA  21.00 126.00 20.00 120.00 28.00 168.006" SUBDRN Y,T,OR L
0031 2066000000-N 815  1 EA  150.00 150.00 250.00 250.00 295.00 295.00CONC PAD SUBDRN OUTLET
0032 2077000000-E 815  6 LF  25.00 150.00 6.00 36.00 11.00 66.006" OUTLET PIPE (SUBDRNS)
0033 2253000000-E 840 0.5 CY  1500.00 750.00 5000.00 2500.00 1650.00 825.00PIPE COLLARS
0034 2286000000-N 840  9 EA  2000.00 18000.00 1500.00 13500.00 2200.00 19800.00MASNRY DRAINAGE STRUCT
0035 2355000000-N 840  3 EA  275.00 825.00 475.00 1425.00 555.00 1665.00FRAME W/GRATE 840.29 STD
0036 2374000000-N 840  2 EA  550.00 1100.00 475.00 950.00 555.00 1110.00FRAME-GRT-HD 840.03 **

(E)
0037 2374000000-N 840  3 EA  700.00 2100.00 475.00 1425.00 555.00 1665.00FRAME-GRT-HD 840.03 **

(G)
0038 2549000000-E 846  470 LF  15.50 7285.00 35.00 16450.00 17.00 7990.002'-6"CONC CURB & GUTTER
0039 2556000000-E 846  290 LF  18.35 5321.50 39.00 11310.00 20.50 5945.00SHOULDER BERM GUTTER
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BLYTHE CONSTRUCTION, INC.
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NELLO L. TEER CO.

MOORESVILLE,  NC WINSTONSALEM,  NC

0040 2598000000-E 848  14 SY  143.00 2002.00 100.00 1400.00 1100.00 15400.00CONCRETE WHEELCHAIR RAMP
0041 2738000000-E SP   240 SY  150.00 36000.00 25.00 6000.00 100.00 24000.00GENERIC PAVING ITEM (SY)

BRICK PAVER SIDEWALK
0042 2995000000-N SP   1 EA  1000.00 1000.00 450.00 450.00 8350.00 8350.00GENERIC DRAINAGE ITEM (EA)

ADJUSTMENT OF JUNCTION BOX
0043 3030000000-E 862 537.5 LF  14.30 7686.25 11.00 5912.50 12.00 6450.00STL BM GUARDRAIL
0044 3150000000-N 862  5 EA  38.00 190.00 55.00 275.00 61.00 305.00ADDIT GUARDRAIL POSTS
0045 3215000000-N 862  5 EA  1290.00 6450.00 850.00 4250.00 945.00 4725.00GR ANCHOR TYPE III
0046 3270000000-N SP   5 EA  1660.00 8300.00 1700.00 8500.00 1900.00 9500.00GR ANCHOR TYPE 350
0047 3360000000-E 863  606 LF  1.50 909.00 1.50 909.00 1.65 999.90REMOVE EXISTING GUARDRAIL
0048 3649000000-E 876  192 TON 65.00 12480.00 35.00 6720.00 49.00 9408.00PLAIN RIP RAP, CLASS B
0049 3656000000-E 876  955 SY  3.20 3056.00 2.00 1910.00 1.90 1814.50FILTER FABRIC FOR DRAINGE
0050 3659000000-N SP   2 EA  2300.00 4600.00 400.00 800.00 1650.00 3300.00PREFORMED SCOUR HOLES
0051 4025000000-E 901 24.33 SF  16.85 409.96 19.00 462.27 18.50 450.11CONTR FURN, TYPE ***SIGN

(D)
0052 4025000000-E 901 52.66 SF  15.80 832.03 17.00 895.22 17.50 921.55CONTR FURN, TYPE ***SIGN

(E)
0053 4072000000-E 903  254 LF  6.98 1772.92 7.50 1905.00 7.75 1968.50SUPPORT, 3-LB STL U-CHAN
0054 4096000000-N 904  3 EA  112.00 336.00 112.00 336.00 125.00 375.00SIGN ERECTION, TYPE D
0055 4102000000-N 904  13 EA  69.00 897.00 69.00 897.00 76.50 994.50SIGN ERECTION, TYPE E
0056 4129000000-N 906  2 EA  128.00 256.00 128.00 256.00 140.00 280.00RELOCATE SIGN, TYPE *****

(D)
0057 4155000000-N 907  16 EA  10.00 160.00 10.00 160.00 11.00 176.00DISPOSE SIGN SYST U-CHAN
0058 4412000000-E SP   142 SF  6.45 915.90 8.00 1136.00 7.15 1015.30WORK ZONE SIGNS (STAT)
0059 4412100000-E SP   112 SF  14.00 1568.00 12.00 1344.00 10.50 1176.00WORK ZONE SIGNS (PORT)
0060 4412200000-E SP   36 SF  9.20 331.20 10.00 360.00 10.00 360.00WORK ZONE SIGNS (BARR)
0061 4430000000-N 1130  21 EA  50.00 1050.00 35.00 735.00 36.00 756.00DRUMS
0062 4435000000-N 1135  30 EA  30.00 900.00 20.00 600.00 17.50 525.00CONES
0063 4446100000-E SP   96 LF  32.78 3146.88 36.00 3456.00 36.50 3504.00BARRICADES (TYPE III)
0064 4455000000-N 1150  200 MD  190.00 38000.00 150.00 30000.00 180.00 36000.00FLAGGER
0065 4460000000-N 1155  2 EA  170.00 340.00 250.00 500.00 87.00 174.00WARNING LIGHTS (TYPE B)
0066 4465000000-N 1160  1 EA  10000.00 10000.00 5500.00 5500.00 6400.00 6400.00TEMPORARY CRASH CUSHIONS
0067 4475000000-N 1165  1 EA  16000.00 16000.00 9600.00 9600.00 11000.00 11000.00TRUCK MTD IMP ATTN 45 MPH
0068 4485000000-E 1170  180 LF  28.00 5040.00 18.50 3330.00 20.50 3690.00PORT CONC BARRIER
0069 4615000000-E 1205  900 LF  1.70 1530.00 1.70 1530.00 1.90 1710.00REM TAPE PVMT MRKINGS 4"
0070 4650000000-N 1251  105 EA  6.50 682.50 6.50 682.50 7.20 756.00TEMP RAISED PVMT MRKS
0071 4685000000-E 1205  1,300 LF  0.70 910.00 0.70 910.00 0.80 1040.00THERMO PVT MKG LINES 4"90
0072 4686000000-E 1205  2,763 LF  0.80 2210.40 0.80 2210.40 0.90 2486.70THERMO PVT MKG LINES 4"120
0073 4695000000-E 1205  200 LF  1.25 250.00 1.25 250.00 1.40 280.008"WIDE THERMO 90 MILS
0074 4710000000-E 1205  44 LF  8.00 352.00 8.00 352.00 8.90 391.6024"WIDE THERMO 120 MILS
0075 4725000000-E 1205  6 EA  125.00 750.00 125.00 750.00 140.00 840.00THERMO PVT SYMBOL 90MILS
0076 4810000000-E 1205  9,953 LF  0.20 1990.60 0.20 1990.60 0.20 1990.60PAINT PVMT MARKINGS 4"
0077 4820000000-E 1205  200 LF  0.80 160.00 0.80 160.00 0.90 180.00PAINT PVMT MARKINGS 8"
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0078 4835000000-E 1205  64 LF  2.50 160.00 2.50 160.00 2.80 179.20PAINT PVT MKG LINES 24"
0079 4850000000-E 1205  690 LF  1.00 690.00 1.00 690.00 1.10 759.00LINE REMOVAL 4" WIDE
0080 4900000000-N 1252  48 EA  10.00 480.00 10.00 480.00 11.00 528.00PERM RAISED PVMT MARKERS
0081 5300000000-E 1505  200 TON 30.00 6000.00 30.00 6000.00 31.00 6200.00FND CONDIT MAT CL *******

(VI)
0082 5306000000-E SP   150 TON 30.00 4500.00 27.00 4050.00 31.00 4650.00BEDDING MATL, CL ********

(VI)
0083 5312000000-E 1505  200 TON 20.00 4000.00 28.00 5600.00 24.50 4900.00SELECT BKFL MATL CL ****

(II)
0084 5360000000-E 1510  20 LF  121.22 2424.40 27.50 550.00 55.50 1110.006" DI WATER PIPE  PC 350
0085 5396000000-E 1510  230 LF  302.55 69586.50 385.00 88550.00 575.00 132250.00**"DI RES JT H20 P *******CL

(36", 53)
0086 5402000000-E 1510  10,195 LB  8.95 91245.25 6.50 66267.50 13.50 137632.50DI RES JT FITTNS
0087 5558000000-E 1510  1 EA  2000.00 2000.00 3500.00 3500.00 2000.00 2000.0012" GATE V&VB *****WP

(200#)
0088 5564000000-E SP   1 EA  13500.00 13500.00 28000.00 28000.00 20000.00 20000.00**" BUTTERFLY V&VB

(36")
0089 5612000000-E 1510  2 EA  5500.00 11000.00 12000.00 24000.00 11100.00 22200.00**"TRANSIT COUPLN *******

(36", CI TO DI)
0090 5672000000-N 1510  1 EA  2500.00 2500.00 2000.00 2000.00 1650.00 1650.00RELOCATE EXIST FIRE HYD
0091 5690000000-E 1520  30 LF  65.22 1956.60 14.00 420.00 55.50 1665.00**" PVC SEWER PIPE, SDR**

(4", SDR 35)
0092 5768000000-N 1520  2 EA  250.00 500.00 650.00 1300.00 555.00 1110.00SANITARY SEWER CLEAN-OUT
0093 5798000000-E 1530  480 LF  20.00 9600.00 14.00 6720.00 28.00 13440.00FIL OR REMV **" PIPE, ***

(12", PVC WATER)
0094 5798000000-E 1530  190 LF  45.00 8550.00 65.00 12350.00 55.50 10545.00FIL OR REMV **" PIPE, ***

(30", CI WATER)
0095 5848000000-E 1540  90 LF  1707.78 153700.20 1500.00 135000.00 2300.00 207000.00***" STL NCAS PIPE****TRENCH

(54", 0.563")
0096 5888000000-E SP   672 LF  225.00 151200.00 65.00 43680.00 290.00 194880.00GENERIC UTILITY ITEM (LF)

12" DI RESTRAINED JOINT, WATER PIPE,  PC 350
0097 6000000000-E 1605  1,100 LF  2.10 2310.00 5.00 5500.00 2.35 2585.00TEMPORARY SILT FENCE
0098 6006000000-E 1610  100 TON 60.00 6000.00 28.00 2800.00 50.00 5000.00EROS CONTRL STONE CL A
0099 6009000000-E 1610  400 TON 62.00 24800.00 32.00 12800.00 42.00 16800.00EROS CONTRL STONE CL B
0100 6012000000-E 1610  330 TON 50.00 16500.00 25.00 8250.00 53.50 17655.00SEDIMENT CONTROL STONE
0101 6015000000-E 1615  2 ACR 780.00 1560.00 1000.00 2000.00 865.00 1730.00TEMPORARY MULCHING
0102 6018000000-E 1620  100 LB  4.80 480.00 1.00 100.00 5.35 535.00SEED FOR TEMP SEEDING
0103 6021000000-E 1620 0.5 TON 1000.00 500.00 500.00 250.00 1100.00 550.00FERT FOR TEMP SEEDING
0104 6024000000-E 1622  185 LF  30.00 5550.00 10.00 1850.00 36.50 6752.50TEMPORARY SLOPE DRAINS
0105 6027000000-N 1622  5 EA  190.00 950.00 125.00 625.00 180.00 900.00INLET PROTCN @ SLOPE DRNS
0106 6029000000-E SP   375 LF  2.10 787.50 5.00 1875.00 2.35 881.25SAFETY FENCE
0107 6030000000-E 1630  2,600 CY  0.01 26.00 3.30 8580.00 21.00 54600.00SILT EXCAVATION
0108 6036000000-E 1631  1,175 SY  1.60 1880.00 3.00 3525.00 1.80 2115.00MATTING FOR EROS CONTROL
0109 6038000000-E SP   720 SY  7.00 5040.00 5.00 3600.00 7.75 5580.00PERM SOIL REINF MAT
0110 6042000000-E 1632  160 LF  4.00 640.00 4.00 640.00 4.45 712.001/4" HARDWARE CLOTH
0111 6070000000-N SP   6 EA  300.00 1800.00 650.00 3900.00 280.00 1680.00SPECIAL STILLING BASINS
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FED AID NO BRSTP-4121(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER DEEP RIVER & APPROACHES ON SR-4121 AT HIGH POINT.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

0.278 MI

DANE CONSTRUCTION, INC. LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

MOORESVILLE,  NC WINSTONSALEM,  NC

0112 6084000000-E 1660 3.8 ACR 1730.00 6574.00 2400.00 9120.00 1900.00 7220.00SEEDING AND MULCHING
0113 6087000000-E 1660 1.5 ACR 50.00 75.00 50.00 75.00 55.50 83.25MOWING
0114 6090000000-E 1661  50 LB  12.00 600.00 1.00 50.00 13.50 675.00SEED FOR REPAIR SEEDING
0115 6093000000-E 1661 0.25 TON 1000.00 250.00 1000.00 250.00 1100.00 275.00FERT FOR REPAIR SEEDING
0116 6096000000-E 1662  50 LB  2.00 100.00 1.00 50.00 2.20 110.00SEED FOR SUPP SEEDING
0117 6108000000-E 1665 1.75 TON 360.00 630.00 330.00 577.50 400.00 700.00FERTILIZER TOPDRESSING
0118 6114000000-N SP  1.5 HR  86.00 129.00 50.00 75.00 95.50 143.25SPECIALIZED HAND MOWING
0119 6117000000-N 1675  12 EA  1.00 12.00 1.00 12.00 1.10 13.20RESPONSE FOR EROS CONTROL
0120 6123000000-E 1670 0.4 ACR 2000.00 800.00 500.00 200.00 2200.00 880.00REFORESTATION
0121 6147000000-E SP   935 LF  2.10 1963.50 2.10 1963.50 2.20 2057.00GENERIC EROSION CONTROL ITEM (LF)

TREE PROTECTION FENCE
0122 6685000000-E SP   20 M/G 150.00 3000.00 150.00 3000.00 165.00 3300.00GENERIC PLANTING ITEM (M/G)

WATER FOR EXISTING TREES

STRUCTURE ITEMS

0123 8007000000-N SP  Lump Sum 400000.00 625000.00 496000.00CM&R TEMP STR ***********
(21+87.50 -L-)

0124 8017000000-N SP  Lump Sum 200000.00 145000.00 147500.00CM&R TEMP ACCESS ***********
(21+87.50 -L-)

0125 8035000000-N 402 Lump Sum 288000.00 145000.00 94400.00REMV EXIST STR **********
(21+87.50 -L-)

0126 8105560000-E SP  87.3 LF  375.00 32737.50 575.00 50197.50 500.00 43650.004'-0" DRILLD PIER IN SOIL
0127 8105660000-E SP   55 LF  2200.00 121000.00 2500.00 137500.00 2000.00 110000.004'-0" DRILLD PIER NO SOIL
0128 8111600000-E SP  94.3 LF  225.00 21217.50 205.00 19331.50 335.00 31590.50PERM STL CASING FOR 4' PIER
0129 8113000000-N SP   2 EA  600.00 1200.00 600.00 1200.00 3900.00 7800.00SID INSPECTION
0130 8115000000-N SP   1 EA  1800.00 1800.00 1800.00 1800.00 6450.00 6450.00CROSSHOLE SONIC LOGGING
0131 8121000000-N SP  Lump Sum 50000.00 32100.00 22200.00UNCL STR EXCAV STA *****

(21+87.50 -L-)
0132 8147000000-E 420  10,819 SF  25.00 270475.00 34.00 367846.00 32.00 346208.00REINF CONCRETE DECK SLAB
0133 8161000000-E 420  10,817 SF  0.35 3785.95 0.36 3894.12 0.35 3785.95GROOVING BRIDGE FLOORS
0134 8182000000-E 420 181.3 CY  700.00 126910.00 945.00 171328.50 720.00 130536.00CLASS A CONCRETE (BRIDGE)
0135 8210000000-N 422 Lump Sum 46000.00 54200.00 35800.00BRG APPR SLAB ***********

(21+87.50 -L-)
0136 8217000000-E 425  43,558 LB  0.85 37024.30 1.15 50091.70 0.85 37024.30REINF STEEL (BRIDGE)
0137 8238000000-E 425  6,498 LB  1.20 7797.60 1.25 8122.50 1.10 7147.80SPIRAL COL REINF STL BRG
0138 8265000000-E 430 1,334.09 LF  225.00 300170.25 220.00 293499.80 185.00 246806.6554" PRESTR CONCRETE GIRDR
0139 8364000000-E 450  650 LF  40.00 26000.00 51.15 33247.50 50.00 32500.00HP12X53 PILES
0140 8475000000-E 460 370.67 LF  100.00 37067.00 83.00 30765.61 120.00 44480.40TWO BAR METAL RAIL
0141 8517000000-E 460 192.83 LF  75.00 14462.25 90.50 17451.12 62.00 11955.461'-**"X*****"CONC PARAPET

(1'-2" X 2'-10")
0142 8517000000-E 460 192.83 LF  80.00 15426.40 112.00 21596.96 84.50 16294.141'-**"X*****"CONC PARAPET

(1'-2" X 3'-6 3/4")
0143 8608000000-E 876  750 TON 20.00 15000.00 44.05 33037.50 42.00 31500.00PLAIN RIP RAP II (2'-0")
0144 8622000000-E 876  834 SY  19.00 15846.00 2.60 2168.40 3.35 2793.90FILTER FABRIC FOR DRAINAGE
0145 8657000000-N 430 Lump Sum 10000.00 9500.00 9450.00ELASTOMERIC BEARINGS
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GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER DEEP RIVER & APPROACHES ON SR-4121 AT HIGH POINT.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

0.278 MI

DANE CONSTRUCTION, INC. LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

MOORESVILLE,  NC WINSTONSALEM,  NC

0146 8692000000-N SP  Lump Sum 16000.00 10000.00 16700.00EVAZOTE JOINT SEALS
0147 8727000000-N SP  Lump Sum 29400.00 25000.00 18700.00ELEC CONDUIT SYS ********

(21+87.50 -L-)
0148 8741000000-N SP  Lump Sum 26000.00 35000.00 24400.00STR DRN SYS ************

(21+87.50-L-)

 

    TOTAL 3878872.64 TOTAL 4109255.80 TOTAL 4253749.61CONTRACT TOTAL

 

    SUB-TOTAL 1765552.89 SUB-TOTAL 1785377.09 SUB-TOTAL 2278076.51ROADWAY ITEMS
    SUB-TOTAL 2113319.75 SUB-TOTAL 2323878.71 SUB-TOTAL 1975673.10STRUCTURE ITEMS
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GRADING, DRAINAGE, PAVING & STRUCTURE.
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REA CONTRACTING LLC

CHARLOTTE,  NC

0.278 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 214928.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 26946.30CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 53892.60REINF BRG APPR **********

(22+00.00)
0004 0050000000-E 226  1 ACR 2155.70 2155.70SUPP CLEARING & GRUBBING
0005 0057000000-E 226  500 CY  10.78 5390.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 485033.42GRADING
0007 0080000000-E SP   100 TON 26.95 2695.00CLASS IV SUBGRD STABILIZATION
0008 0106000000-E 230  9,300 CY  16.17 150381.00BORROW EXCAVATION
0009 0134000000-E 240  312 CY  10.78 3363.36DRAINAGE DITCH EXCAVATION
0010 0195000000-E 265  500 CY  26.95 13475.00SELECT GRANULAR MATERIAL
0011 0196000000-E 270  500 SY  3.23 1615.00SOIL STABILIZATION FABRIC
0012 0206000000-E SP   620 SF  57.93 35916.60TEMP SHORING - BARR SUPPORTED
0013 0318000000-E 300  99 TON 25.87 2561.13FND CONDIT MATL MINOR STRS
0014 0366000000-E 310  248 LF  40.96 10158.0815" RC PIPE CULV III
0015 0372000000-E 310  76 LF  51.74 3932.2418" RC PIPE CULV III
0016 0708000000-E 310  56 LF  37.72 2112.3215" BCCSP B 0.064"
0017 0714000000-E 310  556 LF  53.89 29962.8418" BCCSP B 0.064"
0018 0806000000-E 310  4 EA  215.57 862.2815" BCCS ELB B 0.064"
0019 0807000000-E 310  6 EA  269.46 1616.7618" BCCS ELB B 0.064"
0020 0995000000-E 340  356 LF  32.34 11513.04PIPE REMOVAL
0021 1121000000-E 520  900 TON 35.57 32013.00AGGREGATE BASE COURSE
0022 1220000000-E 545  200 TON 26.95 5390.00INCIDENTAL STONE BASE
0023 1489000000-E 610  370 TON 69.30 25641.00ASP CONC BASE CRS B25.0B
0024 1498000000-E 610  620 TON 63.42 39320.40ASP CONC INTR CRS I19.0B
0025 1519000000-E 610  770 TON 63.42 48833.40ASP CONC SURF CRS S9.5B
0026 1560000000-E 620  92 TON 353.83 32552.36ASP FOR PLANT MIX  PG64-22
0027 2022000000-E 815 33.6 CY  53.89 1810.70SUBDRAIN EXCAVATION
0028 2033000000-E 815 25.2 CY  48.50 1222.20SUBDRAIN FINE AGGREGATE
0029 2044000000-E 815  150 LF  16.17 2425.506" PERF SUBDRN PIPE
0030 2055000000-E 815  6 EA  53.89 323.346" SUBDRN Y,T,OR L
0031 2066000000-N 815  1 EA  808.39 808.39CONC PAD SUBDRN OUTLET
0032 2077000000-E 815  6 LF  32.34 194.046" OUTLET PIPE (SUBDRNS)
0033 2253000000-E 840 0.5 CY  4850.32 2425.16PIPE COLLARS
0034 2286000000-N 840  9 EA  2371.27 21341.43MASNRY DRAINAGE STRUCT
0035 2355000000-N 840  3 EA  431.14 1293.42FRAME W/GRATE 840.29 STD
0036 2374000000-N 840  2 EA  485.04 970.08FRAME-GRT-HD 840.03 **

(E)
0037 2374000000-N 840  3 EA  485.03 1455.09FRAME-GRT-HD 840.03 **

(G)
0038 2549000000-E 846  470 LF  16.17 7599.902'-6"CONC CURB & GUTTER
0039 2556000000-E 846  290 LF  43.11 12501.90SHOULDER BERM GUTTER
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0040 2598000000-E 848  14 SY  107.79 1509.06CONCRETE WHEELCHAIR RAMP
0041 2738000000-E SP   240 SY  59.28 14227.20GENERIC PAVING ITEM (SY)

BRICK PAVER SIDEWALK
0042 2995000000-N SP   1 EA  2155.70 2155.70GENERIC DRAINAGE ITEM (EA)

ADJUSTMENT OF JUNCTION BOX
0043 3030000000-E 862 537.5 LF  15.09 8110.88STL BM GUARDRAIL
0044 3150000000-N 862  5 EA  35.57 177.85ADDIT GUARDRAIL POSTS
0045 3215000000-N 862  5 EA  1185.64 5928.20GR ANCHOR TYPE III
0046 3270000000-N SP   5 EA  1940.13 9700.65GR ANCHOR TYPE 350
0047 3360000000-E 863  606 LF  1.00 606.00REMOVE EXISTING GUARDRAIL
0048 3649000000-E 876  192 TON 48.50 9312.00PLAIN RIP RAP, CLASS B
0049 3656000000-E 876  955 SY  4.31 4116.05FILTER FABRIC FOR DRAINGE
0050 3659000000-N SP   2 EA  2155.70 4311.40PREFORMED SCOUR HOLES
0051 4025000000-E 901 24.33 SF  39.72 966.39CONTR FURN, TYPE ***SIGN

(D)
0052 4025000000-E 901 52.66 SF  38.59 2032.15CONTR FURN, TYPE ***SIGN

(E)
0053 4072000000-E 903  254 LF  23.69 6017.26SUPPORT, 3-LB STL U-CHAN
0054 4096000000-N 904  3 EA  336.29 1008.87SIGN ERECTION, TYPE D
0055 4102000000-N 904  13 EA  289.94 3769.22SIGN ERECTION, TYPE E
0056 4129000000-N 906  2 EA  676.90 1353.80RELOCATE SIGN, TYPE *****

(D)
0057 4155000000-N 907  16 EA  64.67 1034.72DISPOSE SIGN SYST U-CHAN
0058 4412000000-E SP   142 SF  19.89 2824.38WORK ZONE SIGNS (STAT)
0059 4412100000-E SP   112 SF  23.04 2580.48WORK ZONE SIGNS (PORT)
0060 4412200000-E SP   36 SF  22.85 822.60WORK ZONE SIGNS (BARR)
0061 4430000000-N 1130  21 EA  35.07 736.47DRUMS
0062 4435000000-N 1135  30 EA  17.22 516.60CONES
0063 4446100000-E SP   96 LF  35.33 3391.68BARRICADES (TYPE III)
0064 4455000000-N 1150  200 MD  706.23 141246.00FLAGGER
0065 4460000000-N 1155  2 EA  84.62 169.24WARNING LIGHTS (TYPE B)
0066 4465000000-N 1160  1 EA  6233.22 6233.22TEMPORARY CRASH CUSHIONS
0067 4475000000-N 1165  1 EA  10724.62 10724.62TRUCK MTD IMP ATTN 45 MPH
0068 4485000000-E 1170  180 LF  53.89 9700.20PORT CONC BARRIER
0069 4615000000-E 1205  900 LF  1.78 1602.00REM TAPE PVMT MRKINGS 4"
0070 4650000000-N 1251  105 EA  4.85 509.25TEMP RAISED PVMT MRKS
0071 4685000000-E 1205  1,300 LF  0.81 1053.00THERMO PVT MKG LINES 4"90
0072 4686000000-E 1205  2,763 LF  1.08 2984.04THERMO PVT MKG LINES 4"120
0073 4695000000-E 1205  200 LF  1.24 248.008"WIDE THERMO 90 MILS
0074 4710000000-E 1205  44 LF  5.50 242.0024"WIDE THERMO 120 MILS
0075 4725000000-E 1205  6 EA  134.73 808.38THERMO PVT SYMBOL 90MILS
0076 4810000000-E 1205  9,953 LF  0.16 1592.48PAINT PVMT MARKINGS 4"
0077 4820000000-E 1205  200 LF  0.27 54.00PAINT PVMT MARKINGS 8"
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0078 4835000000-E 1205  64 LF  1.08 69.12PAINT PVT MKG LINES 24"
0079 4850000000-E 1205  690 LF  1.08 745.20LINE REMOVAL 4" WIDE
0080 4900000000-N 1252  48 EA  4.85 232.80PERM RAISED PVMT MARKERS
0081 5300000000-E 1505  200 TON 30.18 6036.00FND CONDIT MAT CL *******

(VI)
0082 5306000000-E SP   150 TON 30.18 4527.00BEDDING MATL, CL ********

(VI)
0083 5312000000-E 1505  200 TON 23.71 4742.00SELECT BKFL MATL CL ****

(II)
0084 5360000000-E 1510  20 LF  53.89 1077.806" DI WATER PIPE  PC 350
0085 5396000000-E 1510  230 LF  560.48 128910.40**"DI RES JT H20 P *******CL

(36", 53)
0086 5402000000-E 1510  10,195 LB  12.93 131821.35DI RES JT FITTNS
0087 5558000000-E 1510  1 EA  1940.13 1940.1312" GATE V&VB *****WP

(200#)
0088 5564000000-E SP   1 EA  19401.34 19401.34**" BUTTERFLY V&VB

(36")
0089 5612000000-E 1510  2 EA  10778.52 21557.04**"TRANSIT COUPLN *******

(36", CI TO DI)
0090 5672000000-N 1510  1 EA  1616.78 1616.78RELOCATE EXIST FIRE HYD
0091 5690000000-E 1520  30 LF  53.89 1616.70**" PVC SEWER PIPE, SDR**

(4", SDR 35)
0092 5768000000-N 1520  2 EA  538.93 1077.86SANITARY SEWER CLEAN-OUT
0093 5798000000-E 1530  480 LF  26.95 12936.00FIL OR REMV **" PIPE, ***

(12", PVC WATER)
0094 5798000000-E 1530  190 LF  53.89 10239.10FIL OR REMV **" PIPE, ***

(30", CI WATER)
0095 5848000000-E 1540  90 LF  2236.54 201288.60***" STL NCAS PIPE****TRENCH

(54", 0.563")
0096 5888000000-E SP   672 LF  280.24 188321.28GENERIC UTILITY ITEM (LF)

12" DI RESTRAINED JOINT, WATER PIPE,  PC 350
0097 6000000000-E 1605  1,100 LF  7.65 8415.00TEMPORARY SILT FENCE
0098 6006000000-E 1610  100 TON 37.72 3772.00EROS CONTRL STONE CL A
0099 6009000000-E 1610  400 TON 37.72 15088.00EROS CONTRL STONE CL B
0100 6012000000-E 1610  330 TON 37.72 12447.60SEDIMENT CONTROL STONE
0101 6015000000-E 1615  2 ACR 646.71 1293.42TEMPORARY MULCHING
0102 6018000000-E 1620  100 LB  5.39 539.00SEED FOR TEMP SEEDING
0103 6021000000-E 1620 0.5 TON 970.06 485.03FERT FOR TEMP SEEDING
0104 6024000000-E 1622  185 LF  16.17 2991.45TEMPORARY SLOPE DRAINS
0105 6027000000-N 1622  5 EA  808.39 4041.95INLET PROTCN @ SLOPE DRNS
0106 6029000000-E SP   375 LF  2.26 847.50SAFETY FENCE
0107 6030000000-E 1630  2,600 CY  8.62 22412.00SILT EXCAVATION
0108 6036000000-E 1631  1,175 SY  2.26 2655.50MATTING FOR EROS CONTROL
0109 6038000000-E SP   720 SY  8.62 6206.40PERM SOIL REINF MAT
0110 6042000000-E 1632  160 LF  4.31 689.601/4" HARDWARE CLOTH
0111 6070000000-N SP   6 EA  1616.78 9700.68SPECIAL STILLING BASINS
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0112 6084000000-E 1660 3.8 ACR 4138.95 15728.01SEEDING AND MULCHING
0113 6087000000-E 1660 1.5 ACR 97.01 145.52MOWING
0114 6090000000-E 1661  50 LB  9.70 485.00SEED FOR REPAIR SEEDING
0115 6093000000-E 1661 0.25 TON 1509.00 377.25FERT FOR REPAIR SEEDING
0116 6096000000-E 1662  50 LB  3.23 161.50SEED FOR SUPP SEEDING
0117 6108000000-E 1665 1.75 TON 646.71 1131.74FERTILIZER TOPDRESSING
0118 6114000000-N SP  1.5 HR  86.23 129.35SPECIALIZED HAND MOWING
0119 6117000000-N 1675  12 EA  215.57 2586.84RESPONSE FOR EROS CONTROL
0120 6123000000-E 1670 0.4 ACR 3664.70 1465.88REFORESTATION
0121 6147000000-E SP   935 LF  2.26 2113.10GENERIC EROSION CONTROL ITEM (LF)

TREE PROTECTION FENCE
0122 6685000000-E SP   20 M/G 161.68 3233.60GENERIC PLANTING ITEM (M/G)

WATER FOR EXISTING TREES

STRUCTURE ITEMS

0123 8007000000-N SP  Lump Sum 551715.04CM&R TEMP STR ***********
(21+87.50 -L-)

0124 8017000000-N SP  Lump Sum 91279.83CM&R TEMP ACCESS ***********
(21+87.50 -L-)

0125 8035000000-N 402 Lump Sum 134562.99REMV EXIST STR **********
(21+87.50 -L-)

0126 8105560000-E SP  87.3 LF  271.04 23661.794'-0" DRILLD PIER IN SOIL
0127 8105660000-E SP   55 LF  2169.37 119315.354'-0" DRILLD PIER NO SOIL
0128 8111600000-E SP  94.3 LF  107.79 10164.60PERM STL CASING FOR 4' PIER
0129 8113000000-N SP   2 EA  538.93 1077.86SID INSPECTION
0130 8115000000-N SP   1 EA  538.93 538.93CROSSHOLE SONIC LOGGING
0131 8121000000-N SP  Lump Sum 23715.84UNCL STR EXCAV STA *****

(21+87.50 -L-)
0132 8147000000-E 420  10,819 SF  21.90 236936.10REINF CONCRETE DECK SLAB
0133 8161000000-E 420  10,817 SF  0.93 10059.81GROOVING BRIDGE FLOORS
0134 8182000000-E 420 181.3 CY  829.15 150324.90CLASS A CONCRETE (BRIDGE)
0135 8210000000-N 422 Lump Sum 53951.48BRG APPR SLAB ***********

(21+87.50 -L-)
0136 8217000000-E 425  43,558 LB  0.73 31797.34REINF STEEL (BRIDGE)
0137 8238000000-E 425  6,498 LB  1.22 7927.56SPIRAL COL REINF STL BRG
0138 8265000000-E 430 1,334.09 LF  108.84 145202.3654" PRESTR CONCRETE GIRDR
0139 8364000000-E 450  650 LF  44.35 28827.50HP12X53 PILES
0140 8475000000-E 460 370.67 LF  91.85 34046.04TWO BAR METAL RAIL
0141 8517000000-E 460 192.83 LF  60.29 11625.721'-**"X*****"CONC PARAPET

(1'-2" X 2'-10")
0142 8517000000-E 460 192.83 LF  94.58 18237.861'-**"X*****"CONC PARAPET

(1'-2" X 3'-6 3/4")
0143 8608000000-E 876  750 TON 61.42 46065.00PLAIN RIP RAP II (2'-0")
0144 8622000000-E 876  834 SY  5.79 4828.86FILTER FABRIC FOR DRAINAGE
0145 8657000000-N 430 Lump Sum 9382.68ELASTOMERIC BEARINGS
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0146 8692000000-N SP  Lump Sum 18939.35EVAZOTE JOINT SEALS
0147 8727000000-N SP  Lump Sum 25299.61ELEC CONDUIT SYS ********

(21+87.50 -L-)
0148 8741000000-N SP  Lump Sum 98968.36STR DRN SYS ************

(21+87.50-L-)

 

    TOTAL 4306760.20CONTRACT TOTAL

 

    SUB-TOTAL 2418307.44ROADWAY ITEMS
    SUB-TOTAL 1888452.76STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3175580.68SMITH-ROWE, INC.
     2  3260608.21R.E. BURNS & SONS CO., INC.
     3  3307344.54H. B. ROWE & CO., INC.
     4  3878872.64BLYTHE CONSTRUCTION, INC.
     5  4109255.80DANE CONSTRUCTION, INC.
     6  4253749.61LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.
     7  4306760.20REA CONTRACTING LLC



JAN 17, 2006 02:39 PM

TIP NO B-3847 2:00 PM 1 /  3 005

GUILFORD

33295.3.1

JAN 17 2006 C201479
FED AID NO BRZ-1850(1)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER DEEP RIVER & APPROACHES ON SR-1850.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

0.167 MI

SMITH-ROWE, INC. DELLINGER, INC.

MOUNT AIRY,  NC MONROE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 26450.00 30800.00 35000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 183300.00 270000.00 275000.00GENERIC MISCELLANEOUS ITEM (LS)

ROADWAY CONSTRUCTION

STRUCTURE ITEMS

0003 8035000000-N 402 Lump Sum 12000.00 30000.00 25000.00REMV EXIST STR **********
(14+60.00 -L-)

0004 8121000000-N SP  Lump Sum 2000.00 2000.00 5000.00UNCL STR EXCAV STA *****
(14+60.00-L-)

0005 8364000000-E 450  640 LF  10.00 6400.00 32.60 20864.00 30.00 19200.00HP12X53 PILES
0006 8384000000-E 450  400 LF  22.00 8800.00 44.75 17900.00 40.00 16000.00HP14X73 PILES
0007 8406000000-N SP  Lump Sum 20000.00 5000.00 10000.00GALVAN STL PILES @ ******

(14+60.00 -L-)
0008 8608000000-E 876  293 TON 37.00 10841.00 44.25 12965.25 45.00 13185.00PLAIN RIP RAP II (2'-0")
0009 8765000000-N SP  Lump Sum 54225.00 34689.93 50000.00CONSTRUCTION OF SUBSTRUCTURE
0010 8766000000-N SP  Lump Sum 205000.00 192472.76 200000.00CONSTRUCTION OF SUPERSTR

 

    TOTAL 529016.00 TOTAL 616691.94 TOTAL 648385.00CONTRACT TOTAL

 

    SUB-TOTAL 209750.00 SUB-TOTAL 300800.00 SUB-TOTAL 310000.00ROADWAY ITEMS
    SUB-TOTAL 319266.00 SUB-TOTAL 315891.94 SUB-TOTAL 338385.00STRUCTURE ITEMS



JAN 17, 2006 02:39 PM

TIP NO B-3847 2:00 PM 2 /  3 005

GUILFORD

33295.3.1

JAN 17 2006 C201479
FED AID NO BRZ-1850(1)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER DEEP RIVER & APPROACHES ON SR-1850.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

0.167 MI

S. T. WOOTEN CORPORATION THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

WILSON,  NC GREENSBORO,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 32000.00 34108.00 41700.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 265000.00 245000.00 231825.00GENERIC MISCELLANEOUS ITEM (LS)

ROADWAY CONSTRUCTION

STRUCTURE ITEMS

0003 8035000000-N 402 Lump Sum 20000.00 25000.00 20900.00REMV EXIST STR **********
(14+60.00 -L-)

0004 8121000000-N SP  Lump Sum 5000.00 10000.00 5100.00UNCL STR EXCAV STA *****
(14+60.00-L-)

0005 8364000000-E 450  640 LF  38.00 24320.00 40.00 25600.00 44.85 28704.00HP12X53 PILES
0006 8384000000-E 450  400 LF  65.00 26000.00 65.00 26000.00 55.50 22200.00HP14X73 PILES
0007 8406000000-N SP  Lump Sum 500.00 1650.00 4900.00GALVAN STL PILES @ ******

(14+60.00 -L-)
0008 8608000000-E 876  293 TON 43.50 12745.50 55.00 16115.00 45.50 13331.50PLAIN RIP RAP II (2'-0")
0009 8765000000-N SP  Lump Sum 50000.00 75000.00 69930.00CONSTRUCTION OF SUBSTRUCTURE
0010 8766000000-N SP  Lump Sum 220000.00 225000.00 270515.00CONSTRUCTION OF SUPERSTR

 

    TOTAL 655565.50 TOTAL 683473.00 TOTAL 709105.50CONTRACT TOTAL

 

    SUB-TOTAL 297000.00 SUB-TOTAL 279108.00 SUB-TOTAL 273525.00ROADWAY ITEMS
    SUB-TOTAL 358565.50 SUB-TOTAL 404365.00 SUB-TOTAL 435580.50STRUCTURE ITEMS



JAN 17, 2006 02:39 PM

TIP NO B-3847 2:00 PM 3 /  3 005

GUILFORD

33295.3.1

JAN 17 2006 C201479
FED AID NO BRZ-1850(1)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER DEEP RIVER & APPROACHES ON SR-1850.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

0.167 MI

H. B. ROWE & CO., INC.

MOUNT AIRY,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 35000.00 85000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 273000.00 318216.50GENERIC MISCELLANEOUS ITEM (LS)

ROADWAY CONSTRUCTION

STRUCTURE ITEMS

0003 8035000000-N 402 Lump Sum 38500.00 82000.00REMV EXIST STR **********
(14+60.00 -L-)

0004 8121000000-N SP  Lump Sum 3000.00 80000.00UNCL STR EXCAV STA *****
(14+60.00-L-)

0005 8364000000-E 450  640 LF  45.00 28800.00 55.00 35200.00HP12X53 PILES
0006 8384000000-E 450  400 LF  85.00 34000.00 75.00 30000.00HP14X73 PILES
0007 8406000000-N SP  Lump Sum 0.01 15000.00GALVAN STL PILES @ ******

(14+60.00 -L-)
0008 8608000000-E 876  293 TON 47.00 13771.00 75.00 21975.00PLAIN RIP RAP II (2'-0")
0009 8765000000-N SP  Lump Sum 61000.00 139700.00CONSTRUCTION OF SUBSTRUCTURE
0010 8766000000-N SP  Lump Sum 239000.00 170106.43CONSTRUCTION OF SUPERSTR

 

    TOTAL 726071.01 TOTAL 977197.93CONTRACT TOTAL

 

    SUB-TOTAL 308000.00 SUB-TOTAL 403216.50ROADWAY ITEMS
    SUB-TOTAL 418071.01 SUB-TOTAL 573981.43STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  529016.00R.E. BURNS & SONS CO., INC.
     2  616691.94SMITH-ROWE, INC.
     3  648385.00DELLINGER, INC.
     4  655565.50DANE CONSTRUCTION, INC.
     5  683473.00S. T. WOOTEN CORPORATION
     6  709105.50THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.
     7  726071.01BLYTHE CONSTRUCTION, INC.
     8  977197.93H. B. ROWE & CO., INC.



JAN 17, 2006 02:39 PM

TIP NO B-3848 2:00 PM 1 /  3 006

GUILFORD

33296.3.1

JAN 17 2006 C201480
FED AID NO BRZ-2124(1)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BRUSH CREEK & APPROACHES ON SR-2124.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

0.150 MI

SMITH-ROWE, INC. DELLINGER, INC.

MOUNT AIRY,  NC MONROE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 33000.00 37000.00 40000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 246270.00 306360.00 325000.00GENERIC MISCELLANEOUS ITEM (LS)

ROADWAY CONSTRUCTION

STRUCTURE ITEMS

0003 8021000000-N SP  Lump Sum 15000.00 30000.00 30000.00REMV EXIST STR **********
(13+54.50 -L-)

0004 8121000000-N SP  Lump Sum 2000.00 2300.00 2000.00UNCL STR EXCAV STA *****
(13+54.50 -L-)

0005 8364000000-E 450  720 LF  7.00 5040.00 32.50 23400.00 28.00 20160.00HP12X53 PILES
0006 8384000000-E 450  950 LF  15.00 14250.00 44.15 41942.50 40.00 38000.00HP14X73 PILES
0007 8406000000-N SP  Lump Sum 50000.00 11500.00 16000.00GALVAN STL PILES @ ******

(13+54.50 -L-)
0008 8608000000-E 876  279 TON 35.00 9765.00 44.00 12276.00 45.00 12555.00PLAIN RIP RAP II (2'-0")
0009 8765000000-N SP  Lump Sum 55000.00 49779.90 70000.00CONSTRUCTION OF SUBSTRUCTURE
0010 8766000000-N SP  Lump Sum 236850.00 232661.55 250000.00CONSTRUCTION OF SUPERSTR

 

    TOTAL 667175.00 TOTAL 747219.95 TOTAL 803715.00CONTRACT TOTAL

 

    SUB-TOTAL 279270.00 SUB-TOTAL 343360.00 SUB-TOTAL 365000.00ROADWAY ITEMS
    SUB-TOTAL 387905.00 SUB-TOTAL 403859.95 SUB-TOTAL 438715.00STRUCTURE ITEMS



JAN 17, 2006 02:39 PM

TIP NO B-3848 2:00 PM 2 /  3 006

GUILFORD

33296.3.1

JAN 17 2006 C201480
FED AID NO BRZ-2124(1)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BRUSH CREEK & APPROACHES ON SR-2124.

S. T. WOOTEN CORPORATION

WILSON,  NC

0.150 MI

DANE CONSTRUCTION, INC. BLYTHE CONSTRUCTION, INC.

MOORESVILLE,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 42300.00 43750.00 57000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 335000.00 329710.00 580000.00GENERIC MISCELLANEOUS ITEM (LS)

ROADWAY CONSTRUCTION

STRUCTURE ITEMS

0003 8021000000-N SP  Lump Sum 30000.00 25000.00 75000.00REMV EXIST STR **********
(13+54.50 -L-)

0004 8121000000-N SP  Lump Sum 9000.00 7500.00 10000.00UNCL STR EXCAV STA *****
(13+54.50 -L-)

0005 8364000000-E 450  720 LF  37.50 27000.00 41.00 29520.00 40.00 28800.00HP12X53 PILES
0006 8384000000-E 450  950 LF  48.50 46075.00 49.75 47262.50 50.00 47500.00HP14X73 PILES
0007 8406000000-N SP  Lump Sum 12500.00 15000.00 12000.00GALVAN STL PILES @ ******

(13+54.50 -L-)
0008 8608000000-E 876  279 TON 58.00 16182.00 42.25 11787.75 40.00 11160.00PLAIN RIP RAP II (2'-0")
0009 8765000000-N SP  Lump Sum 70000.00 105000.00 100000.00CONSTRUCTION OF SUBSTRUCTURE
0010 8766000000-N SP  Lump Sum 258000.00 264000.00 230000.00CONSTRUCTION OF SUPERSTR

 

    TOTAL 846057.00 TOTAL 878530.25 TOTAL 1151460.00CONTRACT TOTAL

 

    SUB-TOTAL 377300.00 SUB-TOTAL 373460.00 SUB-TOTAL 637000.00ROADWAY ITEMS
    SUB-TOTAL 468757.00 SUB-TOTAL 505070.25 SUB-TOTAL 514460.00STRUCTURE ITEMS



JAN 17, 2006 02:39 PM

TIP NO B-3848 2:00 PM 3 /  3 006

GUILFORD

33296.3.1

JAN 17 2006 C201480
FED AID NO BRZ-2124(1)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BRUSH CREEK & APPROACHES ON SR-2124.

H. B. ROWE & CO., INC.

MOUNT AIRY,  NC

0.150 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 110000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 420439.25GENERIC MISCELLANEOUS ITEM (LS)

ROADWAY CONSTRUCTION

STRUCTURE ITEMS

0003 8021000000-N SP  Lump Sum 95000.00REMV EXIST STR **********
(13+54.50 -L-)

0004 8121000000-N SP  Lump Sum 80000.00UNCL STR EXCAV STA *****
(13+54.50 -L-)

0005 8364000000-E 450  720 LF  50.00 36000.00HP12X53 PILES
0006 8384000000-E 450  950 LF  75.00 71250.00HP14X73 PILES
0007 8406000000-N SP  Lump Sum 15000.00GALVAN STL PILES @ ******

(13+54.50 -L-)
0008 8608000000-E 876  279 TON 75.00 20925.00PLAIN RIP RAP II (2'-0")
0009 8765000000-N SP  Lump Sum 65700.00CONSTRUCTION OF SUBSTRUCTURE
0010 8766000000-N SP  Lump Sum 246848.18CONSTRUCTION OF SUPERSTR

 

    TOTAL 1161162.43CONTRACT TOTAL

 

    SUB-TOTAL 530439.25ROADWAY ITEMS
    SUB-TOTAL 630723.18STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  667175.00R.E. BURNS & SONS CO., INC.
     2  747219.95SMITH-ROWE, INC.
     3  803715.00DELLINGER, INC.
     4  846057.00S. T. WOOTEN CORPORATION
     5  878530.25DANE CONSTRUCTION, INC.
     6  1151460.00BLYTHE CONSTRUCTION, INC.
     7  1161162.43H. B. ROWE & CO., INC.



JAN 17, 2006 02:39 PM

TIP NO 2:00 PM 1 /  2 007

GUILFORD

7CR.10411.9,  7CR.20411.9,  7CR.304110.9,  7CR.304131.9

JAN 17 2006 C201527
FED AID NO STATE FUNDED

MILLING, SHOULDER RECONSTRUCTION, RESURFACING & PVMT MRKGS.

2 SECTIONS OF NC-62 AND 12 SECTIONS OF SECONDARY ROADS.

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO,  NC

24.520 MI

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

VECELLIO & GROGAN, INC.

WINSTONSALEM,  NC BECKLEY,  WV

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 45650.00 76250.00 55600.00MOBILIZATION
0002 1220000000-E 545  2,435 TON 35.00 85225.00 32.00 77920.00 28.00 68180.00INCIDENTAL STONE BASE
0003 1245000000-E SP  1.96 SMI 4140.00 8114.40 4450.00 8722.00 3300.00 6468.00SHOULDER RECONSTRUCTION
0004 1308000000-E 607  2,510 SY  2.40 6024.00 3.15 7906.50 3.10 7781.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0005 1330000000-E 607  2,821 SY  6.05 17067.05 8.05 22709.05 6.20 17490.20INCIDENTAL MILLING
0006 1489000000-E 610  695 TON 40.65 28251.75 49.00 34055.00 49.00 34055.00ASP CONC BASE CRS B25.0B
0007 1519000000-E 610  22,658 TON 33.10 749979.80 34.00 770372.00 37.25 844010.50ASP CONC SURF CRS S9.5B
0008 1525000000-E SP   2,961 TON 33.80 100081.80 37.00 109557.00 38.00 112518.00ASP CONC SURF CRS SF9.5A
0009 1560000000-E 620  1,584 TON 302.60 479318.40 288.00 456192.00 308.00 487872.00ASP FOR PLANT MIX  PG64-22
0010 1775000000-E 660  69,644 SY  0.70 48750.80 0.80 55715.20 1.00 69644.00AST, MAT COAT, #78M STONE
0011 4685000000-E 1205  120,370 LF  0.32 38518.40 0.32 38518.40 0.35 42129.50THERMO PVT MKG LINES 4"90
0012 4686000000-E 1205  98,614 LF  0.35 34514.90 0.35 34514.90 0.45 44376.30THERMO PVT MKG LINES 4"120
0013 4690000000-E 1205  1,362 LF  1.03 1402.86 1.05 1430.10 1.60 2179.206"WIDE THERMO 120 MILS
0014 4702000000-E 1205  44 LF  4.15 182.60 4.15 182.60 3.15 138.6012"WIDE THERMO 120 MILS
0015 4705000000-E 1205  50 LF  4.15 207.50 4.15 207.50 4.25 212.50THERMO LINES 16" 120MILS
0016 4710000000-E 1205  272 LF  6.20 1686.40 6.25 1700.00 5.50 1496.0024"WIDE THERMO 120 MILS
0017 4721000000-E 1205  14 EA  180.25 2523.50 180.00 2520.00 105.00 1470.00THERMO PVT MKG CHARACTER 120
0018 4810000000-E 1205  645,004 LF  0.08 51600.32 0.09 58050.36 0.08 51600.32PAINT PVMT MARKINGS 4"
0019 6084000000-E 1660 0.5 ACR 2680.00 1340.00 1650.00 825.00 3400.00 1700.00SEEDING AND MULCHING
0020 6110000000-E SP  0.46 ACR 4380.00 2014.80 2050.00 943.00 4400.00 2024.00RESIDENTIAL SEEDING

 

    TOTAL 1702454.28 TOTAL 1758290.61 TOTAL 1850945.12CONTRACT TOTAL

 

    SUB-TOTAL 1702454.28 SUB-TOTAL 1758290.61 SUB-TOTAL 1850945.12ROADWAY ITEMS



JAN 17, 2006 02:39 PM

TIP NO 2:00 PM 2 /  2 007

GUILFORD

7CR.10411.9,  7CR.20411.9,  7CR.304110.9,  7CR.304131.9

JAN 17 2006 C201527
FED AID NO STATE FUNDED

MILLING, SHOULDER RECONSTRUCTION, RESURFACING & PVMT MRKGS.

2 SECTIONS OF NC-62 AND 12 SECTIONS OF SECONDARY ROADS.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

24.520 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 80000.00MOBILIZATION
0002 1220000000-E 545  2,435 TON 25.00 60875.00INCIDENTAL STONE BASE
0003 1245000000-E SP  1.96 SMI 3700.00 7252.00SHOULDER RECONSTRUCTION
0004 1308000000-E 607  2,510 SY  3.50 8785.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0005 1330000000-E 607  2,821 SY  6.00 16926.00INCIDENTAL MILLING
0006 1489000000-E 610  695 TON 60.00 41700.00ASP CONC BASE CRS B25.0B
0007 1519000000-E 610  22,658 TON 43.20 978825.60ASP CONC SURF CRS S9.5B
0008 1525000000-E SP   2,961 TON 44.00 130284.00ASP CONC SURF CRS SF9.5A
0009 1560000000-E 620  1,584 TON 288.00 456192.00ASP FOR PLANT MIX  PG64-22
0010 1775000000-E 660  69,644 SY  0.98 68251.12AST, MAT COAT, #78M STONE
0011 4685000000-E 1205  120,370 LF  0.33 39722.10THERMO PVT MKG LINES 4"90
0012 4686000000-E 1205  98,614 LF  0.36 35501.04THERMO PVT MKG LINES 4"120
0013 4690000000-E 1205  1,362 LF  1.07 1457.346"WIDE THERMO 120 MILS
0014 4702000000-E 1205  44 LF  4.27 187.8812"WIDE THERMO 120 MILS
0015 4705000000-E 1205  50 LF  4.27 213.50THERMO LINES 16" 120MILS
0016 4710000000-E 1205  272 LF  6.40 1740.8024"WIDE THERMO 120 MILS
0017 4721000000-E 1205  14 EA  186.60 2612.40THERMO PVT MKG CHARACTER 120
0018 4810000000-E 1205  645,004 LF  0.08 51600.32PAINT PVMT MARKINGS 4"
0019 6084000000-E 1660 0.5 ACR 2600.00 1300.00SEEDING AND MULCHING
0020 6110000000-E SP  0.46 ACR 4200.00 1932.00RESIDENTIAL SEEDING

 

    TOTAL 1985358.10CONTRACT TOTAL

 

    SUB-TOTAL 1985358.10ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1702454.28THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.
     2  1758290.61LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.
     3  1850945.12VECELLIO & GROGAN, INC.
     4  1985358.10BLYTHE CONSTRUCTION, INC.



JAN 17, 2006 02:39 PM

TIP NO 2:00 PM 1 /  1 008

GUILFORD

7CR.10411.11,  7CR.20411.11,  7CR.304106.11,  7CR.304126.11,
7CR.304129.11,  7CR.304134.11

JAN 17 2006 C201529
FED AID NO STATE FUNDED

MILLING, RESURFACING, SHDR RECONST, & PAVEMENT MARKINGS.

2 SECTIONS OF NC-61 AND 17 SECTIONS OF SECONDARY ROADS.

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO,  NC

20.550 MI

VECELLIO & GROGAN, INC. LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

BECKLEY,  WV WINSTONSALEM,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 37700.00 63650.00 76500.00MOBILIZATION
0002 1220000000-E 545  1,365 TON 41.00 55965.00 27.00 36855.00 31.00 42315.00INCIDENTAL STONE BASE
0003 1245000000-E SP  5.14 SMI 3242.00 16663.88 4900.00 25186.00 4000.00 20560.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  44 SY  45.00 1980.00 50.75 2233.00 23.00 1012.00MILL ASP PVMT *****" DTH

(3")
0005 1308000000-E 607  3,371 SY  3.00 10113.00 3.00 10113.00 2.90 9775.90MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0006 1489000000-E 610  1,833 TON 44.35 81293.55 44.00 80652.00 51.00 93483.00ASP CONC BASE CRS B25.0B
0007 1498000000-E 610  8 TON 138.00 1104.00 200.00 1600.00 230.00 1840.00ASP CONC INTR CRS I19.0B
0008 1519000000-E 610  12,229 TON 33.73 412484.17 36.50 446358.50 35.00 428015.00ASP CONC SURF CRS S9.5B
0009 1525000000-E SP   7,356 TON 35.35 260034.60 34.50 253782.00 39.00 286884.00ASP CONC SURF CRS SF9.5A
0010 1560000000-E 620  1,291 TON 304.00 392464.00 300.00 387300.00 292.00 376972.00ASP FOR PLANT MIX  PG64-22
0011 1770000000-E 660  99,479 SY  0.80 79583.20 1.00 99479.00 1.00 99479.00AST, MAT COAT, #6 STONE
0012 2600000000-N SP   13 EA  970.00 12610.00 970.00 12610.00 1150.00 14950.00RETROFIT EXT WHEELCHAIR RAMP
0013 2605000000-N SP   1 EA  1208.00 1208.00 1210.00 1210.00 1550.00 1550.00WHEELCHAIR RAMP
0014 2830000000-N 858  8 EA  762.00 6096.00 760.00 6080.00 880.00 7040.00ADJ MANHOLES
0015 2845000000-N 858  9 EA  735.00 6615.00 735.00 6615.00 870.00 7830.00ADJ METER OR VALVE BOXES
0016 4685000000-E 1205  8,024 LF  0.52 4172.48 0.35 2808.40 0.54 4332.96THERMO PVT MKG LINES 4"90
0017 4686000000-E 1205  7,194 LF  0.56 4028.64 0.40 2877.60 0.58 4172.52THERMO PVT MKG LINES 4"120
0018 4690000000-E 1205  1,045 LF  1.00 1045.00 1.05 1097.25 1.05 1097.256"WIDE THERMO 120 MILS
0019 4697000000-E 1205  478 LF  1.20 573.60 1.05 501.90 1.20 573.60THERMO PVT MKG LINE 8"120
0020 4710000000-E 1205  349 LF  6.00 2094.00 4.20 1465.80 6.30 2198.7024"WIDE THERMO 120 MILS
0021 4721000000-E 1205  36 EA  180.00 6480.00 37.00 1332.00 78.00 2808.00THERMO PVT MKG CHARACTER 120
0022 4810000000-E 1205  673,065 LF  0.08 53845.20 0.12 80767.80 0.08 53845.20PAINT PVMT MARKINGS 4"
0023 6084000000-E 1660  1 ACR 1943.00 1943.00 1940.00 1940.00 1550.00 1550.00SEEDING AND MULCHING
0024 6110000000-E SP  1.49 ACR 2993.00 4459.57 2990.00 4455.10 1975.00 2942.75RESIDENTIAL SEEDING
0025 7312000000-N 1716  1 EA  163.00 163.00 170.00 170.00 160.00 160.00JUNCTION BOX (***************)

(PULL BOX)
0026 7444000000-E 1725  1,000 LF  4.10 4100.00 4.25 4250.00 4.05 4050.00INDUCTIVE LOOP SAWCUT
0027 7456000000-E 1726  100 LF  0.80 80.00 0.80 80.00 0.80 80.00LEAD-IN CABLE

 

    TOTAL 1458898.89 TOTAL 1535469.35 TOTAL 1546016.88CONTRACT TOTAL

 

    SUB-TOTAL 1458898.89 SUB-TOTAL 1535469.35 SUB-TOTAL 1546016.88ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1458898.89THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.
     2  1535469.35VECELLIO & GROGAN, INC.
     3  1546016.88LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.



JAN 17, 2006 02:39 PM

TIP NO 2:00 PM 1 /  4 009

GUILFORD

7CR.10411.10,  7CR.20411.10,  7CR.304108.10,  7CR.304110.10,
7CR.304112.10

JAN 17 2006 C201531
FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, SHDR RECONST & PVMT MRKINGS.

2 SECT OF I-40B/US-421, 1 SECT OF US-311, RAMP SECT OF I-40, I-85B/US-29/US-70, US-220, & US-29, & 12 SECT OF SECOND RDS.

VECELLIO & GROGAN, INC.

BECKLEY,  WV

17.328 MI

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

BLYTHE CONSTRUCTION, INC.

GREENSBORO,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 55500.00 141000.00 169783.00MOBILIZATION
0002 1220000000-E 545  200 TON 18.00 3600.00 59.00 11800.00 27.00 5400.00INCIDENTAL STONE BASE
0003 1245000000-E SP  4.19 SMI 3330.00 13952.70 4255.00 17828.45 4519.90 18938.38SHOULDER RECONSTRUCTION
0004 1297000000-E 607  6,808 SY  11.50 78292.00 10.15 69101.20 8.20 55825.60MILL ASP PVMT *****" DTH

(3")
0005 1308000000-E 607  26,591 SY  2.60 69136.60 2.00 53182.00 2.39 63552.49MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0006 1308000000-E 607  8,392 SY  1.60 13427.20 1.70 14266.40 2.28 19133.76MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/4")
0007 1308000000-E 607  14,456 SY  1.80 26020.80 2.40 34694.40 3.12 45102.72MILLN ASPHALT PVMT ***** - *****

(0" TO 3-1/2")
0008 1330000000-E 607  1,099 SY  8.50 9341.50 4.90 5385.10 6.81 7484.19INCIDENTAL MILLING
0009 1489000000-E 610  768 TON 51.00 39168.00 55.00 42240.00 80.00 61440.00ASP CONC BASE CRS B25.0B
0010 1491000000-E 610  1,331 TON 45.00 59895.00 46.10 61359.10 60.00 79860.00ASP CONC BASE CRS B25.0C
0011 1498000000-E 610  311 TON 68.00 21148.00 95.50 29700.50 69.00 21459.00ASP CONC INTR CRS I19.0B
0012 1503000000-E 610  856 TON 67.00 57352.00 95.50 81748.00 75.00 64200.00ASP CONC INTR CRS I19.0C
0013 1519000000-E 610  15,893 TON 38.00 603934.00 43.00 683399.00 46.00 731078.00ASP CONC SURF CRS S9.5B
0014 1523000000-E 610  6,070 TON 41.00 248870.00 47.35 287414.50 55.00 333850.00ASP CONC SURF CRS S9.5C
0015 1560000000-E 620  1,099 TON 303.00 332997.00 309.80 340470.20 303.85 333931.15ASP FOR PLANT MIX  PG64-22
0016 1565000000-E 620  360 TON 335.00 120600.00 325.40 117144.00 323.76 116553.60ASP FOR PLANT MIX PG70-22
0017 1704000000-E SP   76 TON 114.00 8664.00 195.00 14820.00 209.32 15908.32PATCHING EXIST PAVEMENT
0018 1775000000-E 660  12,355 SY  1.00 12355.00 1.12 13837.60 1.10 13590.50AST, MAT COAT, #78M STONE
0019 1839110000-E SP   3,865 TON 63.50 245427.50 48.50 187452.50 34.89 134849.85ULTRATHIN HOT MIX ASPH, B
0020 1839200000-E SP   110,470 SY  3.25 359027.50 2.16 238615.20 2.64 291640.80APPLICATION OF ULTRATHIN HOT MIX ASPH
0021 1880000000-E SP   204 TON 452.00 92208.00 485.50 99042.00 458.69 93572.76GENERIC PAVING ITEM (TON)

ASPHALT BINDER FOR PLANT MIX, GRADE PG 70-28
0022 2600000000-N SP   52 EA  971.25 50505.00 815.00 42380.00 1088.48 56600.96RETROFIT EXT WHEELCHAIR RAMP
0023 2605000000-N SP   18 EA  1207.50 21735.00 1275.00 22950.00 1398.67 25176.06WHEELCHAIR RAMP
0024 2830000000-N 858  273 EA  771.75 210687.75 725.00 197925.00 783.93 214012.89ADJ MANHOLES
0025 2845000000-N 858  175 EA  756.00 132300.00 710.00 124250.00 778.29 136200.75ADJ METER OR VALVE BOXES
0026 4685000000-E 1205  61,737 LF  0.50 30868.50 0.34 20990.58 0.50 30868.50THERMO PVT MKG LINES 4"90
0027 4686000000-E 1205  137,471 LF  0.50 68735.50 0.43 59112.53 0.55 75609.05THERMO PVT MKG LINES 4"120
0028 4688000000-E 1205  12,458 LF  1.00 12458.00 0.50 6229.00 1.03 12831.74THERMO PVT MKG LINES,6"90 MILS
0029 4690000000-E 1205  2,023 LF  1.00 2023.00 1.60 3236.80 1.09 2205.076"WIDE THERMO 120 MILS
0030 4695000000-E 1205  6,104 LF  2.15 13123.60 1.00 6104.00 2.29 13978.168"WIDE THERMO 90 MILS
0031 4697000000-E 1205  2,703 LF  2.15 5811.45 2.10 5676.30 2.29 6189.87THERMO PVT MKG LINE 8"120
0032 4700000000-E 1205  741 LF  3.25 2408.25 1.50 1111.50 3.44 2549.0412"WIDE THERMO 90 MILS
0033 4702000000-E 1205  234 LF  3.25 760.50 2.00 468.00 3.44 804.9612"WIDE THERMO 120 MILS
0034 4705000000-E 1205  250 LF  4.30 1075.00 3.20 800.00 4.59 1147.50THERMO LINES 16" 120MILS
0035 4710000000-E 1205  2,803 LF  5.40 15136.20 6.30 17658.90 5.73 16061.1924"WIDE THERMO 120 MILS
0036 4721000000-E 1205  37 EA  81.00 2997.00 63.00 2331.00 86.00 3182.00THERMO PVT MKG CHARACTER 120
0037 4725000000-E 1205  245 EA  81.00 19845.00 100.00 24500.00 86.00 21070.00THERMO PVT SYMBOL 90MILS
0038 4810000000-E 1205  59,665 LF  0.20 11933.00 0.13 7756.45 0.21 12529.65PAINT PVMT MARKINGS 4"



JAN 17, 2006 02:39 PM

TIP NO 2:00 PM 2 /  4 009

GUILFORD

7CR.10411.10,  7CR.20411.10,  7CR.304108.10,  7CR.304110.10,
7CR.304112.10

JAN 17 2006 C201531
FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, SHDR RECONST & PVMT MRKINGS.

2 SECT OF I-40B/US-421, 1 SECT OF US-311, RAMP SECT OF I-40, I-85B/US-29/US-70, US-220, & US-29, & 12 SECT OF SECOND RDS.

VECELLIO & GROGAN, INC.

BECKLEY,  WV

17.328 MI

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

BLYTHE CONSTRUCTION, INC.

GREENSBORO,  NC CHARLOTTE,  NC

0039 4820000000-E 1205  1,100 LF  1.10 1210.00 0.80 880.00 1.15 1265.00PAINT PVMT MARKINGS 8"
0040 5255000000-N 1413 Lump Sum 5250.00 10500.00 9564.51PORTABLE LIGHTING
0041 6110000000-E SP  1.6 ACR 3150.00 5040.00 5095.00 8152.00 2500.00 4000.00RESIDENTIAL SEEDING
0042 7300000000-E 1715  425 LF  3.10 1317.50 4.10 1742.50 4.32 1836.00TRENCHING (UNPAVED)
0043 7312000000-N 1716  13 EA  97.00 1261.00 105.00 1365.00 107.33 1395.29JUNCTION BOX (***************)

(PULL BOX)
0044 7444000000-E 1725  19,450 LF  3.60 70020.00 3.90 75855.00 4.09 79550.50INDUCTIVE LOOP SAWCUT
0045 7456000000-E 1726  1,040 LF  0.25 260.00 0.40 416.00 0.33 343.20LEAD-IN CABLE

 

    TOTAL 3157678.05 TOTAL 3186890.71 TOTAL 3406126.01CONTRACT TOTAL

 

    SUB-TOTAL 3157678.05 SUB-TOTAL 3186890.71 SUB-TOTAL 3406126.01ROADWAY ITEMS



JAN 17, 2006 02:39 PM

TIP NO 2:00 PM 3 /  4 009

GUILFORD

7CR.10411.10,  7CR.20411.10,  7CR.304108.10,  7CR.304110.10,
7CR.304112.10

JAN 17 2006 C201531
FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, SHDR RECONST & PVMT MRKINGS.

2 SECT OF I-40B/US-421, 1 SECT OF US-311, RAMP SECT OF I-40, I-85B/US-29/US-70, US-220, & US-29, & 12 SECT OF SECOND RDS.

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

WINSTONSALEM,  NC

17.328 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 191000.00MOBILIZATION
0002 1220000000-E 545  200 TON 40.00 8000.00INCIDENTAL STONE BASE
0003 1245000000-E SP  4.19 SMI 5200.00 21788.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  6,808 SY  14.50 98716.00MILL ASP PVMT *****" DTH

(3")
0005 1308000000-E 607  26,591 SY  4.50 119659.50MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0006 1308000000-E 607  8,392 SY  2.50 20980.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/4")
0007 1308000000-E 607  14,456 SY  2.50 36140.00MILLN ASPHALT PVMT ***** - *****

(0" TO 3-1/2")
0008 1330000000-E 607  1,099 SY  11.00 12089.00INCIDENTAL MILLING
0009 1489000000-E 610  768 TON 56.00 43008.00ASP CONC BASE CRS B25.0B
0010 1491000000-E 610  1,331 TON 46.00 61226.00ASP CONC BASE CRS B25.0C
0011 1498000000-E 610  311 TON 89.00 27679.00ASP CONC INTR CRS I19.0B
0012 1503000000-E 610  856 TON 105.00 89880.00ASP CONC INTR CRS I19.0C
0013 1519000000-E 610  15,893 TON 41.00 651613.00ASP CONC SURF CRS S9.5B
0014 1523000000-E 610  6,070 TON 47.00 285290.00ASP CONC SURF CRS S9.5C
0015 1560000000-E 620  1,099 TON 315.00 346185.00ASP FOR PLANT MIX  PG64-22
0016 1565000000-E 620  360 TON 335.00 120600.00ASP FOR PLANT MIX PG70-22
0017 1704000000-E SP   76 TON 175.00 13300.00PATCHING EXIST PAVEMENT
0018 1775000000-E 660  12,355 SY  1.10 13590.50AST, MAT COAT, #78M STONE
0019 1839110000-E SP   3,865 TON 75.00 289875.00ULTRATHIN HOT MIX ASPH, B
0020 1839200000-E SP   110,470 SY  2.50 276175.00APPLICATION OF ULTRATHIN HOT MIX ASPH
0021 1880000000-E SP   204 TON 450.00 91800.00GENERIC PAVING ITEM (TON)

ASPHALT BINDER FOR PLANT MIX, GRADE PG 70-28
0022 2600000000-N SP   52 EA  1050.00 54600.00RETROFIT EXT WHEELCHAIR RAMP
0023 2605000000-N SP   18 EA  1350.00 24300.00WHEELCHAIR RAMP
0024 2830000000-N 858  273 EA  770.00 210210.00ADJ MANHOLES
0025 2845000000-N 858  175 EA  765.00 133875.00ADJ METER OR VALVE BOXES
0026 4685000000-E 1205  61,737 LF  0.48 29633.76THERMO PVT MKG LINES 4"90
0027 4686000000-E 1205  137,471 LF  0.52 71484.92THERMO PVT MKG LINES 4"120
0028 4688000000-E 1205  12,458 LF  0.95 11835.10THERMO PVT MKG LINES,6"90 MILS
0029 4690000000-E 1205  2,023 LF  1.00 2023.006"WIDE THERMO 120 MILS
0030 4695000000-E 1205  6,104 LF  2.10 12818.408"WIDE THERMO 90 MILS
0031 4697000000-E 1205  2,703 LF  2.10 5676.30THERMO PVT MKG LINE 8"120
0032 4700000000-E 1205  741 LF  3.15 2334.1512"WIDE THERMO 90 MILS
0033 4702000000-E 1205  234 LF  3.15 737.1012"WIDE THERMO 120 MILS
0034 4705000000-E 1205  250 LF  4.20 1050.00THERMO LINES 16" 120MILS
0035 4710000000-E 1205  2,803 LF  5.25 14715.7524"WIDE THERMO 120 MILS
0036 4721000000-E 1205  37 EA  80.00 2960.00THERMO PVT MKG CHARACTER 120
0037 4725000000-E 1205  245 EA  80.00 19600.00THERMO PVT SYMBOL 90MILS
0038 4810000000-E 1205  59,665 LF  0.19 11336.35PAINT PVMT MARKINGS 4"



JAN 17, 2006 02:39 PM

TIP NO 2:00 PM 4 /  4 009

GUILFORD

7CR.10411.10,  7CR.20411.10,  7CR.304108.10,  7CR.304110.10,
7CR.304112.10

JAN 17 2006 C201531
FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, SHDR RECONST & PVMT MRKINGS.

2 SECT OF I-40B/US-421, 1 SECT OF US-311, RAMP SECT OF I-40, I-85B/US-29/US-70, US-220, & US-29, & 12 SECT OF SECOND RDS.

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

WINSTONSALEM,  NC

17.328 MI

  

0039 4820000000-E 1205  1,100 LF  1.10 1210.00PAINT PVMT MARKINGS 8"
0040 5255000000-N 1413 Lump Sum 38000.00PORTABLE LIGHTING
0041 6110000000-E SP  1.6 ACR 2250.00 3600.00RESIDENTIAL SEEDING
0042 7300000000-E 1715  425 LF  4.25 1806.25TRENCHING (UNPAVED)
0043 7312000000-N 1716  13 EA  105.00 1365.00JUNCTION BOX (***************)

(PULL BOX)
0044 7444000000-E 1725  19,450 LF  4.00 77800.00INDUCTIVE LOOP SAWCUT
0045 7456000000-E 1726  1,040 LF  0.33 343.20LEAD-IN CABLE

 

    TOTAL 3551908.28CONTRACT TOTAL

 

    SUB-TOTAL 3551908.28ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3157678.05VECELLIO & GROGAN, INC.
     2  3186890.71THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.
     3  3406126.01BLYTHE CONSTRUCTION, INC.
     4  3551908.28LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.



JAN 17, 2006 02:39 PM

TIP NO 2:00 PM 1 /  1 010

CHATHAM

8CR.10191.5,  8CR.20191.5,  8CR.301939.5

JAN 17 2006 C201533
FED AID NO STATE FUNDED

RESURFACING, SHOULDER RECONSTRUCTION & PAVEMENT MARKINGS.

1 SECTION OF US-64 BUS & 8 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC

17.710 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 7927.00MOBILIZATION
0002 1220000000-E 545  20 TON 60.00 1200.00INCIDENTAL STONE BASE
0003 1245000000-E SP  1.34 SMI 5732.00 7680.88SHOULDER RECONSTRUCTION
0004 1330000000-E 607  2,954 SY  4.20 12406.80INCIDENTAL MILLING
0005 1519000000-E 610  1,065 TON 46.20 49203.00ASP CONC SURF CRS S9.5B
0006 1523000000-E 610  19,880 TON 31.35 623238.00ASP CONC SURF CRS S9.5C
0007 1560000000-E 620  65 TON 263.70 17140.50ASP FOR PLANT MIX  PG64-22
0008 1565000000-E 620  1,193 TON 271.05 323362.65ASP FOR PLANT MIX PG70-22
0009 1704000000-E SP   475 TON 113.40 53865.00PATCHING EXIST PAVEMENT
0010 2800000000-N 858  2 EA  724.50 1449.00ADJ CATCH BASINS
0011 2830000000-N 858  10 EA  724.50 7245.00ADJ MANHOLES
0012 2845000000-N 858  6 EA  713.00 4278.00ADJ METER OR VALVE BOXES
0013 4685000000-E 1205  177,455 LF  0.27 47912.85THERMO PVT MKG LINES 4"90
0014 4686000000-E 1205  131,865 LF  0.38 50108.70THERMO PVT MKG LINES 4"120
0015 4695000000-E 1205  500 LF  1.05 525.008"WIDE THERMO 90 MILS
0016 4697000000-E 1205  90 LF  1.05 94.50THERMO PVT MKG LINE 8"120
0017 4710000000-E 1205  50 LF  5.23 261.5024"WIDE THERMO 120 MILS
0018 4721000000-E 1205  6 EA  78.39 470.34THERMO PVT MKG CHARACTER 120
0019 4725000000-E 1205  38 EA  78.38 2978.44THERMO PVT SYMBOL 90MILS
0020 4810000000-E 1205  23,820 LF  0.15 3573.00PAINT PVMT MARKINGS 4"
0021 4905000000-N 1253  705 EA  31.35 22101.75SNOWPLB PVMT MRKER
0022 6084000000-E 1660 0.97 ACR 3658.00 3548.26SEEDING AND MULCHING

 

    TOTAL 1240570.17CONTRACT TOTAL

 

    SUB-TOTAL 1240570.17ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1240570.17S. T. WOOTEN CORPORATION



JAN 17, 2006 02:39 PM

TIP NO 2:00 PM 1 /  1 011

MOORE

8CR.10631.5,  8CR.20631.5,  8CR.306309.5,  8CR.306328.5,
8CR.306329.5,  8CR.306348.5

JAN 17 2006 C201535
FED AID NO STATE FUNDED

MILLING, RESURFACING, SHDR RECONST, & PAVEMENT MARKINGS.

7 SECTIONS OF US-1, 1 SECTION OF NC-211, AND 9 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC

24.030 MI

JOHNSON BROTHERS UTILITY &
PAVING COMPANY, INC.

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

LILLINGTON,  NC KINSTON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 17960.00 121625.00 19665.00MOBILIZATION
0002 1220000000-E 545  449 TON 37.50 16837.50 30.00 13470.00 39.25 17623.25INCIDENTAL STONE BASE
0003 1245000000-E SP  30.08 SMI 3690.00 110995.20 3000.00 90240.00 5415.00 162883.20SHOULDER RECONSTRUCTION
0004 1330000000-E 607  2,120 SY  19.40 41128.00 12.00 25440.00 17.25 36570.00INCIDENTAL MILLING
0005 1519000000-E 610  9,025 TON 37.00 333925.00 34.90 314972.50 43.50 392587.50ASP CONC SURF CRS S9.5B
0006 1523000000-E 610  20,244 TON 37.85 766235.40 40.40 817857.60 41.45 839113.80ASP CONC SURF CRS S9.5C
0007 1525100000-E SP   1,078 TON 37.30 40209.40 75.00 80850.00 54.85 59128.30ASP CONC SURF CRS SF9.5A LEVEL
0008 1560000000-E 620  613 TON 277.40 170046.20 279.00 171027.00 276.35 169402.55ASP FOR PLANT MIX  PG64-22
0009 1565000000-E 620  1,214 TON 284.70 345625.80 295.00 358130.00 287.25 348721.50ASP FOR PLANT MIX PG70-22
0010 4685000000-E 1205  161,830 LF  0.40 64732.00 0.37 59877.10 0.36 58258.80THERMO PVT MKG LINES 4"90
0011 4686000000-E 1205  47,244 LF  0.45 21259.80 0.39 18425.16 0.39 18425.16THERMO PVT MKG LINES 4"120
0012 4697000000-E 1205  1,385 LF  1.10 1523.50 1.00 1385.00 1.00 1385.00THERMO PVT MKG LINE 8"120
0013 4705000000-E 1205  100 LF  4.30 430.00 4.50 450.00 4.00 400.00THERMO LINES 16" 120MILS
0014 4710000000-E 1205  325 LF  6.45 2096.25 6.50 2112.50 6.00 1950.0024"WIDE THERMO 120 MILS
0015 4721000000-E 1205  4 EA  80.70 322.80 80.00 320.00 75.00 300.00THERMO PVT MKG CHARACTER 120
0016 4725000000-E 1205  61 EA  80.70 4922.70 80.00 4880.00 75.00 4575.00THERMO PVT SYMBOL 90MILS
0017 4810000000-E 1205  360,290 LF  0.13 46837.70 0.13 46837.70 0.12 43234.80PAINT PVMT MARKINGS 4"
0018 4820000000-E 1205  100 LF  0.55 55.00 0.50 50.00 0.50 50.00PAINT PVMT MARKINGS 8"
0019 4905000000-N 1253  1,123 EA  30.20 33914.60 28.00 31444.00 28.00 31444.00SNOWPLB PVMT MRKER
0020 6084000000-E 1660 21.94 ACR 1507.00 33063.58 1800.00 39492.00 1400.00 30716.00SEEDING AND MULCHING

 

    TOTAL 2052120.43 TOTAL 2198885.56 TOTAL 2236433.86CONTRACT TOTAL

 

    SUB-TOTAL 2052120.43 SUB-TOTAL 2198885.56 SUB-TOTAL 2236433.86ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2052120.43S. T. WOOTEN CORPORATION
     2  2198885.56JOHNSON BROTHERS UTILITY & PAVING COMPANY, INC.
     3  2236433.86COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC.



JAN 17, 2006 02:39 PM

TIP NO 2:00 PM 1 /  1 012

RANDOLPH

8CR.10761.5,  8CR.20761.5,  8CR.307603.5,  8CR.307633.5,
8CR.307638.5,  8CR.307641.5,  8CR.307650.5

JAN 17 2006 C201534
FED AID NO STATE FUNDED

WIDENING, RESURFACING, SHDR RECONST, & PAVEMENT MARKINGS.

VARIOUS SECTIONS OF US-421N, US-220N, US-220 BUS, NC-134, NC-22, NC-49, NC-705 & 30 SECTIONS OF SECONDARY ROADS.

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO,  NC

42.160 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 86300.00MOBILIZATION
0002 1220000000-E 545  100 TON 54.00 5400.00INCIDENTAL STONE BASE
0003 1245000000-E SP  42.04 SMI 3477.00 146173.08SHOULDER RECONSTRUCTION
0004 1330000000-E 607  11,842 SY  4.00 47368.00INCIDENTAL MILLING
0005 1489000000-E 610  795 TON 40.55 32237.25ASP CONC BASE CRS B25.0B
0006 1519000000-E 610  31,410 TON 33.40 1049094.00ASP CONC SURF CRS S9.5B
0007 1523000000-E 610  21,770 TON 33.95 739091.50ASP CONC SURF CRS S9.5C
0008 1560000000-E 620  1,921 TON 303.40 582831.40ASP FOR PLANT MIX  PG64-22
0009 1565000000-E 620  1,306 TON 315.00 411390.00ASP FOR PLANT MIX PG70-22
0010 1704000000-E SP   1,180 TON 95.00 112100.00PATCHING EXIST PAVEMENT
0011 2815000000-N 858  1 EA  740.00 740.00ADJ DROP INLETS
0012 2830000000-N 858  64 EA  735.50 47072.00ADJ MANHOLES
0013 2845000000-N 858  57 EA  729.50 41581.50ADJ METER OR VALVE BOXES
0014 4685000000-E 1205  255,759 LF  0.36 92073.24THERMO PVT MKG LINES 4"90
0015 4686000000-E 1205  152,190 LF  0.42 63919.80THERMO PVT MKG LINES 4"120
0016 4695000000-E 1205  2,800 LF  0.77 2156.008"WIDE THERMO 90 MILS
0017 4697000000-E 1205  135 LF  0.82 110.70THERMO PVT MKG LINE 8"120
0018 4705000000-E 1205  150 LF  1.15 172.50THERMO LINES 16" 120MILS
0019 4710000000-E 1205  1,165 LF  3.10 3611.5024"WIDE THERMO 120 MILS
0020 4721000000-E 1205  18 EA  103.00 1854.00THERMO PVT MKG CHARACTER 120
0021 4725000000-E 1205  188 EA  82.40 15491.20THERMO PVT SYMBOL 90MILS
0022 4810000000-E 1205  634,420 LF  0.09 57097.80PAINT PVMT MARKINGS 4"
0023 4905000000-N 1253  1,973 EA  23.50 46365.50SNOWPLB PVMT MRKER
0024 6084000000-E 1660 30.59 ACR 1330.00 40684.70SEEDING AND MULCHING

 

    TOTAL 3624915.67CONTRACT TOTAL

 

    SUB-TOTAL 3624915.67ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3624915.67THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.



JAN 17, 2006 02:39 PM

TIP NO 2:00 PM 1 /  1 013

DAVIDSON

9CR.10291.4,  9CR.20291.4,  9CR.302904.4,  9CR.302911.4,
9CR.302916.4

JAN 17 2006 C201521
FED AID NO STATE FUNDED

MILLING, RESURFACING & PAVEMENT MARKINGS.

4 SECTIONS OF NC-47 AND 12 SECTIONS OF SECONDARY ROADS.

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

WINSTONSALEM,  NC

21.880 MI

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

BLYTHE CONSTRUCTION, INC.

GREENSBORO,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 91500.00 40180.00 110000.00MOBILIZATION
0002 1220000000-E 545  792 TON 32.00 25344.00 46.00 36432.00 25.00 19800.00INCIDENTAL STONE BASE
0003 1297000000-E 607  5,793 SY  2.10 12165.30 2.60 15061.80 3.60 20854.80MILL ASP PVMT *****" DTH

(1-1/2")
0004 1308000000-E 607  4,439 SY  6.70 29741.30 4.05 17977.95 5.19 23038.41MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0005 1503000000-E 610  300 TON 39.00 11700.00 47.40 14220.00 53.79 16137.00ASP CONC INTR CRS I19.0C
0006 1519000000-E 610  14,233 TON 34.50 491038.50 36.40 518081.20 47.40 674644.20ASP CONC SURF CRS S9.5B
0007 1520000000-E SP   300 TON 45.00 13500.00 44.25 13275.00 59.00 17700.00ASP CONC SURF CRS S9.5B LEVEL
0008 1523000000-E 610  14,766 TON 34.00 502044.00 36.50 538959.00 47.50 701385.00ASP CONC SURF CRS S9.5C
0009 1560000000-E 620  887 TON 285.00 252795.00 306.75 272087.25 286.30 253948.10ASP FOR PLANT MIX  PG64-22
0010 1565000000-E 620  887 TON 305.00 270535.00 319.20 283130.40 305.00 270535.00ASP FOR PLANT MIX PG70-22
0011 1704000000-E SP   630 TON 125.00 78750.00 104.00 65520.00 115.00 72450.00PATCHING EXIST PAVEMENT
0012 2815000000-N 858  1 EA  658.00 658.00 659.00 659.00 640.00 640.00ADJ DROP INLETS
0013 2830000000-N 858  13 EA  658.00 8554.00 659.00 8567.00 640.00 8320.00ADJ MANHOLES
0014 2845000000-N 858  50 EA  638.00 31900.00 644.00 32200.00 625.00 31250.00ADJ METER OR VALVE BOXES
0015 4685000000-E 1205  218,622 LF  0.31 67772.82 0.31 67772.82 0.32 69959.04THERMO PVT MKG LINES 4"90
0016 4686000000-E 1205  240,259 LF  0.41 98506.19 0.41 98506.19 0.43 103311.37THERMO PVT MKG LINES 4"120
0017 4695000000-E 1205  1,330 LF  0.77 1024.10 0.77 1024.10 0.80 1064.008"WIDE THERMO 90 MILS
0018 4705000000-E 1205  680 LF  1.30 884.00 1.30 884.00 1.33 904.40THERMO LINES 16" 120MILS
0019 4710000000-E 1205  622 LF  4.55 2830.10 4.65 2892.30 4.78 2973.1624"WIDE THERMO 120 MILS
0020 4721000000-E 1205  58 EA  113.00 6554.00 113.30 6571.40 116.88 6779.04THERMO PVT MKG CHARACTER 120
0021 4725000000-E 1205  34 EA  103.00 3502.00 103.00 3502.00 106.25 3612.50THERMO PVT SYMBOL 90MILS
0022 4905000000-N 1253  949 EA  21.00 19929.00 21.20 20118.80 21.86 20745.14SNOWPLB PVMT MRKER

 

    TOTAL 2021227.31 TOTAL 2057622.21 TOTAL 2430051.16CONTRACT TOTAL

 

    SUB-TOTAL 2021227.31 SUB-TOTAL 2057622.21 SUB-TOTAL 2430051.16ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2021227.31LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.
     2  2057622.21THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.
     3  2430051.16BLYTHE CONSTRUCTION, INC.



JAN 17, 2006 02:39 PM

TIP NO 2:00 PM 1 /  1 014

DAVIE, FORSYTH

9CR.10301.4,  9CR.10341.4,  9CR.20301.4,  9CR.20341.4,
9CR.303409.4,  9CR.303418.4,  9CR.303423.4,  9CR.303428.4

JAN 17 2006 C201526
FED AID NO STATE FUNDED

MILLING, RESURFACING & PAVEMENT MARKINGS.

1 SECTION OF US-311 & US-158, 2 SECTIONS OF NC-66, 1 SECTION OF NC-801 & 10 SECTIONS OF SECONDARY ROADS.

YADKIN VALLEY PAVING, INC.

WINSTONSALEM,  NC

27.331 MI

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

GREENSBORO,  NC WINSTONSALEM,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 85923.00 70500.00 149000.00MOBILIZATION
0002 1220000000-E 545  1,022 TON 40.79 41687.38 39.90 40777.80 34.00 34748.00INCIDENTAL STONE BASE
0003 1245000000-E SP  9.283 SMI 4603.00 42729.65 4500.00 41773.50 5000.00 46415.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  5,500 SY  3.63 19965.00 2.45 13475.00 5.55 30525.00MILL ASP PVMT *****" DTH

(1-1/2")
0005 1308000000-E 607  5,909 SY  7.30 43135.70 5.60 33090.40 7.15 42249.35MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0006 1489000000-E 610  4,347 TON 46.54 202309.38 44.70 194310.90 45.00 195615.00ASP CONC BASE CRS B25.0B
0007 1519000000-E 610  18,421 TON 31.85 586708.85 37.00 681577.00 33.50 617103.50ASP CONC SURF CRS S9.5B
0008 1523000000-E 610  18,147 TON 30.44 552394.68 36.70 665994.90 36.50 662365.50ASP CONC SURF CRS S9.5C
0009 1524000000-E SP   380 TON 46.84 17799.20 44.45 16891.00 38.00 14440.00ASP CONC SURF CRS S9.5C LEVEL
0010 1560000000-E 620  1,393 TON 293.00 408149.00 303.00 422079.00 291.00 405363.00ASP FOR PLANT MIX  PG64-22
0011 1565000000-E 620  1,209 TON 305.00 368745.00 315.00 380835.00 310.00 374790.00ASP FOR PLANT MIX PG70-22
0012 1704000000-E SP   832 TON 130.00 108160.00 98.90 82284.80 130.00 108160.00PATCHING EXIST PAVEMENT
0013 2830000000-N 858  24 EA  681.20 16348.80 675.00 16200.00 685.00 16440.00ADJ MANHOLES
0014 2845000000-N 858  39 EA  670.80 26161.20 664.00 25896.00 675.00 26325.00ADJ METER OR VALVE BOXES
0015 4685000000-E 1205  266,506 LF  0.40 106602.40 0.31 82616.86 0.31 82616.86THERMO PVT MKG LINES 4"90
0016 4686000000-E 1205  286,260 LF  0.42 120229.20 0.42 120229.20 0.42 120229.20THERMO PVT MKG LINES 4"120
0017 4695000000-E 1205  1,050 LF  2.08 2184.00 1.29 1354.50 1.30 1365.008"WIDE THERMO 90 MILS
0018 4697000000-E 1205  1,950 LF  2.18 4251.00 1.29 2515.50 1.30 2535.00THERMO PVT MKG LINE 8"120
0019 4705000000-E 1205  377 LF  4.16 1568.32 4.12 1553.24 4.20 1583.40THERMO LINES 16" 120MILS
0020 4710000000-E 1205  1,203 LF  4.68 5630.04 5.15 6195.45 5.25 6315.7524"WIDE THERMO 120 MILS
0021 4721000000-E 1205  20 EA  62.40 1248.00 77.25 1545.00 78.00 1560.00THERMO PVT MKG CHARACTER 120
0022 4725000000-E 1205  121 EA  66.56 8053.76 77.25 9347.25 79.00 9559.00THERMO PVT SYMBOL 90MILS
0023 4905000000-N 1253  1,122 EA  22.88 25671.36 30.90 34669.80 31.00 34782.00SNOWPLB PVMT MRKER

 

    TOTAL 2795654.92 TOTAL 2945712.10 TOTAL 2984085.56CONTRACT TOTAL

 

    SUB-TOTAL 2795654.92 SUB-TOTAL 2945712.10 SUB-TOTAL 2984085.56ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2795654.92YADKIN VALLEY PAVING, INC.
     2  2945712.10THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.
     3  2984085.56LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.



JAN 17, 2006 02:39 PM

TIP NO 2:00 PM 1 /  1 015

ROWAN

9CR.10801.4,  9CR.20801.4,  9CR.308008.4,  9CR.308014.4,
9CR.308015.4

JAN 17 2006 C201525
FED AID NO STATE FUNDED

MILLING, RESURFACING & PAVEMENT MARKINGS.

2 SECTIONS OF US-601, 1 SECTION OF US-29/US-70/NC-150 AND 8 SECTIONS OF SECONDARY ROADS.

REA CONTRACTING LLC

CHARLOTTE,  NC

17.042 MI

APAC- ATLANTIC, INC. ASHEVILLE
DIVISION

ATLANTA,  GA  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 54000.00 110000.00MOBILIZATION
0002 1220000000-E 545  623 TON 36.50 22739.50 50.00 31150.00INCIDENTAL STONE BASE
0003 1297000000-E 607  4,726 SY  2.50 11815.00 3.25 15359.50MILL ASP PVMT *****" DTH

(1-1/2")
0004 1308000000-E 607  12,741 SY  2.50 31852.50 2.89 36821.49MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0005 1503000000-E 610  1,893 TON 39.25 74300.25 40.00 75720.00ASP CONC INTR CRS I19.0C
0006 1519000000-E 610  14,210 TON 35.25 500902.50 40.30 572663.00ASP CONC SURF CRS S9.5B
0007 1520000000-E SP   2,000 TON 39.25 78500.00 42.15 84300.00ASP CONC SURF CRS S9.5B LEVEL
0008 1523000000-E 610  8,564 TON 36.25 310445.00 42.00 359688.00ASP CONC SURF CRS S9.5C
0009 1560000000-E 620  1,062 TON 284.00 301608.00 314.40 333892.80ASP FOR PLANT MIX  PG64-22
0010 1565000000-E 620  516 TON 295.00 152220.00 326.00 168216.00ASP FOR PLANT MIX PG70-22
0011 1704000000-E SP   474 TON 100.00 47400.00 144.00 68256.00PATCHING EXIST PAVEMENT
0012 2815000000-N 858  1 EA  695.00 695.00 1260.00 1260.00ADJ DROP INLETS
0013 2830000000-N 858  26 EA  695.00 18070.00 945.00 24570.00ADJ MANHOLES
0014 2845000000-N 858  22 EA  655.00 14410.00 735.00 16170.00ADJ METER OR VALVE BOXES
0015 4685000000-E 1205  154,937 LF  0.33 51129.21 0.42 65073.54THERMO PVT MKG LINES 4"90
0016 4686000000-E 1205  179,648 LF  0.47 84434.56 0.45 80841.60THERMO PVT MKG LINES 4"120
0017 4695000000-E 1205  1,560 LF  0.85 1326.00 2.10 3276.008"WIDE THERMO 90 MILS
0018 4697000000-E 1205  1,240 LF  1.00 1240.00 2.21 2740.40THERMO PVT MKG LINE 8"120
0019 4705000000-E 1205  95 LF  1.50 142.50 4.20 399.00THERMO LINES 16" 120MILS
0020 4710000000-E 1205  1,035 LF  4.00 4140.00 4.73 4895.5524"WIDE THERMO 120 MILS
0021 4721000000-E 1205  46 EA  105.00 4830.00 63.00 2898.00THERMO PVT MKG CHARACTER 120
0022 4725000000-E 1205  102 EA  100.00 10200.00 68.25 6961.50THERMO PVT SYMBOL 90MILS
0023 4810000000-E 1205  452 LF  1.00 452.00 0.37 167.24PAINT PVMT MARKINGS 4"
0024 4905000000-N 1253  913 EA  21.05 19218.65 25.20 23007.60SNOWPLB PVMT MRKER

 

    TOTAL 1796070.67 TOTAL 2088327.22CONTRACT TOTAL

 

    SUB-TOTAL 1796070.67 SUB-TOTAL 2088327.22ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1796070.67REA CONTRACTING LLC
     2  2088327.22APAC- ATLANTIC, INC. ASHEVILLE DIVISION



JAN 17, 2006 02:39 PM

TIP NO 2:00 PM 1 /  1 016

STOKES

9CR.10851.4,  9CR.20851.4,  9CR.308521.4

JAN 17 2006 C201523
FED AID NO STATE FUNDED

MILLING, RESURFACING, & PAVEMENT MARKINGS.

1 SECTION OF NC-704, 1 SECTION OF NC-89 & NC-8, AND 1 SECTION OF SECONDARY ROAD.

ADAMS CONSTRUCTION CO.

CHARLOTTE,  NC

12.672 MI

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

WINSTONSALEM,  NC GREENSBORO,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 32600.00 55000.00 20500.00MOBILIZATION
0002 1220000000-E 545  426 TON 35.07 14939.82 32.00 13632.00 40.50 17253.00INCIDENTAL STONE BASE
0003 1297000000-E 607  765 SY  4.32 3304.80 5.75 4398.75 5.55 4245.75MILL ASP PVMT *****" DTH

(1-1/2")
0004 1308000000-E 607  800 SY  4.32 3456.00 6.15 4920.00 5.45 4360.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0005 1519000000-E 610  7,544 TON 30.45 229714.80 35.00 264040.00 39.45 297610.80ASP CONC SURF CRS S9.5B
0006 1520000000-E SP   1,200 TON 36.70 44040.00 38.00 45600.00 46.75 56100.00ASP CONC SURF CRS S9.5B LEVEL
0007 1523000000-E 610  7,467 TON 33.25 248277.75 38.00 283746.00 36.65 273665.55ASP CONC SURF CRS S9.5C
0008 1560000000-E 620  525 TON 302.95 159048.75 292.00 153300.00 306.25 160781.25ASP FOR PLANT MIX  PG64-22
0009 1565000000-E 620  449 TON 327.14 146885.86 311.00 139639.00 318.40 142961.60ASP FOR PLANT MIX PG70-22
0010 1704000000-E SP   198 TON 152.82 30258.36 127.00 25146.00 140.00 27720.00PATCHING EXIST PAVEMENT
0011 4685000000-E 1205  133,816 LF  0.42 56202.72 0.31 41482.96 0.31 41482.96THERMO PVT MKG LINES 4"90
0012 4686000000-E 1205  134,326 LF  0.46 61789.96 0.40 53730.40 0.40 53730.40THERMO PVT MKG LINES 4"120
0013 4710000000-E 1205  25 LF  6.24 156.00 10.25 256.25 10.30 257.5024"WIDE THERMO 120 MILS
0014 4905000000-N 1253  667 EA  26.00 17342.00 24.00 16008.00 24.30 16208.10SNOWPLB PVMT MRKER

 

    TOTAL 1048016.82 TOTAL 1100899.36 TOTAL 1116876.91CONTRACT TOTAL

 

    SUB-TOTAL 1048016.82 SUB-TOTAL 1100899.36 SUB-TOTAL 1116876.91ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1048016.82ADAMS CONSTRUCTION CO.
     2  1100899.36LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.
     3  1116876.91THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.



JAN 17, 2006 02:39 PM

TIP NO B-4009 2:00 PM 1 /  12 017

ANSON

33377.3.1

JAN 17 2006 C201365
FED AID NO BRNHF-74(68)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BROWN CREEK & APPROACHES ON US-74 WBL.

SMITH-ROWE, INC.

MOUNT AIRY,  NC

0.620 MI

DANE CONSTRUCTION, INC. DLB, INC. D/B/A DLB, INC., (OF VA.)

MOORESVILLE,  NC HILLSVILLE,  VA

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 208000.00 220000.00 220000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 15000.00 33000.00 25000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 12500.00 12500.00 20000.00REINF BRG APPR **********

(35+66.50)
0004 0050000000-E 226  1 ACR 100.00 100.00 100.00 100.00 1500.00 1500.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  3,000 CY  4.30 12900.00 4.30 12900.00 8.00 24000.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 118708.00 250000.00 110000.00GRADING
0007 0080000000-E SP   2,000 TON 10.75 21500.00 10.75 21500.00 21.00 42000.00CLASS IV SUBGRD STABILIZATION
0008 0106000000-E 230  17,000 CY  3.50 59500.00 3.75 63750.00 9.00 153000.00BORROW EXCAVATION
0009 0195000000-E 265  3,000 CY  6.25 18750.00 6.25 18750.00 21.00 63000.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  3,500 SY  1.60 5600.00 1.60 5600.00 2.25 7875.00SOIL STABILIZATION FABRIC
0011 0318000000-E 300  105 TON 17.50 1837.50 17.50 1837.50 20.00 2100.00FND CONDIT MATL MINOR STRS
0012 0366000000-E 310  808 LF  26.75 21614.00 26.75 21614.00 28.00 22624.0015" RC PIPE CULV III
0013 0372000000-E 310  16 LF  37.30 596.80 37.30 596.80 99.00 1584.0018" RC PIPE CULV III
0014 0582000000-E 310  140 LF  29.00 4060.00 29.00 4060.00 32.00 4480.0015" CS PIPE CULV 0.064"
0015 0636000000-E 310  10 EA  150.00 1500.00 150.00 1500.00 550.00 5500.00**" CS ELBOW *****" THICK

(15", 0.064")
0016 0995000000-E 340  236 LF  9.00 2124.00 9.00 2124.00 5.00 1180.00PIPE REMOVAL
0017 1220000000-E 545  200 TON 10.75 2150.00 10.75 2150.00 26.00 5200.00INCIDENTAL STONE BASE
0018 1330000000-E 607  930 SY  5.80 5394.00 20.00 18600.00 7.00 6510.00INCIDENTAL MILLING
0019 1491000000-E 610  5,200 TON 38.35 199420.00 49.70 258440.00 58.00 301600.00ASP CONC BASE CRS B25.0C
0020 1503000000-E 610  2,000 TON 50.55 101100.00 51.45 102900.00 58.00 116000.00ASP CONC INTR CRS I19.0C
0021 1523000000-E 610  3,375 TON 44.70 150862.50 48.80 164700.00 58.00 195750.00ASP CONC SURF CRS S9.5C
0022 1560000000-E 620  318 TON 279.10 88753.80 310.00 98580.00 325.00 103350.00ASP FOR PLANT MIX  PG64-22
0023 1565000000-E 620  203 TON 298.60 60615.80 325.00 65975.00 330.00 66990.00ASP FOR PLANT MIX PG70-22
0024 1693000000-E 654  100 TON 200.00 20000.00 150.00 15000.00 150.00 15000.00ASPH PLT MIX PVMT REPAIR
0025 2190000000-N 828  2 EA  1050.00 2100.00 1050.00 2100.00 1000.00 2000.00TEMP STL PLT COVER FOR MDS
0026 2253000000-E 840 0.45 CY  4350.00 1957.50 4350.00 1957.50 3500.00 1575.00PIPE COLLARS
0027 2286000000-N 840  16 EA  1450.00 23200.00 1450.00 23200.00 2500.00 40000.00MASNRY DRAINAGE STRUCT
0028 2308000000-E 840  3 LF  235.00 705.00 235.00 705.00 1400.00 4200.00MASNRY DRAINAGE STRUCT
0029 2364200000-N 840  4 EA  450.00 1800.00 450.00 1800.00 590.00 2360.00FRAME W/2GRTS 840.20 STD
0030 2365000000-N 840  11 EA  450.00 4950.00 450.00 4950.00 590.00 6490.00FRAME W/2GRTS 840.22 STD
0031 2367000000-N 840  1 EA  450.00 450.00 450.00 450.00 590.00 590.00FRAME W/2GRTS 840.29 STD
0032 2556000000-E 846  285 LF  18.00 5130.00 18.00 5130.00 21.00 5985.00SHOULDER BERM GUTTER
0033 2570000000-N SP   1 EA  2000.00 2000.00 2000.00 2000.00 2300.00 2300.00MODIFIED CONCRETE FLUME
0034 2577000000-E 846  660 LF  17.15 11319.00 17.15 11319.00 19.00 12540.00CONC EXPRESSWAY GUTTER
0035 2619000000-E 850  9 SY  75.00 675.00 75.00 675.00 85.00 765.004" CONCRETE PAVED DITCH
0036 2815000000-N 858  1 EA  350.00 350.00 350.00 350.00 900.00 900.00ADJ DROP INLETS
0037 2830000000-N 858  2 EA  450.00 900.00 450.00 900.00 1200.00 2400.00ADJ MANHOLES
0038 2845000000-N 858  3 EA  450.00 1350.00 450.00 1350.00 900.00 2700.00ADJ METER OR VALVE BOXES
0039 2905000000-N 859  1 EA  1450.00 1450.00 1450.00 1450.00 1350.00 1350.00CONVERT DI TO JB



JAN 17, 2006 02:39 PM

TIP NO B-4009 2:00 PM 2 /  12 017

ANSON

33377.3.1

JAN 17 2006 C201365
FED AID NO BRNHF-74(68)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BROWN CREEK & APPROACHES ON US-74 WBL.

SMITH-ROWE, INC.

MOUNT AIRY,  NC

0.620 MI

DANE CONSTRUCTION, INC. DLB, INC. D/B/A DLB, INC., (OF VA.)

MOORESVILLE,  NC HILLSVILLE,  VA

0040 3030000000-E 862 2,112.5 LF  11.75 24821.88 11.75 24821.88 13.00 27462.50STL BM GUARDRAIL
0041 3150000000-N 862  10 EA  40.00 400.00 40.00 400.00 45.00 450.00ADDIT GUARDRAIL POSTS
0042 3210000000-N 862  1 EA  500.00 500.00 500.00 500.00 550.00 550.00GR ANCHOR TYPE CAT-1
0043 3215000000-N 862  4 EA  900.00 3600.00 900.00 3600.00 1000.00 4000.00GR ANCHOR TYPE III
0044 3270000000-N SP   1 EA  1600.00 1600.00 1600.00 1600.00 1700.00 1700.00GR ANCHOR TYPE 350
0045 3285000000-N SP   4 EA  1400.00 5600.00 1400.00 5600.00 1600.00 6400.00GR ANCHOR TYPE M-350
0046 3319000000-N 862  4 EA  750.00 3000.00 750.00 3000.00 800.00 3200.00GR ANCHOR TYPE B-83
0047 3345000000-E 864  1,200 LF  2.95 3540.00 2.95 3540.00 3.40 4080.00REMOVE & RESET GUARDRAIL
0048 3360000000-E 863  1,650 LF  0.50 825.00 0.50 825.00 0.55 907.50REMOVE EXISTING GUARDRAIL
0049 3595000000-E 869  390 LF  5.00 1950.00 5.00 1950.00 5.50 2145.00RELAPPING GUARDRAIL
0050 3649000000-E 876  10 TON 55.00 550.00 55.00 550.00 100.00 1000.00PLAIN RIP RAP, CLASS B
0051 3656000000-E 876  1,035 SY  1.60 1656.00 1.60 1656.00 2.25 2328.75FILTER FABRIC FOR DRAINGE
0052 4412000000-E SP   2,060 SF  6.30 12978.00 10.00 20600.00 20.00 41200.00WORK ZONE SIGNS (STAT)
0053 4412100000-E SP   562 SF  9.15 5142.30 10.00 5620.00 25.00 14050.00WORK ZONE SIGNS (PORT)
0054 4412200000-E SP   68 SF  9.20 625.60 10.00 680.00 25.00 1700.00WORK ZONE SIGNS (BARR)
0055 4415000000-N 1115  3 EA  3000.00 9000.00 2500.00 7500.00 4200.00 12600.00FLASHING ARROW PNL TYPE C
0056 4420000000-N 1120  2 EA  18000.00 36000.00 10700.00 21400.00 18000.00 36000.00CHANGEABLE MESSAGE SIGN
0057 4430000000-N 1130  224 EA  50.00 11200.00 32.45 7268.80 45.00 10080.00DRUMS
0058 4446100000-E SP   232 LF  32.80 7609.60 32.80 7609.60 37.00 8584.00BARRICADES (TYPE III)
0059 4460000000-N 1155  5 EA  200.00 1000.00 250.00 1250.00 90.00 450.00WARNING LIGHTS (TYPE B)
0060 4480000000-N 1165  2 EA  7500.00 15000.00 9500.00 19000.00 15000.00 30000.00TRUCK MTD IMP ATTN 60 MPH
0061 4485000000-E 1170  2,100 LF  15.00 31500.00 15.00 31500.00 17.00 35700.00PORT CONC BARRIER
0062 4495000000-E 1170  700 LF  15.00 10500.00 15.00 10500.00 17.00 11900.00PORT CONC BARRIER(DRAINGE
0063 4510000000-N SP   100 HR  30.00 3000.00 60.00 6000.00 65.00 6500.00POLICE
0064 4615000000-E 1205  3,439 LF  1.00 3439.00 1.50 5158.50 1.10 3782.90REM TAPE PVMT MRKINGS 4"
0065 4650000000-N 1251  966 EA  4.00 3864.00 6.00 5796.00 1.20 1159.20TEMP RAISED PVMT MRKS
0066 4810000000-E 1205  41,710 LF  0.15 6256.50 0.22 9176.20 0.18 7507.80PAINT PVMT MARKINGS 4"
0067 4820000000-E 1205  800 LF  0.35 280.00 0.85 680.00 0.40 320.00PAINT PVMT MARKINGS 8"
0068 4847000000-E SP   14,930 LF  0.76 11346.80 0.80 11944.00 0.88 13138.40POLYUREA LINES 4"
0069 4847110000-E SP   400 LF  1.50 600.00 1.60 640.00 1.60 640.00POLYUREA LINES (8")
0070 4847140000-E SP   40 LF  5.00 200.00 20.00 800.00 5.50 220.00POLYUREA LINES (24")
0071 4850000000-E 1205  7,425 LF  0.50 3712.50 0.65 4826.25 5.50 40837.50LINE REMOVAL 4" WIDE
0072 4860000000-E 1205  400 LF  1.00 400.00 1.00 400.00 1.10 440.00LINE REMOVAL 8" WIDE
0073 4900000000-N 1252  103 EA  5.00 515.00 10.00 1030.00 5.50 566.50PERM RAISED PVMT MARKERS
0074 5300000000-E 1505  6 TON 40.00 240.00 40.00 240.00 31.00 186.00FND CONDIT MAT CL *******

(VI)
0075 5306000000-E SP   6 TON 40.00 240.00 40.00 240.00 31.00 186.00BEDDING MATL, CL ********

(II)
0076 5396000000-E 1510  118 LF  77.00 9086.00 77.00 9086.00 55.00 6490.00**"DI RES JT H20 P *******CL

(12,50)
0077 5402000000-E 1510  1,490 LB  7.00 10430.00 7.00 10430.00 17.00 25330.00DI RES JT FITTNS
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MOUNT AIRY,  NC
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DANE CONSTRUCTION, INC. DLB, INC. D/B/A DLB, INC., (OF VA.)

MOORESVILLE,  NC HILLSVILLE,  VA

0078 5558000000-E 1510  2 EA  3650.00 7300.00 3650.00 7300.00 2600.00 5200.0012" GATE V&VB *****WP
(200#)

0079 5636000000-E 1510  2 EA  400.00 800.00 400.00 800.00 900.00 1800.0012"TRANSIT COUPLN *******
(CI TO DI)

0080 5888000000-E SP   907 LF  425.00 385475.00 420.00 380940.00 235.00 213145.00GENERIC UTILITY ITEM (LF)
16" HDPE WATER PIPE, DR 9,    200# WP BY DIRECTIONAL
BORE

0081 6000000000-E 1605  1,400 LF  2.30 3220.00 6.00 8400.00 10.00 14000.00TEMPORARY SILT FENCE
0082 6006000000-E 1610  250 TON 27.50 6875.00 27.50 6875.00 40.00 10000.00EROS CONTRL STONE CL A
0083 6009000000-E 1610  350 TON 34.10 11935.00 34.10 11935.00 40.00 14000.00EROS CONTRL STONE CL B
0084 6012000000-E 1610  500 TON 22.00 11000.00 22.00 11000.00 40.00 20000.00SEDIMENT CONTROL STONE
0085 6015000000-E 1615 5.5 ACR 600.00 3300.00 600.00 3300.00 650.00 3575.00TEMPORARY MULCHING
0086 6018000000-E 1620  200 LB  3.00 600.00 3.00 600.00 13.00 2600.00SEED FOR TEMP SEEDING
0087 6021000000-E 1620 0.75 TON 600.00 450.00 600.00 450.00 550.00 412.50FERT FOR TEMP SEEDING
0088 6024000000-E 1622  140 LF  9.00 1260.00 9.00 1260.00 20.00 2800.00TEMPORARY SLOPE DRAINS
0089 6027000000-N 1622  4 EA  100.00 400.00 100.00 400.00 200.00 800.00INLET PROTCN @ SLOPE DRNS
0090 6029000000-E SP   1,250 LF  2.00 2500.00 1.90 2375.00 5.00 6250.00SAFETY FENCE
0091 6030000000-E 1630  1,600 CY  2.20 3520.00 2.20 3520.00 8.00 12800.00SILT EXCAVATION
0092 6036000000-E 1631  500 SY  1.50 750.00 1.50 750.00 2.00 1000.00MATTING FOR EROS CONTROL
0093 6042000000-E 1632  500 LF  2.90 1450.00 4.00 2000.00 10.00 5000.001/4" HARDWARE CLOTH
0094 6070000000-N SP   10 EA  500.00 5000.00 650.00 6500.00 900.00 9000.00SPECIAL STILLING BASINS
0095 6084000000-E 1660 10.5 ACR 1400.00 14700.00 1400.00 14700.00 1600.00 16800.00SEEDING AND MULCHING
0096 6087000000-E 1660 3.5 ACR 100.00 350.00 100.00 350.00 75.00 262.50MOWING
0097 6090000000-E 1661  50 LB  8.00 400.00 8.00 400.00 12.00 600.00SEED FOR REPAIR SEEDING
0098 6093000000-E 1661 0.25 TON 600.00 150.00 600.00 150.00 500.00 125.00FERT FOR REPAIR SEEDING
0099 6096000000-E 1662  125 LB  2.50 312.50 2.50 312.50 15.00 1875.00SEED FOR SUPP SEEDING
0100 6108000000-E 1665 4.5 TON 600.00 2700.00 600.00 2700.00 500.00 2250.00FERTILIZER TOPDRESSING
0101 6114000000-N SP   5 HR  100.00 500.00 100.00 500.00 46.00 230.00SPECIALIZED HAND MOWING
0102 6117000000-N 1675  8 EA  1.00 8.00 1.00 8.00 500.00 4000.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0103 8017000000-N SP  Lump Sum 149000.00 175000.00 250000.00CM&R TEMP ACCESS ***********
(38+66.50-L-)

0104 8035000000-N 402 Lump Sum 269000.00 195000.00 211000.00REMV EXIST STR **********
(38+66.50-L-)

0105 8105540000-E SP  209.2 LF  284.35 59486.02 700.00 146440.00 579.00 121126.803'-6" DRILLD PIER IN SOIL
0106 8105640000-E SP   80 LF  2642.50 211400.00 1500.00 120000.00 1390.00 111200.003'-6" DRILLD PIER NO SOIL
0107 8111400000-E SP  221.2 LF  312.80 69191.36 213.45 47215.14 230.00 50876.00PERM STL CASING FOR 3'-6" PIER
0108 8113000000-N SP   5 EA  1950.00 9750.00 1500.00 7500.00 1700.00 8500.00SID INSPECTION
0109 8114000000-N SP   10 EA  1975.00 19750.00 1000.00 10000.00 1100.00 11000.00SPT TESTING
0110 8115000000-N SP   5 EA  2285.00 11425.00 1800.00 9000.00 2500.00 12500.00CROSSHOLE SONIC LOGGING
0111 8121000000-N SP  Lump Sum 2750.00 20000.00 9700.00UNCL STR EXCAV STA *****

(38+66.50-L-)
0112 8147000000-E 420  25,620 SF  19.80 507276.00 22.15 567483.00 20.00 512400.00REINF CONCRETE DECK SLAB
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BRIDGE OVER BROWN CREEK & APPROACHES ON US-74 WBL.

SMITH-ROWE, INC.
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DANE CONSTRUCTION, INC. DLB, INC. D/B/A DLB, INC., (OF VA.)

MOORESVILLE,  NC HILLSVILLE,  VA

0113 8161000000-E 420  22,896 SF  0.30 6868.80 0.35 8013.60 0.29 6639.84GROOVING BRIDGE FLOORS
0114 8182000000-E 420 272.2 CY  666.85 181516.57 850.00 231370.00 700.00 190540.00CLASS A CONCRETE (BRIDGE)
0115 8210000000-N 422 Lump Sum 56125.00 46000.00 52000.00BRG APPR SLAB ***********

(38+66.50-L-)
0116 8217000000-E 425  56,946 LB  0.86 48973.56 1.00 56946.00 0.76 43278.96REINF STEEL (BRIDGE)
0117 8238000000-E 425  7,244 LB  1.80 13039.20 1.50 10866.00 1.40 10141.60SPIRAL COL REINF STL BRG
0118 8259000000-E 430 3,231.67 LF  106.65 344657.61 110.00 355483.70 115.00 371642.0536" PRESTR CONCRETE GIRDR
0119 8364000000-E 450  540 LF  36.51 19715.40 43.75 23625.00 38.00 20520.00HP12X53 PILES
0120 8384000000-E 450  1,890 LF  42.80 80892.00 56.00 105840.00 45.00 85050.00HP14X73 PILES
0121 8391000000-N 450  56 EA  190.00 10640.00 250.00 14000.00 85.00 4760.00STEEL PILE POINTS
0122 8406000000-N SP  Lump Sum 20850.00 1500.00 23500.00GALVAN STL PILES @ ******

(38+66.50-L-)
0123 8503000000-E 460 1,313.83 LF  47.10 61881.39 39.00 51239.37 30.00 39414.90CONCRETE BARRIER RAIL
0124 8608000000-E 876  610 TON 45.50 27755.00 45.00 27450.00 30.00 18300.00PLAIN RIP RAP II (2'-0")
0125 8622000000-E 876  680 SY  3.00 2040.00 2.40 1632.00 2.50 1700.00FILTER FABRIC FOR DRAINAGE
0126 8657000000-N 430 Lump Sum 11400.00 16500.00 11700.00ELASTOMERIC BEARINGS
0127 8692000000-N SP  Lump Sum 24500.00 22500.00 22000.00EVAZOTE JOINT SEALS
0128 8897000000-N SP   5 EA  2575.00 12875.00 585.00 2925.00 1000.00 5000.00GENERIC STRUCTURE ITEM (EA)

PDA ASSISTANCE
0129 8897000000-N SP   5 EA  6825.00 34125.00 690.00 3450.00 2900.00 14500.00GENERIC STRUCTURE ITEM (EA)

PDA TESTING

 

    TOTAL 4164969.49 TOTAL 4446436.34 TOTAL 4531705.20CONTRACT TOTAL

 

    SUB-TOTAL 1898086.58 SUB-TOTAL 2169457.53 SUB-TOTAL 2312715.05ROADWAY ITEMS
    SUB-TOTAL 2266882.91 SUB-TOTAL 2276978.81 SUB-TOTAL 2218990.15STRUCTURE ITEMS
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LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

CHARLOTTE,  NC

0.620 MI

DELLINGER, INC. BLYTHE CONSTRUCTION, INC.

MONROE,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 225000.00 180000.00 275000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 40000.00 30000.00 50000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 12500.00 15500.00 27000.00REINF BRG APPR **********

(35+66.50)
0004 0050000000-E 226  1 ACR 100.00 100.00 125.00 125.00 14000.00 14000.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  3,000 CY  4.30 12900.00 5.50 16500.00 20.00 60000.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 229000.00 15000.00 450000.00GRADING
0007 0080000000-E SP   2,000 TON 10.75 21500.00 13.00 26000.00 20.00 40000.00CLASS IV SUBGRD STABILIZATION
0008 0106000000-E 230  17,000 CY  3.50 59500.00 4.50 76500.00 10.00 170000.00BORROW EXCAVATION
0009 0195000000-E 265  3,000 CY  6.25 18750.00 8.00 24000.00 30.00 90000.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  3,500 SY  1.60 5600.00 2.00 7000.00 3.50 12250.00SOIL STABILIZATION FABRIC
0011 0318000000-E 300  105 TON 17.50 1837.50 22.00 2310.00 30.00 3150.00FND CONDIT MATL MINOR STRS
0012 0366000000-E 310  808 LF  26.75 21614.00 33.00 26664.00 40.00 32320.0015" RC PIPE CULV III
0013 0372000000-E 310  16 LF  37.30 596.80 45.00 720.00 42.00 672.0018" RC PIPE CULV III
0014 0582000000-E 310  140 LF  29.00 4060.00 35.00 4900.00 55.00 7700.0015" CS PIPE CULV 0.064"
0015 0636000000-E 310  10 EA  150.00 1500.00 180.00 1800.00 300.00 3000.00**" CS ELBOW *****" THICK

(15", 0.064")
0016 0995000000-E 340  236 LF  9.00 2124.00 11.00 2596.00 35.00 8260.00PIPE REMOVAL
0017 1220000000-E 545  200 TON 10.75 2150.00 13.00 2600.00 20.00 4000.00INCIDENTAL STONE BASE
0018 1330000000-E 607  930 SY  3.80 3534.00 20.00 18600.00 19.50 18135.00INCIDENTAL MILLING
0019 1491000000-E 610  5,200 TON 38.35 199420.00 45.00 234000.00 53.00 275600.00ASP CONC BASE CRS B25.0C
0020 1503000000-E 610  2,000 TON 50.55 101100.00 60.00 120000.00 59.00 118000.00ASP CONC INTR CRS I19.0C
0021 1523000000-E 610  3,375 TON 44.70 150862.50 50.00 168750.00 53.00 178875.00ASP CONC SURF CRS S9.5C
0022 1560000000-E 620  318 TON 279.10 88753.80 279.10 88753.80 275.00 87450.00ASP FOR PLANT MIX  PG64-22
0023 1565000000-E 620  203 TON 298.00 60494.00 298.00 60494.00 285.00 57855.00ASP FOR PLANT MIX PG70-22
0024 1693000000-E 654  100 TON 115.00 11500.00 115.00 11500.00 125.00 12500.00ASPH PLT MIX PVMT REPAIR
0025 2190000000-N 828  2 EA  1050.00 2100.00 1200.00 2400.00 600.00 1200.00TEMP STL PLT COVER FOR MDS
0026 2253000000-E 840 0.45 CY  4350.00 1957.50 5000.00 2250.00 1375.00 618.75PIPE COLLARS
0027 2286000000-N 840  16 EA  1450.00 23200.00 2000.00 32000.00 1250.00 20000.00MASNRY DRAINAGE STRUCT
0028 2308000000-E 840  3 LF  235.00 705.00 300.00 900.00 1000.00 3000.00MASNRY DRAINAGE STRUCT
0029 2364200000-N 840  4 EA  450.00 1800.00 600.00 2400.00 475.00 1900.00FRAME W/2GRTS 840.20 STD
0030 2365000000-N 840  11 EA  450.00 4950.00 600.00 6600.00 490.00 5390.00FRAME W/2GRTS 840.22 STD
0031 2367000000-N 840  1 EA  450.00 450.00 600.00 600.00 475.00 475.00FRAME W/2GRTS 840.29 STD
0032 2556000000-E 846  285 LF  18.00 5130.00 25.00 7125.00 18.00 5130.00SHOULDER BERM GUTTER
0033 2570000000-N SP   1 EA  2000.00 2000.00 2500.00 2500.00 2000.00 2000.00MODIFIED CONCRETE FLUME
0034 2577000000-E 846  660 LF  17.15 11319.00 22.00 14520.00 17.15 11319.00CONC EXPRESSWAY GUTTER
0035 2619000000-E 850  9 SY  75.00 675.00 90.00 810.00 75.00 675.004" CONCRETE PAVED DITCH
0036 2815000000-N 858  1 EA  350.00 350.00 450.00 450.00 750.00 750.00ADJ DROP INLETS
0037 2830000000-N 858  2 EA  450.00 900.00 550.00 1100.00 500.00 1000.00ADJ MANHOLES
0038 2845000000-N 858  3 EA  450.00 1350.00 550.00 1650.00 300.00 900.00ADJ METER OR VALVE BOXES
0039 2905000000-N 859  1 EA  1450.00 1450.00 1600.00 1600.00 1000.00 1000.00CONVERT DI TO JB
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DELLINGER, INC. BLYTHE CONSTRUCTION, INC.

MONROE,  NC CHARLOTTE,  NC

0040 3030000000-E 862 2,112.5 LF  11.75 24821.88 15.00 31687.50 13.00 27462.50STL BM GUARDRAIL
0041 3150000000-N 862  10 EA  40.00 400.00 15.00 150.00 33.00 330.00ADDIT GUARDRAIL POSTS
0042 3210000000-N 862  1 EA  500.00 500.00 500.00 500.00 450.00 450.00GR ANCHOR TYPE CAT-1
0043 3215000000-N 862  4 EA  900.00 3600.00 1200.00 4800.00 1100.00 4400.00GR ANCHOR TYPE III
0044 3270000000-N SP   1 EA  1600.00 1600.00 2000.00 2000.00 1700.00 1700.00GR ANCHOR TYPE 350
0045 3285000000-N SP   4 EA  1400.00 5600.00 1500.00 6000.00 1400.00 5600.00GR ANCHOR TYPE M-350
0046 3319000000-N 862  4 EA  750.00 3000.00 1000.00 4000.00 800.00 3200.00GR ANCHOR TYPE B-83
0047 3345000000-E 864  1,200 LF  2.95 3540.00 6.00 7200.00 5.25 6300.00REMOVE & RESET GUARDRAIL
0048 3360000000-E 863  1,650 LF  0.50 825.00 2.00 3300.00 1.00 1650.00REMOVE EXISTING GUARDRAIL
0049 3595000000-E 869  390 LF  5.00 1950.00 4.00 1560.00 3.00 1170.00RELAPPING GUARDRAIL
0050 3649000000-E 876  10 TON 55.00 550.00 55.00 550.00 60.00 600.00PLAIN RIP RAP, CLASS B
0051 3656000000-E 876  1,035 SY  1.60 1656.00 2.00 2070.00 3.50 3622.50FILTER FABRIC FOR DRAINGE
0052 4412000000-E SP   2,060 SF  10.00 20600.00 7.00 14420.00 15.00 30900.00WORK ZONE SIGNS (STAT)
0053 4412100000-E SP   562 SF  10.00 5620.00 9.00 5058.00 12.00 6744.00WORK ZONE SIGNS (PORT)
0054 4412200000-E SP   68 SF  10.00 680.00 8.00 544.00 14.00 952.00WORK ZONE SIGNS (BARR)
0055 4415000000-N 1115  3 EA  4000.00 12000.00 4500.00 13500.00 8000.00 24000.00FLASHING ARROW PNL TYPE C
0056 4420000000-N 1120  2 EA  10000.00 20000.00 20000.00 40000.00 18000.00 36000.00CHANGEABLE MESSAGE SIGN
0057 4430000000-N 1130  224 EA  35.00 7840.00 50.00 11200.00 45.00 10080.00DRUMS
0058 4446100000-E SP   232 LF  35.00 8120.00 40.00 9280.00 30.00 6960.00BARRICADES (TYPE III)
0059 4460000000-N 1155  5 EA  75.00 375.00 420.00 2100.00 300.00 1500.00WARNING LIGHTS (TYPE B)
0060 4480000000-N 1165  2 EA  10000.00 20000.00 25000.00 50000.00 10000.00 20000.00TRUCK MTD IMP ATTN 60 MPH
0061 4485000000-E 1170  2,100 LF  15.00 31500.00 20.00 42000.00 20.00 42000.00PORT CONC BARRIER
0062 4495000000-E 1170  700 LF  15.00 10500.00 20.00 14000.00 35.00 24500.00PORT CONC BARRIER(DRAINGE
0063 4510000000-N SP   100 HR  50.00 5000.00 40.00 4000.00 30.00 3000.00POLICE
0064 4615000000-E 1205  3,439 LF  1.00 3439.00 1.25 4298.75 1.00 3439.00REM TAPE PVMT MRKINGS 4"
0065 4650000000-N 1251  966 EA  4.00 3864.00 5.00 4830.00 4.00 3864.00TEMP RAISED PVMT MRKS
0066 4810000000-E 1205  41,710 LF  0.15 6256.50 0.20 8342.00 0.15 6256.50PAINT PVMT MARKINGS 4"
0067 4820000000-E 1205  800 LF  0.35 280.00 0.50 400.00 0.35 280.00PAINT PVMT MARKINGS 8"
0068 4847000000-E SP   14,930 LF  0.76 11346.80 1.00 14930.00 0.76 11346.80POLYUREA LINES 4"
0069 4847110000-E SP   400 LF  1.50 600.00 1.90 760.00 1.50 600.00POLYUREA LINES (8")
0070 4847140000-E SP   40 LF  5.00 200.00 6.25 250.00 5.00 200.00POLYUREA LINES (24")
0071 4850000000-E 1205  7,425 LF  0.50 3712.50 0.65 4826.25 0.50 3712.50LINE REMOVAL 4" WIDE
0072 4860000000-E 1205  400 LF  1.00 400.00 1.25 500.00 1.00 400.00LINE REMOVAL 8" WIDE
0073 4900000000-N 1252  103 EA  5.00 515.00 6.25 643.75 5.00 515.00PERM RAISED PVMT MARKERS
0074 5300000000-E 1505  6 TON 40.00 240.00 50.00 300.00 30.00 180.00FND CONDIT MAT CL *******

(VI)
0075 5306000000-E SP   6 TON 40.00 240.00 50.00 300.00 33.00 198.00BEDDING MATL, CL ********

(II)
0076 5396000000-E 1510  118 LF  77.00 9086.00 100.00 11800.00 125.00 14750.00**"DI RES JT H20 P *******CL

(12,50)
0077 5402000000-E 1510  1,490 LB  7.00 10430.00 9.00 13410.00 3.00 4470.00DI RES JT FITTNS
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DELLINGER, INC. BLYTHE CONSTRUCTION, INC.

MONROE,  NC CHARLOTTE,  NC

0078 5558000000-E 1510  2 EA  3650.00 7300.00 4000.00 8000.00 1250.00 2500.0012" GATE V&VB *****WP
(200#)

0079 5636000000-E 1510  2 EA  400.00 800.00 650.00 1300.00 650.00 1300.0012"TRANSIT COUPLN *******
(CI TO DI)

0080 5888000000-E SP   907 LF  420.00 380940.00 550.00 498850.00 185.00 167795.00GENERIC UTILITY ITEM (LF)
16" HDPE WATER PIPE, DR 9,    200# WP BY DIRECTIONAL
BORE

0081 6000000000-E 1605  1,400 LF  3.00 4200.00 3.00 4200.00 4.00 5600.00TEMPORARY SILT FENCE
0082 6006000000-E 1610  250 TON 27.50 6875.00 35.00 8750.00 45.00 11250.00EROS CONTRL STONE CL A
0083 6009000000-E 1610  350 TON 34.10 11935.00 40.00 14000.00 50.00 17500.00EROS CONTRL STONE CL B
0084 6012000000-E 1610  500 TON 22.00 11000.00 25.00 12500.00 40.00 20000.00SEDIMENT CONTROL STONE
0085 6015000000-E 1615 5.5 ACR 600.00 3300.00 750.00 4125.00 600.00 3300.00TEMPORARY MULCHING
0086 6018000000-E 1620  200 LB  3.00 600.00 4.00 800.00 3.00 600.00SEED FOR TEMP SEEDING
0087 6021000000-E 1620 0.75 TON 600.00 450.00 750.00 562.50 600.00 450.00FERT FOR TEMP SEEDING
0088 6024000000-E 1622  140 LF  9.00 1260.00 11.00 1540.00 30.00 4200.00TEMPORARY SLOPE DRAINS
0089 6027000000-N 1622  4 EA  100.00 400.00 125.00 500.00 200.00 800.00INLET PROTCN @ SLOPE DRNS
0090 6029000000-E SP   1,250 LF  2.50 3125.00 3.00 3750.00 2.50 3125.00SAFETY FENCE
0091 6030000000-E 1630  1,600 CY  2.20 3520.00 2.50 4000.00 10.00 16000.00SILT EXCAVATION
0092 6036000000-E 1631  500 SY  1.50 750.00 2.00 1000.00 1.50 750.00MATTING FOR EROS CONTROL
0093 6042000000-E 1632  500 LF  5.00 2500.00 4.00 2000.00 3.00 1500.001/4" HARDWARE CLOTH
0094 6070000000-N SP   10 EA  75.00 750.00 100.00 1000.00 1000.00 10000.00SPECIAL STILLING BASINS
0095 6084000000-E 1660 10.5 ACR 1400.00 14700.00 1500.00 15750.00 1400.00 14700.00SEEDING AND MULCHING
0096 6087000000-E 1660 3.5 ACR 100.00 350.00 100.00 350.00 100.00 350.00MOWING
0097 6090000000-E 1661  50 LB  8.00 400.00 10.00 500.00 8.00 400.00SEED FOR REPAIR SEEDING
0098 6093000000-E 1661 0.25 TON 600.00 150.00 750.00 187.50 600.00 150.00FERT FOR REPAIR SEEDING
0099 6096000000-E 1662  125 LB  2.50 312.50 3.00 375.00 2.50 312.50SEED FOR SUPP SEEDING
0100 6108000000-E 1665 4.5 TON 600.00 2700.00 600.00 2700.00 600.00 2700.00FERTILIZER TOPDRESSING
0101 6114000000-N SP   5 HR  100.00 500.00 100.00 500.00 100.00 500.00SPECIALIZED HAND MOWING
0102 6117000000-N 1675  8 EA  1.00 8.00 500.00 4000.00 500.00 4000.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0103 8017000000-N SP  Lump Sum 200000.00 2000.00 310000.00CM&R TEMP ACCESS ***********
(38+66.50-L-)

0104 8035000000-N 402 Lump Sum 300000.00 350000.00 300000.00REMV EXIST STR **********
(38+66.50-L-)

0105 8105540000-E SP  209.2 LF  750.00 156900.00 1000.00 209200.00 250.00 52300.003'-6" DRILLD PIER IN SOIL
0106 8105640000-E SP   80 LF  1250.00 100000.00 1000.00 80000.00 1800.00 144000.003'-6" DRILLD PIER NO SOIL
0107 8111400000-E SP  221.2 LF  200.00 44240.00 350.00 77420.00 300.00 66360.00PERM STL CASING FOR 3'-6" PIER
0108 8113000000-N SP   5 EA  1500.00 7500.00 2000.00 10000.00 1500.00 7500.00SID INSPECTION
0109 8114000000-N SP   10 EA  1000.00 10000.00 750.00 7500.00 1500.00 15000.00SPT TESTING
0110 8115000000-N SP   5 EA  3000.00 15000.00 3500.00 17500.00 4500.00 22500.00CROSSHOLE SONIC LOGGING
0111 8121000000-N SP  Lump Sum 15000.00 3000.00 30000.00UNCL STR EXCAV STA *****

(38+66.50-L-)
0112 8147000000-E 420  25,620 SF  20.00 512400.00 27.00 691740.00 22.00 563640.00REINF CONCRETE DECK SLAB
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GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BROWN CREEK & APPROACHES ON US-74 WBL.

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

CHARLOTTE,  NC

0.620 MI

DELLINGER, INC. BLYTHE CONSTRUCTION, INC.

MONROE,  NC CHARLOTTE,  NC

0113 8161000000-E 420  22,896 SF  0.25 5724.00 0.35 8013.60 0.30 6868.80GROOVING BRIDGE FLOORS
0114 8182000000-E 420 272.2 CY  625.00 170125.00 1000.00 272200.00 1000.00 272200.00CLASS A CONCRETE (BRIDGE)
0115 8210000000-N 422 Lump Sum 40000.00 60000.00 40000.00BRG APPR SLAB ***********

(38+66.50-L-)
0116 8217000000-E 425  56,946 LB  1.00 56946.00 1.00 56946.00 0.85 48404.10REINF STEEL (BRIDGE)
0117 8238000000-E 425  7,244 LB  2.00 14488.00 1.50 10866.00 1.25 9055.00SPIRAL COL REINF STL BRG
0118 8259000000-E 430 3,231.67 LF  175.00 565542.25 120.00 387800.40 183.00 591395.6136" PRESTR CONCRETE GIRDR
0119 8364000000-E 450  540 LF  40.00 21600.00 40.00 21600.00 44.00 23760.00HP12X53 PILES
0120 8384000000-E 450  1,890 LF  50.00 94500.00 45.00 85050.00 54.00 102060.00HP14X73 PILES
0121 8391000000-N 450  56 EA  200.00 11200.00 200.00 11200.00 275.00 15400.00STEEL PILE POINTS
0122 8406000000-N SP  Lump Sum 40000.00 30000.00 23000.00GALVAN STL PILES @ ******

(38+66.50-L-)
0123 8503000000-E 460 1,313.83 LF  40.00 52553.20 50.00 65691.50 42.00 55180.86CONCRETE BARRIER RAIL
0124 8608000000-E 876  610 TON 75.00 45750.00 50.00 30500.00 40.00 24400.00PLAIN RIP RAP II (2'-0")
0125 8622000000-E 876  680 SY  1.00 680.00 2.00 1360.00 20.00 13600.00FILTER FABRIC FOR DRAINAGE
0126 8657000000-N 430 Lump Sum 25000.00 10000.00 40000.00ELASTOMERIC BEARINGS
0127 8692000000-N SP  Lump Sum 40000.00 30000.00 35000.00EVAZOTE JOINT SEALS
0128 8897000000-N SP   5 EA  2000.00 10000.00 3300.00 16500.00 1.00 5.00GENERIC STRUCTURE ITEM (EA)

PDA ASSISTANCE
0129 8897000000-N SP   5 EA  2000.00 10000.00 2500.00 12500.00 1500.00 7500.00GENERIC STRUCTURE ITEM (EA)

PDA TESTING

 

    TOTAL 4597594.73 TOTAL 4696555.55 TOTAL 5473369.42CONTRACT TOTAL

 

    SUB-TOTAL 2032446.28 SUB-TOTAL 2137968.05 SUB-TOTAL 2654240.05ROADWAY ITEMS
    SUB-TOTAL 2565148.45 SUB-TOTAL 2558587.50 SUB-TOTAL 2819129.37STRUCTURE ITEMS
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FED AID NO BRNHF-74(68)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BROWN CREEK & APPROACHES ON US-74 WBL.

REA CONTRACTING LLC

CHARLOTTE,  NC

0.620 MI

CAROLINA BRIDGE CO., INC. VECELLIO & GROGAN, INC.

ORANGEBURG,  SC BECKLEY,  WV

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 275889.00 286845.35 270000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 31802.90 30000.00 60000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 31802.90 32082.78 33000.00REINF BRG APPR **********

(35+66.50)
0004 0050000000-E 226  1 ACR 3710.34 3710.34 2780.26 2780.26 7000.00 7000.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  3,000 CY  18.02 54060.00 13.03 39090.00 7.00 21000.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 323562.64 141529.10 232000.00GRADING
0007 0080000000-E SP   2,000 TON 26.50 53000.00 50.73 101460.00 22.00 44000.00CLASS IV SUBGRD STABILIZATION
0008 0106000000-E 230  17,000 CY  9.43 160310.00 12.96 220320.00 15.00 255000.00BORROW EXCAVATION
0009 0195000000-E 265  3,000 CY  37.10 111300.00 16.45 49350.00 43.00 129000.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  3,500 SY  3.71 12985.00 3.47 12145.00 2.90 10150.00SOIL STABILIZATION FABRIC
0011 0318000000-E 300  105 TON 31.80 3339.00 32.12 3372.60 50.00 5250.00FND CONDIT MATL MINOR STRS
0012 0366000000-E 310  808 LF  58.31 47114.48 24.26 19602.08 50.00 40400.0015" RC PIPE CULV III
0013 0372000000-E 310  16 LF  76.33 1221.28 27.02 432.32 115.00 1840.0018" RC PIPE CULV III
0014 0582000000-E 310  140 LF  84.81 11873.40 24.09 3372.60 80.00 11200.0015" CS PIPE CULV 0.064"
0015 0636000000-E 310  10 EA  265.02 2650.20 178.48 1784.80 450.00 4500.00**" CS ELBOW *****" THICK

(15", 0.064")
0016 0995000000-E 340  236 LF  15.90 3752.40 13.21 3117.56 20.00 4720.00PIPE REMOVAL
0017 1220000000-E 545  200 TON 31.80 6360.00 37.40 7480.00 40.00 8000.00INCIDENTAL STONE BASE
0018 1330000000-E 607  930 SY  21.20 19716.00 19.50 18135.00 22.00 20460.00INCIDENTAL MILLING
0019 1491000000-E 610  5,200 TON 52.69 273988.00 53.00 275600.00 60.00 312000.00ASP CONC BASE CRS B25.0C
0020 1503000000-E 610  2,000 TON 54.54 109080.00 59.00 118000.00 63.00 126000.00ASP CONC INTR CRS I19.0C
0021 1523000000-E 610  3,375 TON 51.73 174588.75 53.00 178875.00 60.00 202500.00ASP CONC SURF CRS S9.5C
0022 1560000000-E 620  318 TON 328.63 104504.34 275.00 87450.00 350.00 111300.00ASP FOR PLANT MIX  PG64-22
0023 1565000000-E 620  203 TON 344.53 69939.59 285.00 57855.00 360.00 73080.00ASP FOR PLANT MIX PG70-22
0024 1693000000-E 654  100 TON 159.01 15901.00 200.00 20000.00 165.00 16500.00ASPH PLT MIX PVMT REPAIR
0025 2190000000-N 828  2 EA  1590.15 3180.30 954.54 1909.08 1550.00 3100.00TEMP STL PLT COVER FOR MDS
0026 2253000000-E 840 0.45 CY  1060.11 477.05 2807.87 1263.54 1950.00 877.50PIPE COLLARS
0027 2286000000-N 840  16 EA  2120.19 33923.04 1747.20 27955.20 1500.00 24000.00MASNRY DRAINAGE STRUCT
0028 2308000000-E 840  3 LF  212.02 636.06 402.28 1206.84 600.00 1800.00MASNRY DRAINAGE STRUCT
0029 2364200000-N 840  4 EA  556.55 2226.20 684.37 2737.48 650.00 2600.00FRAME W/2GRTS 840.20 STD
0030 2365000000-N 840  11 EA  593.65 6530.15 684.37 7528.07 670.00 7370.00FRAME W/2GRTS 840.22 STD
0031 2367000000-N 840  1 EA  556.55 556.55 684.37 684.37 1100.00 1100.00FRAME W/2GRTS 840.29 STD
0032 2556000000-E 846  285 LF  21.20 6042.00 23.23 6620.55 20.00 5700.00SHOULDER BERM GUTTER
0033 2570000000-N SP   1 EA  2332.22 2332.22 2580.65 2580.65 2235.00 2235.00MODIFIED CONCRETE FLUME
0034 2577000000-E 846  660 LF  20.04 13226.40 22.13 14605.80 20.00 13200.00CONC EXPRESSWAY GUTTER
0035 2619000000-E 850  9 SY  87.46 787.14 96.77 870.93 85.00 765.004" CONCRETE PAVED DITCH
0036 2815000000-N 858  1 EA  2120.19 2120.19 1161.29 1161.29 2250.00 2250.00ADJ DROP INLETS
0037 2830000000-N 858  2 EA  1272.12 2544.24 2000.00 4000.00 1350.00 2700.00ADJ MANHOLES
0038 2845000000-N 858  3 EA  1060.10 3180.30 2000.00 6000.00 1115.00 3345.00ADJ METER OR VALVE BOXES
0039 2905000000-N 859  1 EA  1590.15 1590.15 3000.00 3000.00 1700.00 1700.00CONVERT DI TO JB
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GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BROWN CREEK & APPROACHES ON US-74 WBL.

REA CONTRACTING LLC

CHARLOTTE,  NC

0.620 MI

CAROLINA BRIDGE CO., INC. VECELLIO & GROGAN, INC.

ORANGEBURG,  SC BECKLEY,  WV

0040 3030000000-E 862 2,112.5 LF  12.46 26321.75 11.75 24821.88 13.00 27462.50STL BM GUARDRAIL
0041 3150000000-N 862  10 EA  42.40 424.00 40.00 400.00 44.00 440.00ADDIT GUARDRAIL POSTS
0042 3210000000-N 862  1 EA  530.05 530.05 500.00 500.00 600.00 600.00GR ANCHOR TYPE CAT-1
0043 3215000000-N 862  4 EA  954.09 3816.36 900.00 3600.00 1100.00 4400.00GR ANCHOR TYPE III
0044 3270000000-N SP   1 EA  1696.16 1696.16 1600.00 1600.00 1800.00 1800.00GR ANCHOR TYPE 350
0045 3285000000-N SP   4 EA  1484.14 5936.56 1400.00 5600.00 1500.00 6000.00GR ANCHOR TYPE M-350
0046 3319000000-N 862  4 EA  795.07 3180.28 750.00 3000.00 840.00 3360.00GR ANCHOR TYPE B-83
0047 3345000000-E 864  1,200 LF  3.13 3756.00 2.95 3540.00 3.25 3900.00REMOVE & RESET GUARDRAIL
0048 3360000000-E 863  1,650 LF  0.53 874.50 0.50 825.00 1.00 1650.00REMOVE EXISTING GUARDRAIL
0049 3595000000-E 869  390 LF  5.30 2067.00 5.00 1950.00 6.00 2340.00RELAPPING GUARDRAIL
0050 3649000000-E 876  10 TON 79.51 795.10 46.70 467.00 50.00 500.00PLAIN RIP RAP, CLASS B
0051 3656000000-E 876  1,035 SY  3.71 3839.85 3.47 3591.45 3.75 3881.25FILTER FABRIC FOR DRAINGE
0052 4412000000-E SP   2,060 SF  10.60 21836.00 6.30 12978.00 7.00 14420.00WORK ZONE SIGNS (STAT)
0053 4412100000-E SP   562 SF  10.60 5957.20 9.15 5142.30 14.00 7868.00WORK ZONE SIGNS (PORT)
0054 4412200000-E SP   68 SF  10.60 720.80 9.20 625.60 10.00 680.00WORK ZONE SIGNS (BARR)
0055 4415000000-N 1115  3 EA  3180.29 9540.87 3850.00 11550.00 5200.00 15600.00FLASHING ARROW PNL TYPE C
0056 4420000000-N 1120  2 EA  11661.07 23322.14 17880.00 35760.00 21000.00 42000.00CHANGEABLE MESSAGE SIGN
0057 4430000000-N 1130  224 EA  53.00 11872.00 32.45 7268.80 65.00 14560.00DRUMS
0058 4446100000-E SP   232 LF  37.10 8607.20 32.80 7609.60 60.00 13920.00BARRICADES (TYPE III)
0059 4460000000-N 1155  5 EA  318.03 1590.15 78.50 392.50 150.00 750.00WARNING LIGHTS (TYPE B)
0060 4480000000-N 1165  2 EA  11131.02 22262.04 9650.00 19300.00 17500.00 35000.00TRUCK MTD IMP ATTN 60 MPH
0061 4485000000-E 1170  2,100 LF  15.90 33390.00 15.00 31500.00 17.00 35700.00PORT CONC BARRIER
0062 4495000000-E 1170  700 LF  15.90 11130.00 15.00 10500.00 17.00 11900.00PORT CONC BARRIER(DRAINGE
0063 4510000000-N SP   100 HR  53.00 5300.00 30.00 3000.00 50.00 5000.00POLICE
0064 4615000000-E 1205  3,439 LF  1.06 3645.34 1.00 3439.00 1.15 3954.85REM TAPE PVMT MRKINGS 4"
0065 4650000000-N 1251  966 EA  4.24 4095.84 4.00 3864.00 4.50 4347.00TEMP RAISED PVMT MRKS
0066 4810000000-E 1205  41,710 LF  0.16 6673.60 0.15 6256.50 0.20 8342.00PAINT PVMT MARKINGS 4"
0067 4820000000-E 1205  800 LF  0.37 296.00 0.35 280.00 0.40 320.00PAINT PVMT MARKINGS 8"
0068 4847000000-E SP   14,930 LF  0.81 12093.30 0.76 11346.80 0.90 13437.00POLYUREA LINES 4"
0069 4847110000-E SP   400 LF  1.59 636.00 1.50 600.00 1.70 680.00POLYUREA LINES (8")
0070 4847140000-E SP   40 LF  5.30 212.00 5.00 200.00 5.60 224.00POLYUREA LINES (24")
0071 4850000000-E 1205  7,425 LF  0.53 3935.25 0.50 3712.50 0.55 4083.75LINE REMOVAL 4" WIDE
0072 4860000000-E 1205  400 LF  1.06 424.00 1.00 400.00 1.15 460.00LINE REMOVAL 8" WIDE
0073 4900000000-N 1252  103 EA  5.30 545.90 5.00 515.00 5.50 566.50PERM RAISED PVMT MARKERS
0074 5300000000-E 1505  6 TON 37.10 222.60 226.95 1361.70 60.00 360.00FND CONDIT MAT CL *******

(VI)
0075 5306000000-E SP   6 TON 37.10 222.60 214.05 1284.30 60.00 360.00BEDDING MATL, CL ********

(II)
0076 5396000000-E 1510  118 LF  146.29 17262.22 70.00 8260.00 118.00 13924.00**"DI RES JT H20 P *******CL

(12,50)
0077 5402000000-E 1510  1,490 LB  11.66 17373.40 8.00 11920.00 20.00 29800.00DI RES JT FITTNS
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GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BROWN CREEK & APPROACHES ON US-74 WBL.

REA CONTRACTING LLC

CHARLOTTE,  NC

0.620 MI

CAROLINA BRIDGE CO., INC. VECELLIO & GROGAN, INC.

ORANGEBURG,  SC BECKLEY,  WV

0078 5558000000-E 1510  2 EA  2332.21 4664.42 2000.00 4000.00 2250.00 4500.0012" GATE V&VB *****WP
(200#)

0079 5636000000-E 1510  2 EA  2332.21 4664.42 1000.00 2000.00 1700.00 3400.0012"TRANSIT COUPLN *******
(CI TO DI)

0080 5888000000-E SP   907 LF  540.65 490369.55 450.00 408150.00 475.00 430825.00GENERIC UTILITY ITEM (LF)
16" HDPE WATER PIPE, DR 9,    200# WP BY DIRECTIONAL
BORE

0081 6000000000-E 1605  1,400 LF  5.30 7420.00 2.30 3220.00 6.50 9100.00TEMPORARY SILT FENCE
0082 6006000000-E 1610  250 TON 84.81 21202.50 54.51 13627.50 45.00 11250.00EROS CONTRL STONE CL A
0083 6009000000-E 1610  350 TON 84.81 29683.50 54.51 19078.50 45.00 15750.00EROS CONTRL STONE CL B
0084 6012000000-E 1610  500 TON 31.80 15900.00 47.61 23805.00 36.00 18000.00SEDIMENT CONTROL STONE
0085 6015000000-E 1615 5.5 ACR 636.06 3498.33 600.00 3300.00 670.00 3685.00TEMPORARY MULCHING
0086 6018000000-E 1620  200 LB  11.66 2332.00 3.00 600.00 3.50 700.00SEED FOR TEMP SEEDING
0087 6021000000-E 1620 0.75 TON 477.05 357.79 600.00 450.00 670.00 502.50FERT FOR TEMP SEEDING
0088 6024000000-E 1622  140 LF  42.40 5936.00 19.09 2672.60 16.00 2240.00TEMPORARY SLOPE DRAINS
0089 6027000000-N 1622  4 EA  530.05 2120.20 396.33 1585.32 235.00 940.00INLET PROTCN @ SLOPE DRNS
0090 6029000000-E SP   1,250 LF  4.24 5300.00 2.00 2500.00 5.00 6250.00SAFETY FENCE
0091 6030000000-E 1630  1,600 CY  15.90 25440.00 5.28 8448.00 12.00 19200.00SILT EXCAVATION
0092 6036000000-E 1631  500 SY  1.75 875.00 1.50 750.00 1.75 875.00MATTING FOR EROS CONTROL
0093 6042000000-E 1632  500 LF  5.30 2650.00 2.90 1450.00 12.00 6000.001/4" HARDWARE CLOTH
0094 6070000000-N SP   10 EA  1749.16 17491.60 942.63 9426.30 1000.00 10000.00SPECIAL STILLING BASINS
0095 6084000000-E 1660 10.5 ACR 1484.14 15583.47 1400.00 14700.00 1600.00 16800.00SEEDING AND MULCHING
0096 6087000000-E 1660 3.5 ACR 79.51 278.29 100.00 350.00 110.00 385.00MOWING
0097 6090000000-E 1661  50 LB  11.66 583.00 8.00 400.00 9.00 450.00SEED FOR REPAIR SEEDING
0098 6093000000-E 1661 0.25 TON 477.04 119.26 600.00 150.00 670.00 167.50FERT FOR REPAIR SEEDING
0099 6096000000-E 1662  125 LB  14.84 1855.00 2.50 312.50 2.75 343.75SEED FOR SUPP SEEDING
0100 6108000000-E 1665 4.5 TON 503.55 2265.98 600.00 2700.00 670.00 3015.00FERTILIZER TOPDRESSING
0101 6114000000-N SP   5 HR  42.40 212.00 100.00 500.00 110.00 550.00SPECIALIZED HAND MOWING
0102 6117000000-N 1675  8 EA  1325.12 10600.96 1.00 8.00 1.50 12.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0103 8017000000-N SP  Lump Sum 200000.00 129032.26 260000.00CM&R TEMP ACCESS ***********
(38+66.50-L-)

0104 8035000000-N 402 Lump Sum 300000.00 210000.00 450000.00REMV EXIST STR **********
(38+66.50-L-)

0105 8105540000-E SP  209.2 LF  525.00 109830.00 911.74 190736.01 740.00 154808.003'-6" DRILLD PIER IN SOIL
0106 8105640000-E SP   80 LF  1260.00 100800.00 2040.78 163262.40 1625.00 130000.003'-6" DRILLD PIER NO SOIL
0107 8111400000-E SP  221.2 LF  210.00 46452.00 337.15 74577.58 225.00 49770.00PERM STL CASING FOR 3'-6" PIER
0108 8113000000-N SP   5 EA  1575.00 7875.00 2419.35 12096.75 1625.00 8125.00SID INSPECTION
0109 8114000000-N SP   10 EA  1050.00 10500.00 1612.90 16129.00 1200.00 12000.00SPT TESTING
0110 8115000000-N SP   5 EA  3372.61 16863.05 6161.44 30807.20 3900.00 19500.00CROSSHOLE SONIC LOGGING
0111 8121000000-N SP  Lump Sum 10000.00 2579.16 10000.00UNCL STR EXCAV STA *****

(38+66.50-L-)
0112 8147000000-E 420  25,620 SF  23.47 601301.40 32.97 844691.40 25.00 640500.00REINF CONCRETE DECK SLAB
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GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BROWN CREEK & APPROACHES ON US-74 WBL.

REA CONTRACTING LLC

CHARLOTTE,  NC

0.620 MI

CAROLINA BRIDGE CO., INC. VECELLIO & GROGAN, INC.

ORANGEBURG,  SC BECKLEY,  WV

0113 8161000000-E 420  22,896 SF  0.31 7097.76 0.52 11905.92 0.35 8013.60GROOVING BRIDGE FLOORS
0114 8182000000-E 420 272.2 CY  1000.00 272200.00 868.92 236520.02 775.00 210955.00CLASS A CONCRETE (BRIDGE)
0115 8210000000-N 422 Lump Sum 55000.00 76730.83 60000.00BRG APPR SLAB ***********

(38+66.50-L-)
0116 8217000000-E 425  56,946 LB  0.83 47265.18 1.38 78585.48 0.80 45556.80REINF STEEL (BRIDGE)
0117 8238000000-E 425  7,244 LB  1.17 8475.48 2.27 16443.88 1.25 9055.00SPIRAL COL REINF STL BRG
0118 8259000000-E 430 3,231.67 LF  140.50 454049.64 160.72 519394.00 120.00 387800.4036" PRESTR CONCRETE GIRDR
0119 8364000000-E 450  540 LF  35.00 18900.00 70.83 38248.20 40.00 21600.00HP12X53 PILES
0120 8384000000-E 450  1,890 LF  55.00 103950.00 84.48 159667.20 45.00 85050.00HP14X73 PILES
0121 8391000000-N 450  56 EA  180.00 10080.00 274.57 15375.92 140.00 7840.00STEEL PILE POINTS
0122 8406000000-N SP  Lump Sum 50000.00 34004.76 28000.00GALVAN STL PILES @ ******

(38+66.50-L-)
0123 8503000000-E 460 1,313.83 LF  42.00 55180.86 78.47 103096.24 40.00 52553.20CONCRETE BARRIER RAIL
0124 8608000000-E 876  610 TON 60.00 36600.00 88.69 54100.90 40.00 24400.00PLAIN RIP RAP II (2'-0")
0125 8622000000-E 876  680 SY  6.00 4080.00 4.26 2896.80 7.00 4760.00FILTER FABRIC FOR DRAINAGE
0126 8657000000-N 430 Lump Sum 14169.17 24406.87 29000.00ELASTOMERIC BEARINGS
0127 8692000000-N SP  Lump Sum 30000.00 46836.56 35000.00EVAZOTE JOINT SEALS
0128 8897000000-N SP   5 EA  1500.00 7500.00 644.42 3222.10 3200.00 16000.00GENERIC STRUCTURE ITEM (EA)

PDA ASSISTANCE
0129 8897000000-N SP   5 EA  2000.00 10000.00 2419.35 12096.75 4000.00 20000.00GENERIC STRUCTURE ITEM (EA)

PDA TESTING

 

    TOTAL 5517780.08 TOTAL 5673393.09 TOTAL 5751461.10CONTRACT TOTAL

 

    SUB-TOTAL 2929610.54 SUB-TOTAL 2565948.90 SUB-TOTAL 2971174.10ROADWAY ITEMS
    SUB-TOTAL 2588169.54 SUB-TOTAL 3107444.19 SUB-TOTAL 2780287.00STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4164969.49SMITH-ROWE, INC.
     2  4446436.34DANE CONSTRUCTION, INC.
     3  4531705.20DLB, INC. D/B/A DLB, INC., (OF VA.)
     4  4597594.73LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.
     5  4696555.55DELLINGER, INC.
     6  5473369.42BLYTHE CONSTRUCTION, INC.
     7  5517780.08REA CONTRACTING LLC
     8  5673393.09CAROLINA BRIDGE CO., INC.
     9  5751461.10VECELLIO & GROGAN, INC.



JAN 17, 2006 02:39 PM

TIP NO 2:00 PM 1 /  3 018

MECKLENBURG

38104

JAN 17 2006 C201522
FED AID NO STATE FUNDED

MILLING, RESURFACING, SHDR RECONST, & PAVEMENT MARKINGS.

1 SECTION OF SR-2074.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

4.070 MI

GRANITE CONTRACTING LLC REA CONTRACTING LLC

CONCORD,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 104000.00 45000.00 48000.00MOBILIZATION
0002 1220000000-E 545  1,000 TON 30.00 30000.00 32.20 32200.00 34.50 34500.00INCIDENTAL STONE BASE
0003 1243000000-E SP  0.5 SMI 4250.00 2125.00 9805.00 4902.50 4500.00 2250.00SHOULDER CONSTRUCTION
0004 1245000000-E SP  7.5 SMI 2400.00 18000.00 9795.00 73462.50 3600.00 27000.00SHOULDER RECONSTRUCTION
0005 1264000000-E SP   2,000 LF  3.00 6000.00 4.00 8000.00 4.50 9000.00DITCHING
0006 1308000000-E 607  2,100 SY  3.00 6300.00 3.70 7770.00 3.50 7350.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0007 1308000000-E 607  1,000 SY  5.00 5000.00 7.65 7650.00 7.25 7250.00MILLN ASPHALT PVMT ***** - *****

(0" TO 4")
0008 1330000000-E 607  400 SY  15.00 6000.00 16.25 6500.00 9.50 3800.00INCIDENTAL MILLING
0009 1503000000-E 610  8,720 TON 35.00 305200.00 36.25 316100.00 39.20 341824.00ASP CONC INTR CRS I19.0C
0010 1523000000-E 610  5,600 TON 37.00 207200.00 38.15 213640.00 38.20 213920.00ASP CONC SURF CRS S9.5C
0011 1560000000-E 620  410 TON 265.00 108650.00 310.00 127100.00 281.00 115210.00ASP FOR PLANT MIX  PG64-22
0012 1565000000-E 620  336 TON 275.00 92400.00 321.00 107856.00 293.00 98448.00ASP FOR PLANT MIX PG70-22
0013 1704000000-E SP   700 TON 90.00 63000.00 98.00 68600.00 100.00 70000.00PATCHING EXIST PAVEMENT
0014 2600000000-N SP   22 EA  300.00 6600.00 1275.00 28050.00 280.00 6160.00RETROFIT EXT WHEELCHAIR RAMP
0015 2612000000-E 848  330 SY  65.00 21450.00 75.00 24750.00 65.00 21450.006" CONCRETE DRIVEWAY
0016 2830000000-N 858  1 EA  650.00 650.00 1200.00 1200.00 1000.00 1000.00ADJ MANHOLES
0017 2845000000-N 858  1 EA  650.00 650.00 1200.00 1200.00 575.00 575.00ADJ METER OR VALVE BOXES
0018 4510000000-N SP   40 HR  45.00 1800.00 32.00 1280.00 30.00 1200.00POLICE
0019 4685000000-E 1205  35,000 LF  0.38 13300.00 0.40 14000.00 0.38 13300.00THERMO PVT MKG LINES 4"90
0020 4686000000-E 1205  40,000 LF  0.41 16400.00 0.43 17200.00 0.41 16400.00THERMO PVT MKG LINES 4"120
0021 4695000000-E 1205  100 LF  1.75 175.00 1.85 185.00 1.75 175.008"WIDE THERMO 90 MILS
0022 4710000000-E 1205  300 LF  6.50 1950.00 6.85 2055.00 6.50 1950.0024"WIDE THERMO 120 MILS
0023 4721000000-E 1205  24 EA  90.00 2160.00 95.00 2280.00 90.00 2160.00THERMO PVT MKG CHARACTER 120
0024 4725000000-E 1205  12 EA  90.00 1080.00 95.00 1140.00 90.00 1080.00THERMO PVT SYMBOL 90MILS
0025 4810000000-E 1205  45,000 LF  0.12 5400.00 0.13 5850.00 0.12 5400.00PAINT PVMT MARKINGS 4"
0026 4900000000-N 1252  425 EA  4.25 1806.25 4.50 1912.50 4.25 1806.25PERM RAISED PVMT MARKERS
0027 6000000000-E 1605  1,500 LF  2.50 3750.00 2.40 3600.00 2.35 3525.00TEMPORARY SILT FENCE
0028 6009000000-E 1610  100 TON 38.00 3800.00 31.50 3150.00 40.00 4000.00EROS CONTRL STONE CL B
0029 6012000000-E 1610  40 TON 43.00 1720.00 29.50 1180.00 40.00 1600.00SEDIMENT CONTROL STONE
0030 6030000000-E 1630  200 CY  15.00 3000.00 26.00 5200.00 450.00 90000.00SILT EXCAVATION

SILT BASIN, TYPE B
0031 6036000000-E 1631  200 SY  3.00 600.00 2.10 420.00 1.65 330.00MATTING FOR EROS CONTROL
0032 6084000000-E 1660  5 ACR 1500.00 7500.00 1475.00 7375.00 1400.00 7000.00SEEDING AND MULCHING

 

    TOTAL 1047666.25 TOTAL 1140808.50 TOTAL 1157663.25CONTRACT TOTAL

 

    SUB-TOTAL 1047666.25 SUB-TOTAL 1140808.50 SUB-TOTAL 1157663.25ROADWAY ITEMS



JAN 17, 2006 02:39 PM

TIP NO 2:00 PM 2 /  3 018

MECKLENBURG

38104

JAN 17 2006 C201522
FED AID NO STATE FUNDED

MILLING, RESURFACING, SHDR RECONST, & PAVEMENT MARKINGS.

1 SECTION OF SR-2074.

APAC- ATLANTIC, INC. ASHEVILLE
DIVISION

ATLANTA,  GA

4.070 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 40000.00MOBILIZATION
0002 1220000000-E 545  1,000 TON 35.75 35750.00INCIDENTAL STONE BASE
0003 1243000000-E SP  0.5 SMI 5100.00 2550.00SHOULDER CONSTRUCTION
0004 1245000000-E SP  7.5 SMI 4900.00 36750.00SHOULDER RECONSTRUCTION
0005 1264000000-E SP   2,000 LF  20.50 41000.00DITCHING
0006 1308000000-E 607  2,100 SY  3.70 7770.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0007 1308000000-E 607  1,000 SY  7.50 7500.00MILLN ASPHALT PVMT ***** - *****

(0" TO 4")
0008 1330000000-E 607  400 SY  24.00 9600.00INCIDENTAL MILLING
0009 1503000000-E 610  8,720 TON 46.00 401120.00ASP CONC INTR CRS I19.0C
0010 1523000000-E 610  5,600 TON 46.50 260400.00ASP CONC SURF CRS S9.5C
0011 1560000000-E 620  410 TON 340.00 139400.00ASP FOR PLANT MIX  PG64-22
0012 1565000000-E 620  336 TON 350.00 117600.00ASP FOR PLANT MIX PG70-22
0013 1704000000-E SP   700 TON 98.50 68950.00PATCHING EXIST PAVEMENT
0014 2600000000-N SP   22 EA  665.00 14630.00RETROFIT EXT WHEELCHAIR RAMP
0015 2612000000-E 848  330 SY  36.00 11880.006" CONCRETE DRIVEWAY
0016 2830000000-N 858  1 EA  1525.00 1525.00ADJ MANHOLES
0017 2845000000-N 858  1 EA  1100.00 1100.00ADJ METER OR VALVE BOXES
0018 4510000000-N SP   40 HR  52.00 2080.00POLICE
0019 4685000000-E 1205  35,000 LF  0.39 13650.00THERMO PVT MKG LINES 4"90
0020 4686000000-E 1205  40,000 LF  0.42 16800.00THERMO PVT MKG LINES 4"120
0021 4695000000-E 1205  100 LF  1.80 180.008"WIDE THERMO 90 MILS
0022 4710000000-E 1205  300 LF  6.65 1995.0024"WIDE THERMO 120 MILS
0023 4721000000-E 1205  24 EA  92.00 2208.00THERMO PVT MKG CHARACTER 120
0024 4725000000-E 1205  12 EA  92.00 1104.00THERMO PVT SYMBOL 90MILS
0025 4810000000-E 1205  45,000 LF  0.13 5850.00PAINT PVMT MARKINGS 4"
0026 4900000000-N 1252  425 EA  4.35 1848.75PERM RAISED PVMT MARKERS
0027 6000000000-E 1605  1,500 LF  2.40 3600.00TEMPORARY SILT FENCE
0028 6009000000-E 1610  100 TON 36.25 3625.00EROS CONTRL STONE CL B
0029 6012000000-E 1610  40 TON 41.50 1660.00SEDIMENT CONTROL STONE
0030 6030000000-E 1630  200 CY  26.00 5200.00SILT EXCAVATION

SILT BASIN, TYPE B
0031 6036000000-E 1631  200 SY  1.70 340.00MATTING FOR EROS CONTROL
0032 6084000000-E 1660  5 ACR 1450.00 7250.00SEEDING AND MULCHING

 

    TOTAL 1264915.75CONTRACT TOTAL

 

    SUB-TOTAL 1264915.75ROADWAY ITEMS



JAN 17, 2006 02:39 PM

TIP NO 2:00 PM 3 /  3 018

MECKLENBURG

38104

JAN 17 2006 C201522
FED AID NO STATE FUNDED

MILLING, RESURFACING, SHDR RECONST, & PAVEMENT MARKINGS.

1 SECTION OF SR-2074.

 

4.070 MI

  

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1047666.25BLYTHE CONSTRUCTION, INC.
     2  1140808.50GRANITE CONTRACTING LLC
     3  1157663.25REA CONTRACTING LLC
     4  1264915.75APAC- ATLANTIC, INC. ASHEVILLE DIVISION



JAN 17, 2006 02:39 PM

TIP NO 2:00 PM 1 /  3 019

MECKLENBURG

10CR.10601.3,  10CR.20601.19,  10CR.20601.20,  10CR.20601.21,
10CR.306003.15,  10CR.306003.16,  10CR.306003.17,
10CR.306003.18,  10CR.306007.7

JAN 17 2006 C201530
FED AID NO STATE FUNDED

MILLING, RESURFACING, SHDR RECONST, & PAVEMENT MARKINGS.

3 SECTIONS OF NC-160, 1 SECTION OF NC-24, AND 5 SECTIONS OF SECONDARY ROADS.

REA CONTRACTING LLC

CHARLOTTE,  NC

8.890 MI

BLYTHE CONSTRUCTION, INC. APAC- ATLANTIC, INC. ASHEVILLE
DIVISION

CHARLOTTE,  NC ATLANTA,  GA

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 81500.00 183000.00 30000.00MOBILIZATION
0002 1220000000-E 545  213 TON 35.00 7455.00 44.00 9372.00 36.00 7668.00INCIDENTAL STONE BASE
0003 1243000000-E SP  1.36 SMI 3300.00 4488.00 4500.00 6120.00 4900.00 6664.00SHOULDER CONSTRUCTION
0004 1245000000-E SP  11.87 SMI 4500.00 53415.00 2400.00 28488.00 5000.00 59350.00SHOULDER RECONSTRUCTION
0005 1297000000-E 607  43,654 SY  1.85 80759.90 1.95 85125.30 1.90 82942.60MILL ASP PVMT *****" DTH

(1-1/2")
0006 1330000000-E 607  919 SY  9.75 8960.25 18.00 16542.00 20.50 18839.50INCIDENTAL MILLING
0007 1491000000-E 610  600 TON 39.80 23880.00 48.00 28800.00 66.00 39600.00ASP CONC BASE CRS B25.0C
0008 1523000000-E 610  13,494 TON 39.80 537061.20 38.00 512772.00 44.50 600483.00ASP CONC SURF CRS S9.5C
0009 1524000000-E SP   2,500 TON 41.80 104500.00 41.00 102500.00 49.50 123750.00ASP CONC SURF CRS S9.5C LEVEL
0010 1560000000-E 620  25 TON 282.00 7050.00 265.00 6625.00 335.00 8375.00ASP FOR PLANT MIX  PG64-22
0011 1565000000-E 620  972 TON 293.00 284796.00 275.00 267300.00 350.00 340200.00ASP FOR PLANT MIX PG70-22
0012 1704000000-E SP   3,350 TON 100.00 335000.00 90.00 301500.00 91.50 306525.00PATCHING EXIST PAVEMENT
0013 2612000000-E 848  140 SY  140.00 19600.00 65.00 9100.00 41.00 5740.006" CONCRETE DRIVEWAY
0014 2815000000-N 858  1 EA  818.51 818.51 1200.00 1200.00 1530.00 1530.00ADJ DROP INLETS
0015 2830000000-N 858  19 EA  1000.00 19000.00 600.00 11400.00 865.00 16435.00ADJ MANHOLES
0016 2845000000-N 858  24 EA  575.00 13800.00 400.00 9600.00 765.00 18360.00ADJ METER OR VALVE BOXES
0017 4589000000-N SP  Lump Sum 30000.00 49200.00 41000.00GENERIC TRAFFIC CONTROL ITEM (LS)

TRAFFIC CONTROL
0018 4685000000-E 1205  73,921 LF  0.39 28829.19 0.39 28829.19 0.40 29568.40THERMO PVT MKG LINES 4"90
0019 4686000000-E 1205  82,960 LF  0.41 34013.60 0.41 34013.60 0.42 34843.20THERMO PVT MKG LINES 4"120
0020 4695000000-E 1205  1,200 LF  1.50 1800.00 1.50 1800.00 1.53 1836.008"WIDE THERMO 90 MILS
0021 4697000000-E 1205  2,550 LF  1.75 4462.50 1.75 4462.50 1.80 4590.00THERMO PVT MKG LINE 8"120
0022 4705000000-E 1205  200 LF  3.25 650.00 3.25 650.00 3.30 660.00THERMO LINES 16" 120MILS
0023 4710000000-E 1205  1,575 LF  6.00 9450.00 6.00 9450.00 6.15 9686.2524"WIDE THERMO 120 MILS
0024 4721000000-E 1205  14 EA  90.00 1260.00 90.00 1260.00 92.00 1288.00THERMO PVT MKG CHARACTER 120
0025 4725000000-E 1205  30 EA  90.00 2700.00 90.00 2700.00 92.00 2760.00THERMO PVT SYMBOL 90MILS
0026 4810000000-E 1205  14,000 LF  0.13 1820.00 0.13 1820.00 0.13 1820.00PAINT PVMT MARKINGS 4"
0027 4820000000-E 1205  950 LF  0.26 247.00 0.26 247.00 0.27 256.50PAINT PVMT MARKINGS 8"
0028 4835000000-E 1205  950 LF  3.50 3325.00 3.50 3325.00 3.60 3420.00PAINT PVT MKG LINES 24"
0029 4845000000-N 1205  12 EA  35.00 420.00 35.00 420.00 36.00 432.00PAINT PVT MKG SYMBOL
0030 4900000000-N 1252  1,569 EA  4.25 6668.25 4.25 6668.25 4.30 6746.70PERM RAISED PVMT MARKERS
0031 6000000000-E 1605  200 LF  3.00 600.00 3.00 600.00 3.10 620.00TEMPORARY SILT FENCE
0032 6009000000-E 1610  120 TON 40.00 4800.00 40.00 4800.00 47.00 5640.00EROS CONTRL STONE CL B
0033 6012000000-E 1610  60 TON 40.00 2400.00 40.00 2400.00 47.00 2820.00SEDIMENT CONTROL STONE
0034 6084000000-E 1660 9.8 ACR 1450.00 14210.00 1500.00 14700.00 1500.00 14700.00SEEDING AND MULCHING

 

    TOTAL 1729739.40 TOTAL 1746789.84 TOTAL 1829149.15CONTRACT TOTAL

 

    SUB-TOTAL 1729739.40 SUB-TOTAL 1746789.84 SUB-TOTAL 1829149.15ROADWAY ITEMS



JAN 17, 2006 02:39 PM

TIP NO 2:00 PM 2 /  3 019

MECKLENBURG

10CR.10601.3,  10CR.20601.19,  10CR.20601.20,  10CR.20601.21,
10CR.306003.15,  10CR.306003.16,  10CR.306003.17,
10CR.306003.18,  10CR.306007.7

JAN 17 2006 C201530
FED AID NO STATE FUNDED

MILLING, RESURFACING, SHDR RECONST, & PAVEMENT MARKINGS.

3 SECTIONS OF NC-160, 1 SECTION OF NC-24, AND 5 SECTIONS OF SECONDARY ROADS.

GRANITE CONTRACTING LLC

CONCORD,  NC

8.890 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 96000.00MOBILIZATION
0002 1220000000-E 545  213 TON 41.50 8839.50INCIDENTAL STONE BASE
0003 1243000000-E SP  1.36 SMI 6600.00 8976.00SHOULDER CONSTRUCTION
0004 1245000000-E SP  11.87 SMI 6615.00 78520.05SHOULDER RECONSTRUCTION
0005 1297000000-E 607  43,654 SY  1.55 67663.70MILL ASP PVMT *****" DTH

(1-1/2")
0006 1330000000-E 607  919 SY  13.90 12774.10INCIDENTAL MILLING
0007 1491000000-E 610  600 TON 61.50 36900.00ASP CONC BASE CRS B25.0C
0008 1523000000-E 610  13,494 TON 41.40 558651.60ASP CONC SURF CRS S9.5C
0009 1524000000-E SP   2,500 TON 46.40 116000.00ASP CONC SURF CRS S9.5C LEVEL
0010 1560000000-E 620  25 TON 315.00 7875.00ASP FOR PLANT MIX  PG64-22
0011 1565000000-E 620  972 TON 327.00 317844.00ASP FOR PLANT MIX PG70-22
0012 1704000000-E SP   3,350 TON 110.00 368500.00PATCHING EXIST PAVEMENT
0013 2612000000-E 848  140 SY  75.00 10500.006" CONCRETE DRIVEWAY
0014 2815000000-N 858  1 EA  1275.00 1275.00ADJ DROP INLETS
0015 2830000000-N 858  19 EA  950.00 18050.00ADJ MANHOLES
0016 2845000000-N 858  24 EA  900.00 21600.00ADJ METER OR VALVE BOXES
0017 4589000000-N SP  Lump Sum 70000.00GENERIC TRAFFIC CONTROL ITEM (LS)

TRAFFIC CONTROL
0018 4685000000-E 1205  73,921 LF  0.41 30307.61THERMO PVT MKG LINES 4"90
0019 4686000000-E 1205  82,960 LF  0.44 36502.40THERMO PVT MKG LINES 4"120
0020 4695000000-E 1205  1,200 LF  1.60 1920.008"WIDE THERMO 90 MILS
0021 4697000000-E 1205  2,550 LF  1.85 4717.50THERMO PVT MKG LINE 8"120
0022 4705000000-E 1205  200 LF  3.50 700.00THERMO LINES 16" 120MILS
0023 4710000000-E 1205  1,575 LF  6.35 10001.2524"WIDE THERMO 120 MILS
0024 4721000000-E 1205  14 EA  95.00 1330.00THERMO PVT MKG CHARACTER 120
0025 4725000000-E 1205  30 EA  95.00 2850.00THERMO PVT SYMBOL 90MILS
0026 4810000000-E 1205  14,000 LF  0.14 1960.00PAINT PVMT MARKINGS 4"
0027 4820000000-E 1205  950 LF  0.28 266.00PAINT PVMT MARKINGS 8"
0028 4835000000-E 1205  950 LF  3.75 3562.50PAINT PVT MKG LINES 24"
0029 4845000000-N 1205  12 EA  37.00 444.00PAINT PVT MKG SYMBOL
0030 4900000000-N 1252  1,569 EA  4.50 7060.50PERM RAISED PVMT MARKERS
0031 6000000000-E 1605  200 LF  3.20 640.00TEMPORARY SILT FENCE
0032 6009000000-E 1610  120 TON 34.50 4140.00EROS CONTRL STONE CL B
0033 6012000000-E 1610  60 TON 32.00 1920.00SEDIMENT CONTROL STONE
0034 6084000000-E 1660 9.8 ACR 1545.00 15141.00SEEDING AND MULCHING

 

    TOTAL 1923431.71CONTRACT TOTAL

 

    SUB-TOTAL 1923431.71ROADWAY ITEMS



JAN 17, 2006 02:39 PM

TIP NO 2:00 PM 3 /  3 019

MECKLENBURG

10CR.10601.3,  10CR.20601.19,  10CR.20601.20,  10CR.20601.21,
10CR.306003.15,  10CR.306003.16,  10CR.306003.17,
10CR.306003.18,  10CR.306007.7

JAN 17 2006 C201530
FED AID NO STATE FUNDED

MILLING, RESURFACING, SHDR RECONST, & PAVEMENT MARKINGS.

3 SECTIONS OF NC-160, 1 SECTION OF NC-24, AND 5 SECTIONS OF SECONDARY ROADS.

 

8.890 MI

  

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1729739.40REA CONTRACTING LLC
     2  1746789.84BLYTHE CONSTRUCTION, INC.
     3  1829149.15APAC- ATLANTIC, INC. ASHEVILLE DIVISION
     4  1923431.71GRANITE CONTRACTING LLC



JAN 17, 2006 02:39 PM

TIP NO 2:00 PM 1 /  1 020

CHEROKEE, SWAIN, GRAHAM

14CR.10201.2,  14CR.10871.1,  14CR.20381.3,  14CR.20871.3

JAN 17 2006 C201536
FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, SHDR RECONST, & PVMT MKGS.

2 SECTIONS OF US-129, 1 SECTIONS OF NC-28 & 10 SECTIONS OF SECONDARY ROAD.

HARRISON CONST. CO., INC., DIV.
OF APAC-TENNESSEE

ALCOA,  TN

14.710 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 47900.00MOBILIZATION
0002 1245000000-E SP  10.34 SMI 2400.00 24816.00SHOULDER RECONSTRUCTION
0003 1297000000-E 607  16,076 SY  4.93 79254.68MILL ASP PVMT *****" DTH

(3")
0004 1489000000-E 610  1,649 TON 43.31 71418.19ASP CONC BASE CRS B25.0B
0005 1498000000-E 610  2,972 TON 69.70 207148.40ASP CONC INTR CRS I19.0B
0006 1519000000-E 610  11,992 TON 39.29 471165.68ASP CONC SURF CRS S9.5B
0007 1525100000-E SP   6,970 TON 49.22 343063.40ASP CONC SURF CRS SF9.5A LEVEL
0008 1560000000-E 620  1,383 TON 302.00 417666.00ASP FOR PLANT MIX  PG64-22
0009 2845000000-N 858  1 EA  360.00 360.00ADJ METER OR VALVE BOXES
0010 4710000000-E 1205  92 LF  5.00 460.0024"WIDE THERMO 120 MILS
0011 4810000000-E 1205  68,821 LF  0.22 15140.62PAINT PVMT MARKINGS 4"
0012 4847000000-E SP   138,605 LF  0.55 76232.75POLYUREA LINES 4"
0013 4905000000-N 1253  365 EA  33.55 12245.75SNOWPLB PVMT MRKER

 

    TOTAL 1766871.47CONTRACT TOTAL

 

    SUB-TOTAL 1766871.47ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1766871.47HARRISON CONST. CO., INC., DIV. OF APAC-TENNESSEE



JAN 17, 2006 02:39 PM

TIP NO 2:00 PM 1 /  1 021

HAYWOOD

14CR.10441.2

JAN 17 2006 C201524
FED AID NO STATE FUNDED

WIDENING, RESURFACING, SHDR RECONST, & PAVEMENT MARKINGS.

3 SECTIONS OF NC-209.

HARRISON CONST. CO., INC., DIV.
OF APAC-TENNESSEE

ALCOA,  TN

5.870 MI

W. N. C. PAVING, INC.

WAYNESVILLE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 37096.12 60000.00MOBILIZATION
0002 1245000000-E SP  11.63 SMI 3598.00 41844.74 3780.00 43961.40SHOULDER RECONSTRUCTION
0003 1297000000-E 607  23,708 SY  4.40 104315.20 4.52 107160.16MILL ASP PVMT *****" DTH

(3")
0004 1297000000-E 607  4,693 SY  4.60 21587.80 5.00 23465.00MILL ASP PVMT *****" DTH

(5")
0005 1489000000-E 610  1,696 TON 45.17 76608.32 51.30 87004.80ASP CONC BASE CRS B25.0B
0006 1498000000-E 610  4,298 TON 59.69 256547.62 61.38 263811.24ASP CONC INTR CRS I19.0B
0007 1503000000-E 610  803 TON 44.40 35653.20 48.18 38688.54ASP CONC INTR CRS I19.0C
0008 1519000000-E 610  7,604 TON 41.87 318379.48 39.50 300358.00ASP CONC SURF CRS S9.5B
0009 1523000000-E 610  526 TON 44.82 23575.32 43.76 23017.76ASP CONC SURF CRS S9.5C
0010 1525100000-E SP   2,083 TON 48.99 102046.17 45.41 94589.03ASP CONC SURF CRS SF9.5A LEVEL
0011 1560000000-E 620  904 TON 285.00 257640.00 285.00 257640.00ASP FOR PLANT MIX  PG64-22
0012 1565000000-E 620  32 TON 325.00 10400.00 325.00 10400.00ASP FOR PLANT MIX PG70-22
0013 4695000000-E 1205  256 LF  3.50 896.00 3.70 947.208"WIDE THERMO 90 MILS
0014 4697000000-E 1205  434 LF  4.00 1736.00 4.20 1822.80THERMO PVT MKG LINE 8"120
0015 4710000000-E 1205  120 LF  5.00 600.00 5.25 630.0024"WIDE THERMO 120 MILS
0016 4721000000-E 1205  12 EA  100.00 1200.00 105.00 1260.00THERMO PVT MKG CHARACTER 120
0017 4725000000-E 1205  12 EA  125.00 1500.00 130.00 1560.00THERMO PVT SYMBOL 90MILS
0018 4810000000-E 1205  29,062 LF  0.40 11624.80 0.42 12206.04PAINT PVMT MARKINGS 4"
0019 4847000000-E SP   113,185 LF  0.54 61119.90 0.57 64515.45POLYUREA LINES 4"
0020 4850000000-E 1205  1,019 LF  1.00 1019.00 1.05 1069.95LINE REMOVAL 4" WIDE
0021 4905000000-N 1253  566 EA  24.00 13584.00 25.20 14263.20SNOWPLB PVMT MRKER

 

    TOTAL 1378973.67 TOTAL 1408370.57CONTRACT TOTAL

 

    SUB-TOTAL 1378973.67 SUB-TOTAL 1408370.57ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1378973.67HARRISON CONST. CO., INC., DIV. OF APAC-TENNESSEE
     2  1408370.57W. N. C. PAVING, INC.
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JAN 17 2006 C201197
FED AID NO BRZ-1212(5)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SHAWS CREEK AND APPROACHES ON SR-1212.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

0.060 MI

TAYLOR & MURPHY
CONSTRUCTION

H. B. ROWE & CO., INC.

ASHEVILLE,  NC MOUNT AIRY,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 34000.00 39500.00 105000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 11000.00 10000.00 10700.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 7000.00 11000.00 35000.00REINF BRG APPR **********

(12+96.30)
0004 0043000000-N 226 Lump Sum 69000.00 38600.00 165000.00GRADING
0005 0050000000-E 226  1 ACR 1.00 1.00 1000.00 1000.00 1000.00 1000.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  200 CY  4.00 800.00 10.00 2000.00 8.50 1700.00UNDERCUT EXCAVATION
0007 0080000000-E SP   200 TON 10.00 2000.00 28.00 5600.00 35.00 7000.00CLASS IV SUBGRD STABILIZATION
0008 0134000000-E 240  330 CY  7.00 2310.00 10.00 3300.00 10.00 3300.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  700 CY  15.00 10500.00 45.00 31500.00 35.00 24500.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  700 SY  1.50 1050.00 4.00 2800.00 5.00 3500.00SOIL STABILIZATION FABRIC
0011 0318000000-E 300  40 TON 25.00 1000.00 30.00 1200.00 35.00 1400.00FND CONDIT MATL MINOR STRS
0012 0384000000-E 310  96 LF  65.00 6240.00 60.00 5760.00 60.00 5760.0030" RC PIPE CULV III
0013 0576000000-E 310  132 LF  160.00 21120.00 120.00 15840.00 275.00 36300.00**" CS PIPE CULV *****"

(72", 0.138")
0014 0588000000-E 310  76 LF  33.00 2508.00 30.00 2280.00 40.00 3040.0018" CS PIPE CULV 0.064"
0015 0594000000-E 310  24 LF  37.00 888.00 35.00 840.00 50.00 1200.0024" CS PIPE CULV 0.064"
0016 0995000000-E 340  240 LF  13.00 3120.00 20.00 4800.00 20.00 4800.00PIPE REMOVAL
0017 1121000000-E 520  450 TON 28.00 12600.00 25.00 11250.00 50.00 22500.00AGGREGATE BASE COURSE
0018 1330000000-E 607  50 SY  20.00 1000.00 120.00 6000.00 100.00 5000.00INCIDENTAL MILLING
0019 1489000000-E 610  65 TON 214.00 13910.00 240.00 15600.00 214.00 13910.00ASP CONC BASE CRS B25.0B
0020 1525000000-E SP   250 TON 125.00 31250.00 140.00 35000.00 125.00 31250.00ASP CONC SURF CRS SF9.5A
0021 1560000000-E 620  20 TON 360.00 7200.00 400.00 8000.00 360.00 7200.00ASP FOR PLANT MIX  PG64-22
0022 2022000000-E 815  70 CY  3.00 210.00 8.00 560.00 15.00 1050.00SUBDRAIN EXCAVATION
0023 2033000000-E 815  55 CY  12.00 660.00 50.00 2750.00 50.00 2750.00SUBDRAIN FINE AGGREGATE
0024 2044000000-E 815  300 LF  1.00 300.00 5.00 1500.00 10.00 3000.006" PERF SUBDRN PIPE
0025 2055000000-E 815  9 EA  5.00 45.00 5.00 45.00 25.00 225.006" SUBDRN Y,T,OR L
0026 2066000000-N 815  1 EA  15.00 15.00 250.00 250.00 500.00 500.00CONC PAD SUBDRN OUTLET
0027 2077000000-E 815  6 LF  5.00 30.00 10.00 60.00 25.00 150.006" OUTLET PIPE (SUBDRNS)
0028 2154000000-N 820  2 EA  900.00 1800.00 500.00 1000.00 1500.00 3000.00METAL FUNNELS
0029 2165000000-E 820  36 LF  20.00 720.00 30.00 1080.00 35.00 1260.0012"FUNNEL DRAIN PIPE
0030 2176000000-E 820  2 EA  200.00 400.00 300.00 600.00 1000.00 2000.0012"FUNNEL DRAIN ELBOWS
0031 2486000000-E SP   770 SF  27.00 20790.00 40.00 30800.00 20.00 15400.00GENERIC DRAINAGE ITEM (SF)

TEMPORARY SANDBAG HEADWALL
0032 3030000000-E 862 12.5 LF  17.00 212.50 17.00 212.50 17.00 212.50STL BM GUARDRAIL
0033 3150000000-N 862  5 EA  40.00 200.00 40.00 200.00 40.00 200.00ADDIT GUARDRAIL POSTS
0034 3180000000-N 862  2 EA  1400.00 2800.00 1400.00 2800.00 1400.00 2800.00GR ANCHOR TYPE **********

(TYPE III, SHOP CURVED)
0035 3195000000-N 862  2 EA  400.00 800.00 400.00 800.00 400.00 800.00GR ANCHOR TYPE AT-1
0036 3215000000-N 862  2 EA  1225.00 2450.00 1225.00 2450.00 1225.00 2450.00GR ANCHOR TYPE III
0037 3270000000-N SP   2 EA  1650.00 3300.00 1650.00 3300.00 1650.00 3300.00GR ANCHOR TYPE 350
0038 3380000000-E 862  75 LF  9.00 675.00 9.00 675.00 9.00 675.00TEMP STL BM GUARDRAIL
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JAN 17 2006 C201197
FED AID NO BRZ-1212(5)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SHAWS CREEK AND APPROACHES ON SR-1212.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

0.060 MI

TAYLOR & MURPHY
CONSTRUCTION

H. B. ROWE & CO., INC.

ASHEVILLE,  NC MOUNT AIRY,  NC

0039 3382000000-E 862 12.5 LF  15.00 187.50 15.00 187.50 15.00 187.50TEMP STL BM GDRAIL, SHP CURV
0040 3387000000-N 862  1 EA  300.00 300.00 300.00 300.00 300.00 300.00GDRL ANCH UNITS ****** TEMP

(TYPE AT-1)
0041 3389100000-N SP   3 EA  1050.00 3150.00 1050.00 3150.00 1050.00 3150.00GDRL ANCH UNITS 350 TEMP
0042 3628000000-E 876  75 TON 40.00 3000.00 35.00 2625.00 75.00 5625.00PLAIN RIP RAP, CLASS I
0043 3635000000-E 876  90 TON 43.00 3870.00 35.00 3150.00 75.00 6750.00PLAIN RIP RAP, CLASS II
0044 3649000000-E 876  55 TON 40.00 2200.00 35.00 1925.00 45.00 2475.00PLAIN RIP RAP, CLASS B
0045 3656000000-E 876  1,195 SY  2.00 2390.00 4.00 4780.00 5.00 5975.00FILTER FABRIC FOR DRAINGE
0046 4412000000-E SP   142 SF  10.00 1420.00 10.00 1420.00 5.50 781.00WORK ZONE SIGNS (STAT)
0047 4412100000-E SP   128 SF  10.00 1280.00 10.00 1280.00 20.00 2560.00WORK ZONE SIGNS (PORT)
0048 4412200000-E SP   82 SF  6.00 492.00 10.00 820.00 5.75 471.50WORK ZONE SIGNS (BARR)
0049 4430000000-N 1130  20 EA  70.00 1400.00 30.00 600.00 100.00 2000.00DRUMS
0050 4435000000-N 1135  20 EA  10.00 200.00 5.00 100.00 50.00 1000.00CONES
0051 4446100000-E SP   64 LF  50.00 3200.00 35.00 2240.00 50.00 3200.00BARRICADES (TYPE III)
0052 4455000000-N 1150  200 MD  1.00 200.00 1.00 200.00 100.00 20000.00FLAGGER
0053 4810000000-E 1205  14,360 LF  0.15 2154.00 0.15 2154.00 0.15 2154.00PAINT PVMT MARKINGS 4"
0054 4830000000-E 1205  342 LF  1.50 513.00 1.50 513.00 1.50 513.00PAINT PVT MKGS LINES 16"
0055 4835000000-E 1205  300 LF  2.50 750.00 2.50 750.00 2.50 750.00PAINT PVT MKG LINES 24"
0056 4840000000-N 1205  16 EA  20.00 320.00 20.00 320.00 20.00 320.00PAINT PVT MKG CHARACTER
0057 4850000000-E 1205  1,564 LF  0.50 782.00 0.50 782.00 0.50 782.00LINE REMOVAL 4" WIDE
0058 4865000000-E 1205  85 LF  1.50 127.50 1.50 127.50 1.50 127.50LINE REMOVAL 12" WIDE
0059 4870000000-E 1205  28 LF  3.00 84.00 3.00 84.00 3.00 84.00LINE REMOVAL 24" WIDE
0060 4875000000-N 1205  4 EA  15.00 60.00 15.00 60.00 15.00 60.00REMOVAL OF SYMBL & CHARAC
0061 6000000000-E 1605  365 LF  3.25 1186.25 3.25 1186.25 3.25 1186.25TEMPORARY SILT FENCE
0062 6006000000-E 1610  75 TON 30.00 2250.00 35.00 2625.00 40.00 3000.00EROS CONTRL STONE CL A
0063 6009000000-E 1610  145 TON 30.00 4350.00 35.00 5075.00 40.00 5800.00EROS CONTRL STONE CL B
0064 6012000000-E 1610  415 TON 25.00 10375.00 35.00 14525.00 40.00 16600.00SEDIMENT CONTROL STONE
0065 6015000000-E 1615 0.5 ACR 2000.00 1000.00 1000.00 500.00 1000.00 500.00TEMPORARY MULCHING
0066 6018000000-E 1620  50 LB  1.00 50.00 8.00 400.00 8.00 400.00SEED FOR TEMP SEEDING
0067 6021000000-E 1620 0.25 TON 1000.00 250.00 2000.00 500.00 2000.00 500.00FERT FOR TEMP SEEDING
0068 6029000000-E SP   140 LF  2.40 336.00 3.00 420.00 2.40 336.00SAFETY FENCE
0069 6030000000-E 1630  655 CY  4.00 2620.00 10.00 6550.00 10.00 6550.00SILT EXCAVATION
0070 6036000000-E 1631  525 SY  3.00 1575.00 2.00 1050.00 1.95 1023.75MATTING FOR EROS CONTROL
0071 6042000000-E 1632  40 LF  7.00 280.00 7.00 280.00 7.00 280.001/4" HARDWARE CLOTH
0072 6070000000-N SP   16 EA  180.00 2880.00 100.00 1600.00 500.00 8000.00SPECIAL STILLING BASINS
0073 6084000000-E 1660 0.5 ACR 6000.00 3000.00 2600.00 1300.00 2600.00 1300.00SEEDING AND MULCHING
0074 6087000000-E 1660 0.5 ACR 100.00 50.00 300.00 150.00 300.00 150.00MOWING
0075 6090000000-E 1661  50 LB  1.00 50.00 12.00 600.00 12.00 600.00SEED FOR REPAIR SEEDING
0076 6093000000-E 1661 0.25 TON 1000.00 250.00 3000.00 750.00 3000.00 750.00FERT FOR REPAIR SEEDING
0077 6096000000-E 1662  50 LB  1.00 50.00 6.00 300.00 6.00 300.00SEED FOR SUPP SEEDING
0078 6108000000-E 1665 0.5 TON 330.00 165.00 800.00 400.00 800.00 400.00FERTILIZER TOPDRESSING
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GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SHAWS CREEK AND APPROACHES ON SR-1212.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

0.060 MI

TAYLOR & MURPHY
CONSTRUCTION

H. B. ROWE & CO., INC.

ASHEVILLE,  NC MOUNT AIRY,  NC

0079 6114000000-N SP   1 HR  50.00 50.00 100.00 100.00 100.00 100.00SPECIALIZED HAND MOWING
0080 6117000000-N 1675  8 EA  1.00 8.00 150.00 1200.00 150.00 1200.00RESPONSE FOR EROS CONTROL
0081 6123000000-E 1670 0.23 ACR 1000.00 230.00 2000.00 460.00 1700.00 391.00REFORESTATION

STRUCTURE ITEMS

0082 8021000000-N SP  Lump Sum 10000.00 52000.00 50000.00REMV EXIST STR **********
(12+96.30-L-)

0083 8105520000-E SP   107 LF  880.00 94160.00 1100.00 117700.00 725.00 77575.003'-0" DRILLD PIER IN SOIL
0084 8105620000-E SP   44 LF  880.00 38720.00 1200.00 52800.00 1450.00 63800.003'-0" DRILLD PIER NO SOIL
0085 8111200000-E SP  36.8 LF  200.00 7360.00 200.00 7360.00 1.00 36.80PERM STL CASING FOR 3' PIER
0086 8113000000-N SP   2 EA  2000.00 4000.00 1500.00 3000.00 500.00 1000.00SID INSPECTION
0087 8115000000-N SP   2 EA  2500.00 5000.00 3000.00 6000.00 3500.00 7000.00CROSSHOLE SONIC LOGGING
0088 8182000000-E 420 35.3 CY  1500.00 52950.00 570.00 20121.00 750.00 26475.00CLASS A CONCRETE (BRIDGE)
0089 8210000000-N 422 Lump Sum 17000.00 15500.00 45000.00BRG APPR SLAB ***********

(12+96.30-L-)
0090 8217000000-E 425  13,434 LB  1.30 17464.20 0.90 12090.60 2.00 26868.00REINF STEEL (BRIDGE)
0091 8238000000-E 425  2,845 LB  4.80 13656.00 1.40 3983.00 2.00 5690.00SPIRAL COL REINF STL BRG
0092 8433000000-E 452  1,431 SF  12.00 17172.00 48.00 68688.00 50.00 71550.00**" STEEL SHEET PILES

(12")
0093 8475000000-E 460 68.46 LF  125.00 8557.50 150.00 10269.00 150.00 10269.00TWO BAR METAL RAIL
0094 8517000000-E 460 84.8 LF  125.00 10600.00 150.00 12720.00 150.00 12720.001'-**"X*****"CONC PARAPET

(1'-2" X 2'-8 3/8")
0095 8657000000-N 430 Lump Sum 1000.00 500.00 12000.00ELASTOMERIC BEARINGS
0096 8762000000-E 430 381.61 LF  130.00 49609.30 112.00 42740.32 125.00 47701.253'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 680238.75 TOTAL 793963.67 TOTAL 1095150.05CONTRACT TOTAL

 

    SUB-TOTAL 332989.75 SUB-TOTAL 368491.75 SUB-TOTAL 637465.00ROADWAY ITEMS
    SUB-TOTAL 347249.00 SUB-TOTAL 425471.92 SUB-TOTAL 457685.05STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  680238.75R.E. BURNS & SONS CO., INC.
     2  793963.67TAYLOR & MURPHY CONSTRUCTION
     3  1095150.05H. B. ROWE & CO., INC.
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GRADING, DRAINAGE, PAVING & CULVERT.

BRIDGE OVER DUNN CREEK & APPROACHES ON SR-1791.

CLARK LEDBETTER GRADING &
HAULING, INC.

SHELBY,  NC

0.170 MI

TENNOCA CONSTRUCTION CO. H. B. ROWE & CO., INC.

CANDLER,  NC MOUNT AIRY,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 28000.00 25000.00 65000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 10000.00 20000.00 11060.00CONSTRUCTION SURVEYING
0003 0043000000-N 226 Lump Sum 55000.00 82140.00 50000.00GRADING
0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1000.00 1000.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  500 CY  6.00 3000.00 8.00 4000.00 8.50 4250.00UNDERCUT EXCAVATION
0006 0080000000-E SP   500 TON 15.00 7500.00 20.00 10000.00 35.00 17500.00CLASS IV SUBGRD STABILIZATION
0007 0134000000-E 240  335 CY  5.00 1675.00 8.00 2680.00 10.00 3350.00DRAINAGE DITCH EXCAVATION
0008 0195000000-E 265  500 CY  10.00 5000.00 30.00 15000.00 35.00 17500.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  500 SY  3.00 1500.00 3.50 1750.00 5.00 2500.00SOIL STABILIZATION FABRIC
0010 0318000000-E 300  45 TON 20.00 900.00 22.00 990.00 35.00 1575.00FND CONDIT MATL MINOR STRS
0011 0343000000-E 310  60 LF  30.00 1800.00 50.00 3000.00 30.00 1800.0015" SIDE DRAIN PIPE
0012 0344000000-E 310  60 LF  35.00 2100.00 55.00 3300.00 35.00 2100.0018" SIDE DRAIN PIPE
0013 0366000000-E 310  152 LF  25.00 3800.00 45.00 6840.00 50.00 7600.0015" RC PIPE CULV III
0014 0378000000-E 310  60 LF  35.00 2100.00 50.00 3000.00 50.00 3000.0024" RC PIPE CULV III
0015 0732000000-E 310  52 LF  50.00 2600.00 65.00 3380.00 65.00 3380.0036" BCCSP B 0.079"
0016 0995000000-E 340  184 LF  10.00 1840.00 5.00 920.00 20.00 3680.00PIPE REMOVAL
0017 1220000000-E 545  100 TON 25.00 2500.00 20.00 2000.00 40.00 4000.00INCIDENTAL STONE BASE
0018 1330000000-E 607  50 SY  20.00 1000.00 85.00 4250.00 100.00 5000.00INCIDENTAL MILLING
0019 1489000000-E 610  340 TON 100.00 34000.00 98.20 33388.00 93.50 31790.00ASP CONC BASE CRS B25.0B
0020 1525000000-E SP   350 TON 100.00 35000.00 95.00 33250.00 90.50 31675.00ASP CONC SURF CRS SF9.5A
0021 1560000000-E 620  37 TON 375.00 13875.00 378.00 13986.00 360.00 13320.00ASP FOR PLANT MIX  PG64-22
0022 1693000000-E 654  65 TON 100.00 6500.00 200.00 13000.00 200.00 13000.00ASPH PLT MIX PVMT REPAIR
0023 2022000000-E 815  112 CY  5.00 560.00 1.00 112.00 15.00 1680.00SUBDRAIN EXCAVATION
0024 2033000000-E 815  84 CY  15.00 1260.00 30.00 2520.00 50.00 4200.00SUBDRAIN FINE AGGREGATE
0025 2044000000-E 815  500 LF  2.00 1000.00 10.00 5000.00 10.00 5000.006" PERF SUBDRN PIPE
0026 2055000000-E 815  15 EA  10.00 150.00 50.00 750.00 25.00 375.006" SUBDRN Y,T,OR L
0027 2066000000-N 815  1 EA  100.00 100.00 250.00 250.00 500.00 500.00CONC PAD SUBDRN OUTLET
0028 2077000000-E 815  6 LF  5.00 30.00 10.00 60.00 25.00 150.006" OUTLET PIPE (SUBDRNS)
0029 2286000000-N 840  4 EA  2000.00 8000.00 2000.00 8000.00 2100.00 8400.00MASNRY DRAINAGE STRUCT
0030 2365000000-N 840  2 EA  400.00 800.00 500.00 1000.00 750.00 1500.00FRAME W/2GRTS 840.22 STD
0031 2367000000-N 840  2 EA  400.00 800.00 500.00 1000.00 750.00 1500.00FRAME W/2GRTS 840.29 STD
0032 2556000000-E 846  275 LF  30.00 8250.00 35.00 9625.00 22.00 6050.00SHOULDER BERM GUTTER
0033 3030000000-E 862 537.5 LF  15.00 8062.50 17.85 9594.38 15.00 8062.50STL BM GUARDRAIL
0034 3150000000-N 862  5 EA  45.00 225.00 29.00 145.00 80.00 400.00ADDIT GUARDRAIL POSTS
0035 3270000000-N SP   4 EA  2000.00 8000.00 1840.00 7360.00 1855.00 7420.00GR ANCHOR TYPE 350
0036 3569000000-E 867  230 LF  10.00 2300.00 8.40 1932.00 10.00 2300.00BARBED WIRE FENCE RESET
0037 3628000000-E 876  104 TON 35.00 3640.00 42.00 4368.00 75.00 7800.00PLAIN RIP RAP, CLASS I
0038 3649000000-E 876  155 TON 35.00 5425.00 42.00 6510.00 45.00 6975.00PLAIN RIP RAP, CLASS B
0039 3656000000-E 876  1,292 SY  3.00 3876.00 3.50 4522.00 5.00 6460.00FILTER FABRIC FOR DRAINGE
0040 3659000000-N SP   1 EA  500.00 500.00 250.00 250.00 2000.00 2000.00PREFORMED SCOUR HOLES
0041 4412000000-E SP   255 SF  8.00 2040.00 5.51 1405.05 5.25 1338.75WORK ZONE SIGNS (STAT)
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GRADING, DRAINAGE, PAVING & CULVERT.

BRIDGE OVER DUNN CREEK & APPROACHES ON SR-1791.

CLARK LEDBETTER GRADING &
HAULING, INC.

SHELBY,  NC

0.170 MI

TENNOCA CONSTRUCTION CO. H. B. ROWE & CO., INC.

CANDLER,  NC MOUNT AIRY,  NC

0042 4412100000-E SP   32 SF  6.30 201.60 10.00 320.00 20.00 640.00WORK ZONE SIGNS (PORT)
0043 4412200000-E SP   94 SF  5.75 540.50 6.05 568.70 5.75 540.50WORK ZONE SIGNS (BARR)
0044 4435000000-N 1135  20 EA  11.40 228.00 30.00 600.00 25.00 500.00CONES
0045 4446100000-E SP   96 LF  50.00 4800.00 60.00 5760.00 50.00 4800.00BARRICADES (TYPE III)
0046 4450000000-N 1150  48 HR  1.00 48.00 15.00 720.00 100.00 4800.00FLAGGER
0047 4810000000-E 1205  7,200 LF  0.40 2880.00 0.15 1080.00 0.14 1008.00PAINT PVMT MARKINGS 4"
0048 6000000000-E 1605  730 LF  4.00 2920.00 3.50 2555.00 5.00 3650.00TEMPORARY SILT FENCE
0049 6006000000-E 1610  75 TON 35.00 2625.00 42.00 3150.00 40.00 3000.00EROS CONTRL STONE CL A
0050 6009000000-E 1610  200 TON 35.00 7000.00 42.00 8400.00 40.00 8000.00EROS CONTRL STONE CL B
0051 6012000000-E 1610  70 TON 25.00 1750.00 25.00 1750.00 40.00 2800.00SEDIMENT CONTROL STONE
0052 6015000000-E 1615 1.5 ACR 1000.00 1500.00 1050.00 1575.00 1000.00 1500.00TEMPORARY MULCHING
0053 6018000000-E 1620  50 LB  8.00 400.00 8.40 420.00 8.00 400.00SEED FOR TEMP SEEDING
0054 6021000000-E 1620 0.25 TON 2000.00 500.00 2100.00 525.00 2000.00 500.00FERT FOR TEMP SEEDING
0055 6024000000-E 1622  60 LF  10.00 600.00 12.00 720.00 25.00 1500.00TEMPORARY SLOPE DRAINS
0056 6027000000-N 1622  2 EA  100.00 200.00 200.00 400.00 500.00 1000.00INLET PROTCN @ SLOPE DRNS
0057 6029000000-E SP   300 LF  3.00 900.00 5.00 1500.00 5.00 1500.00SAFETY FENCE
0058 6030000000-E 1630  640 CY  6.00 3840.00 4.00 2560.00 10.00 6400.00SILT EXCAVATION
0059 6036000000-E 1631  465 SY  3.00 1395.00 2.05 953.25 1.95 906.75MATTING FOR EROS CONTROL
0060 6042000000-E 1632  80 LF  10.00 800.00 6.00 480.00 5.00 400.001/4" HARDWARE CLOTH
0061 6069000000-E 1638  200 CY  5.00 1000.00 21.00 4200.00 15.00 3000.00STILLING BASINS
0062 6084000000-E 1660 1.5 ACR 2200.00 3300.00 2310.00 3465.00 2200.00 3300.00SEEDING AND MULCHING
0063 6087000000-E 1660  1 ACR 300.00 300.00 315.00 315.00 300.00 300.00MOWING
0064 6090000000-E 1661  50 LB  12.00 600.00 12.60 630.00 12.00 600.00SEED FOR REPAIR SEEDING
0065 6093000000-E 1661 0.25 TON 3000.00 750.00 3150.00 787.50 3000.00 750.00FERT FOR REPAIR SEEDING
0066 6096000000-E 1662  50 LB  6.00 300.00 6.30 315.00 6.00 300.00SEED FOR SUPP SEEDING
0067 6108000000-E 1665  1 TON 800.00 800.00 840.00 840.00 800.00 800.00FERTILIZER TOPDRESSING
0068 6111000000-E SP   110 LF  40.00 4400.00 21.00 2310.00 250.00 27500.00IMPERVIOUS DIKE
0069 6114000000-N SP  1.5 HR  100.00 150.00 105.00 157.50 100.00 150.00SPECIALIZED HAND MOWING
0070 6117000000-N 1675  8 EA  1.00 8.00 158.00 1264.00 150.00 1200.00RESPONSE FOR EROS CONTROL
0071 6120000000-E SP   270 CY  20.00 5400.00 10.50 2835.00 150.00 40500.00CULVERT DIVERSION CHANNEL

CULVERT ITEMS

0072 8049000000-N SP  Lump Sum 7500.00 3675.00 25000.00REMV EXIST STR **********
(16+30.00-L-)

0073 8126000000-N 414 Lump Sum 20000.00 10500.00 45000.00CULV EXCAV @ ************
(16+30.00-L-)

0074 8133000000-E 414  98 TON 25.00 2450.00 31.50 3087.00 50.00 4900.00FND CONDIT MAT, BOX CULV
0075 8196000000-E 420 162.1 CY  600.00 97260.00 430.50 69784.05 359.48 58271.71CLASS A CONCRETE (CULV)
0076 8245000000-E 425  28,729 LB  1.00 28729.00 0.84 24132.36 1.00 28729.00REINF STEEL (CULVERT)

 

    TOTAL 480784.60 TOTAL 508612.79 TOTAL 650337.21CONTRACT TOTAL



JAN 17, 2006 02:39 PM

TIP NO B-3665 2:00 PM 3 /  6 023

HENDERSON

33210.3.1

JAN 17 2006 C201229
FED AID NO BRZ-1791(3)

GRADING, DRAINAGE, PAVING & CULVERT.

BRIDGE OVER DUNN CREEK & APPROACHES ON SR-1791.

 

0.170 MI

  

 

    SUB-TOTAL 324845.60 SUB-TOTAL 397434.38 SUB-TOTAL 488436.50ROADWAY ITEMS
    SUB-TOTAL 155939.00 SUB-TOTAL 111178.41 SUB-TOTAL 161900.71CULVERT ITEMS



JAN 17, 2006 02:39 PM

TIP NO B-3665 2:00 PM 4 /  6 023

HENDERSON

33210.3.1

JAN 17 2006 C201229
FED AID NO BRZ-1791(3)

GRADING, DRAINAGE, PAVING & CULVERT.

BRIDGE OVER DUNN CREEK & APPROACHES ON SR-1791.

MCCARROLL CONSTRUCTION, INC.

ARDEN,  NC

0.170 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 21000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 11000.00CONSTRUCTION SURVEYING
0003 0043000000-N 226 Lump Sum 146000.00GRADING
0004 0050000000-E 226  1 ACR 2250.00 2250.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  500 CY  10.00 5000.00UNDERCUT EXCAVATION
0006 0080000000-E SP   500 TON 32.00 16000.00CLASS IV SUBGRD STABILIZATION
0007 0134000000-E 240  335 CY  10.00 3350.00DRAINAGE DITCH EXCAVATION
0008 0195000000-E 265  500 CY  30.00 15000.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  500 SY  6.00 3000.00SOIL STABILIZATION FABRIC
0010 0318000000-E 300  45 TON 30.00 1350.00FND CONDIT MATL MINOR STRS
0011 0343000000-E 310  60 LF  35.00 2100.0015" SIDE DRAIN PIPE
0012 0344000000-E 310  60 LF  40.00 2400.0018" SIDE DRAIN PIPE
0013 0366000000-E 310  152 LF  35.00 5320.0015" RC PIPE CULV III
0014 0378000000-E 310  60 LF  48.00 2880.0024" RC PIPE CULV III
0015 0732000000-E 310  52 LF  50.00 2600.0036" BCCSP B 0.079"
0016 0995000000-E 340  184 LF  15.00 2760.00PIPE REMOVAL
0017 1220000000-E 545  100 TON 30.00 3000.00INCIDENTAL STONE BASE
0018 1330000000-E 607  50 SY  40.00 2000.00INCIDENTAL MILLING
0019 1489000000-E 610  340 TON 93.50 31790.00ASP CONC BASE CRS B25.0B
0020 1525000000-E SP   350 TON 90.50 31675.00ASP CONC SURF CRS SF9.5A
0021 1560000000-E 620  37 TON 360.00 13320.00ASP FOR PLANT MIX  PG64-22
0022 1693000000-E 654  65 TON 150.00 9750.00ASPH PLT MIX PVMT REPAIR
0023 2022000000-E 815  112 CY  10.00 1120.00SUBDRAIN EXCAVATION
0024 2033000000-E 815  84 CY  35.00 2940.00SUBDRAIN FINE AGGREGATE
0025 2044000000-E 815  500 LF  6.00 3000.006" PERF SUBDRN PIPE
0026 2055000000-E 815  15 EA  15.00 225.006" SUBDRN Y,T,OR L
0027 2066000000-N 815  1 EA  500.00 500.00CONC PAD SUBDRN OUTLET
0028 2077000000-E 815  6 LF  10.00 60.006" OUTLET PIPE (SUBDRNS)
0029 2286000000-N 840  4 EA  1600.00 6400.00MASNRY DRAINAGE STRUCT
0030 2365000000-N 840  2 EA  350.00 700.00FRAME W/2GRTS 840.22 STD
0031 2367000000-N 840  2 EA  350.00 700.00FRAME W/2GRTS 840.29 STD
0032 2556000000-E 846  275 LF  30.00 8250.00SHOULDER BERM GUTTER
0033 3030000000-E 862 537.5 LF  17.00 9137.50STL BM GUARDRAIL
0034 3150000000-N 862  5 EA  27.50 137.50ADDIT GUARDRAIL POSTS
0035 3270000000-N SP   4 EA  1750.00 7000.00GR ANCHOR TYPE 350
0036 3569000000-E 867  230 LF  7.00 1610.00BARBED WIRE FENCE RESET
0037 3628000000-E 876  104 TON 35.00 3640.00PLAIN RIP RAP, CLASS I
0038 3649000000-E 876  155 TON 35.00 5425.00PLAIN RIP RAP, CLASS B
0039 3656000000-E 876  1,292 SY  4.00 5168.00FILTER FABRIC FOR DRAINGE
0040 3659000000-N SP   1 EA  1000.00 1000.00PREFORMED SCOUR HOLES
0041 4412000000-E SP   255 SF  5.25 1338.75WORK ZONE SIGNS (STAT)



JAN 17, 2006 02:39 PM

TIP NO B-3665 2:00 PM 5 /  6 023

HENDERSON

33210.3.1

JAN 17 2006 C201229
FED AID NO BRZ-1791(3)

GRADING, DRAINAGE, PAVING & CULVERT.

BRIDGE OVER DUNN CREEK & APPROACHES ON SR-1791.

MCCARROLL CONSTRUCTION, INC.

ARDEN,  NC

0.170 MI

  

0042 4412100000-E SP   32 SF  6.30 201.60WORK ZONE SIGNS (PORT)
0043 4412200000-E SP   94 SF  5.75 540.50WORK ZONE SIGNS (BARR)
0044 4435000000-N 1135  20 EA  11.40 228.00CONES
0045 4446100000-E SP   96 LF  15.00 1440.00BARRICADES (TYPE III)
0046 4450000000-N 1150  48 HR  15.00 720.00FLAGGER
0047 4810000000-E 1205  7,200 LF  0.28 2016.00PAINT PVMT MARKINGS 4"
0048 6000000000-E 1605  730 LF  4.00 2920.00TEMPORARY SILT FENCE
0049 6006000000-E 1610  75 TON 35.00 2625.00EROS CONTRL STONE CL A
0050 6009000000-E 1610  200 TON 35.00 7000.00EROS CONTRL STONE CL B
0051 6012000000-E 1610  70 TON 30.00 2100.00SEDIMENT CONTROL STONE
0052 6015000000-E 1615 1.5 ACR 1000.00 1500.00TEMPORARY MULCHING
0053 6018000000-E 1620  50 LB  8.00 400.00SEED FOR TEMP SEEDING
0054 6021000000-E 1620 0.25 TON 2000.00 500.00FERT FOR TEMP SEEDING
0055 6024000000-E 1622  60 LF  20.00 1200.00TEMPORARY SLOPE DRAINS
0056 6027000000-N 1622  2 EA  250.00 500.00INLET PROTCN @ SLOPE DRNS
0057 6029000000-E SP   300 LF  5.00 1500.00SAFETY FENCE
0058 6030000000-E 1630  640 CY  10.00 6400.00SILT EXCAVATION
0059 6036000000-E 1631  465 SY  1.95 906.75MATTING FOR EROS CONTROL
0060 6042000000-E 1632  80 LF  8.00 640.001/4" HARDWARE CLOTH
0061 6069000000-E 1638  200 CY  12.00 2400.00STILLING BASINS
0062 6084000000-E 1660 1.5 ACR 2200.00 3300.00SEEDING AND MULCHING
0063 6087000000-E 1660  1 ACR 300.00 300.00MOWING
0064 6090000000-E 1661  50 LB  12.00 600.00SEED FOR REPAIR SEEDING
0065 6093000000-E 1661 0.25 TON 3000.00 750.00FERT FOR REPAIR SEEDING
0066 6096000000-E 1662  50 LB  6.00 300.00SEED FOR SUPP SEEDING
0067 6108000000-E 1665  1 TON 800.00 800.00FERTILIZER TOPDRESSING
0068 6111000000-E SP   110 LF  45.00 4950.00IMPERVIOUS DIKE
0069 6114000000-N SP  1.5 HR  100.00 150.00SPECIALIZED HAND MOWING
0070 6117000000-N 1675  8 EA  150.00 1200.00RESPONSE FOR EROS CONTROL
0071 6120000000-E SP   270 CY  12.00 3240.00CULVERT DIVERSION CHANNEL

CULVERT ITEMS

0072 8049000000-N SP  Lump Sum 70000.00REMV EXIST STR **********
(16+30.00-L-)

0073 8126000000-N 414 Lump Sum 66000.00CULV EXCAV @ ************
(16+30.00-L-)

0074 8133000000-E 414  98 TON 30.00 2940.00FND CONDIT MAT, BOX CULV
0075 8196000000-E 420 162.1 CY  650.00 105365.00CLASS A CONCRETE (CULV)
0076 8245000000-E 425  28,729 LB  1.20 34474.80REINF STEEL (CULVERT)

 

    TOTAL 722004.40CONTRACT TOTAL



JAN 17, 2006 02:39 PM

TIP NO B-3665 2:00 PM 6 /  6 023

HENDERSON

33210.3.1

JAN 17 2006 C201229
FED AID NO BRZ-1791(3)

GRADING, DRAINAGE, PAVING & CULVERT.

BRIDGE OVER DUNN CREEK & APPROACHES ON SR-1791.

 

0.170 MI

  

 

    SUB-TOTAL 443224.60ROADWAY ITEMS
    SUB-TOTAL 278779.80CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  480784.60CLARK LEDBETTER GRADING & HAULING, INC.
     2  508612.79TENNOCA CONSTRUCTION CO.
     3  650337.21H. B. ROWE & CO., INC.
     4  722004.40MCCARROLL CONSTRUCTION, INC.



JAN 17, 2006 02:39 PM

TIP NO B-3662 2:00 PM 1 /  3 024

HENDERSON

33207.3.1

JAN 17 2006 C201253
FED AID NO BRSTP-1006(12)

GRADING, DRAINAGE, PAVING, & CULVERT.

BRIDGE OVER FEATHERSTONE CREEK & APPROACHES ON SR-1006.

TENNOCA CONSTRUCTION CO.

CANDLER,  NC

0.257 MI

MCCARROLL CONSTRUCTION, INC.

ARDEN,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 38000.00 35000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 15750.00 13000.00CONSTRUCTION SURVEYING
0003 0043000000-N 226 Lump Sum 114400.00 350000.00GRADING
0004 0050000000-E 226  1 ACR 1.00 1.00 2250.00 2250.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  500 CY  8.00 4000.00 10.00 5000.00UNDERCUT EXCAVATION
0006 0134000000-E 240  450 CY  8.00 3600.00 10.00 4500.00DRAINAGE DITCH EXCAVATION
0007 0195000000-E 265  500 CY  30.00 15000.00 30.00 15000.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  100 SY  3.50 350.00 6.00 600.00SOIL STABILIZATION FABRIC
0009 0199000000-E SP   525 SF  26.25 13781.25 45.00 23625.00TEMPORARY SHORING
0010 0318000000-E 300  72 TON 22.00 1584.00 30.00 2160.00FND CONDIT MATL MINOR STRS
0011 0343000000-E 310  140 LF  45.00 6300.00 35.00 4900.0015" SIDE DRAIN PIPE
0012 0344000000-E 310  200 LF  50.00 10000.00 40.00 8000.0018" SIDE DRAIN PIPE
0013 0372000000-E 310  332 LF  50.00 16600.00 40.00 13280.0018" RC PIPE CULV III
0014 0995000000-E 340  201 LF  8.00 1608.00 15.00 3015.00PIPE REMOVAL
0015 1121000000-E 520  370 TON 20.00 7400.00 35.00 12950.00AGGREGATE BASE COURSE
0016 1220000000-E 545  250 TON 20.00 5000.00 30.00 7500.00INCIDENTAL STONE BASE
0017 1330000000-E 607  90 SY  50.00 4500.00 40.00 3600.00INCIDENTAL MILLING
0018 1489000000-E 610  990 TON 62.16 61538.40 59.20 58608.00ASP CONC BASE CRS B25.0B
0019 1498000000-E 610  690 TON 67.31 46443.90 64.10 44229.00ASP CONC INTR CRS I19.0B
0020 1519000000-E 610  800 TON 79.91 63928.00 76.10 60880.00ASP CONC SURF CRS S9.5B
0021 1560000000-E 620  123 TON 368.55 45331.65 351.00 43173.00ASP FOR PLANT MIX  PG64-22
0022 1693000000-E 654  50 TON 200.00 10000.00 150.00 7500.00ASPH PLT MIX PVMT REPAIR
0023 2000000000-N 806  18 EA  150.00 2700.00 60.00 1080.00RIGHT OF WAY MARKERS
0024 2022000000-E 815 22.4 CY  1.00 22.40 10.00 224.00SUBDRAIN EXCAVATION
0025 2033000000-E 815 16.8 CY  30.00 504.00 35.00 588.00SUBDRAIN FINE AGGREGATE
0026 2043000000-E 815  100 LF  18.00 1800.00 5.00 500.004" PERF SUBDRN PIPE
0027 2054000000-E 815  3 EA  50.00 150.00 15.00 45.004" SUBDRN Y,T,OR L
0028 2066000000-N 815  1 EA  250.00 250.00 500.00 500.00CONC PAD SUBDRN OUTLET
0029 2076000000-E 815  6 LF  18.00 108.00 10.00 60.004" OUTLET PIPE (SUBDRNS)
0030 2190000000-N 828  2 EA  1000.00 2000.00 1000.00 2000.00TEMP STL PLT COVER FOR MDS
0031 2286000000-N 840  2 EA  2000.00 4000.00 1600.00 3200.00MASNRY DRAINAGE STRUCT
0032 2367000000-N 840  2 EA  600.00 1200.00 350.00 700.00FRAME W/2GRTS 840.29 STD
0033 2556000000-E 846  260 LF  30.00 7800.00 30.00 7800.00SHOULDER BERM GUTTER
0034 3030000000-E 862 237.5 LF  21.00 4987.50 20.00 4750.00STL BM GUARDRAIL
0035 3150000000-N 862  5 EA  28.88 144.40 27.50 137.50ADDIT GUARDRAIL POSTS
0036 3270000000-N SP   4 EA  1840.00 7360.00 1750.00 7000.00GR ANCHOR TYPE 350
0037 3387000000-N 862  2 EA  945.00 1890.00 900.00 1800.00GDRL ANCH UNITS ****** TEMP

(W- BEAM)
0038 3628000000-E 876  36 TON 40.00 1440.00 35.00 1260.00PLAIN RIP RAP, CLASS I
0039 3649000000-E 876  55 TON 40.00 2200.00 35.00 1925.00PLAIN RIP RAP, CLASS B
0040 3656000000-E 876  348 SY  3.50 1218.00 4.00 1392.00FILTER FABRIC FOR DRAINGE



JAN 17, 2006 02:39 PM

TIP NO B-3662 2:00 PM 2 /  3 024

HENDERSON

33207.3.1

JAN 17 2006 C201253
FED AID NO BRSTP-1006(12)

GRADING, DRAINAGE, PAVING, & CULVERT.

BRIDGE OVER FEATHERSTONE CREEK & APPROACHES ON SR-1006.

TENNOCA CONSTRUCTION CO.

CANDLER,  NC

0.257 MI

MCCARROLL CONSTRUCTION, INC.

ARDEN,  NC  

0041 4412000000-E SP   164 SF  6.04 990.56 5.75 943.00WORK ZONE SIGNS (STAT)
0042 4412100000-E SP   180 SF  10.00 1800.00 6.30 1134.00WORK ZONE SIGNS (PORT)
0043 4412200000-E SP   20 SF  6.04 120.80 5.75 115.00WORK ZONE SIGNS (BARR)
0044 4430000000-N 1130  170 EA  60.00 10200.00 37.00 6290.00DRUMS
0045 4435000000-N 1135  46 EA  30.00 1380.00 11.40 524.40CONES
0046 4446100000-E SP   48 LF  55.00 2640.00 15.00 720.00BARRICADES (TYPE III)
0047 4450000000-N 1150  2,200 HR  7.50 16500.00 15.00 33000.00FLAGGER
0048 4465000000-N 1160  2 EA  6000.00 12000.00 7000.00 14000.00TEMPORARY CRASH CUSHIONS
0049 4485000000-E 1170  430 LF  19.00 8170.00 18.50 7955.00PORT CONC BARRIER
0050 4650000000-N 1251  34 EA  5.78 196.52 6.50 221.00TEMP RAISED PVMT MRKS
0051 4685000000-E 1205  2,700 LF  0.58 1566.00 0.75 2025.00THERMO PVT MKG LINES 4"90
0052 4686000000-E 1205  2,700 LF  0.68 1836.00 0.85 2295.00THERMO PVT MKG LINES 4"120
0053 4810000000-E 1205  10,800 LF  0.16 1728.00 0.20 2160.00PAINT PVMT MARKINGS 4"
0054 4900000000-N 1252  34 EA  60.90 2070.60 8.75 297.50PERM RAISED PVMT MARKERS
0055 6000000000-E 1605  520 LF  3.50 1820.00 4.00 2080.00TEMPORARY SILT FENCE
0056 6006000000-E 1610  115 TON 40.00 4600.00 35.00 4025.00EROS CONTRL STONE CL A
0057 6009000000-E 1610  380 TON 40.00 15200.00 35.00 13300.00EROS CONTRL STONE CL B
0058 6012000000-E 1610  100 TON 25.00 2500.00 30.00 3000.00SEDIMENT CONTROL STONE
0059 6015000000-E 1615  2 ACR 945.00 1890.00 900.00 1800.00TEMPORARY MULCHING
0060 6018000000-E 1620  100 LB  8.40 840.00 8.00 800.00SEED FOR TEMP SEEDING
0061 6021000000-E 1620 0.5 TON 2100.00 1050.00 2000.00 1000.00FERT FOR TEMP SEEDING
0062 6029000000-E SP   460 LF  5.00 2300.00 5.00 2300.00SAFETY FENCE
0063 6030000000-E 1630  1,235 CY  4.00 4940.00 12.00 14820.00SILT EXCAVATION
0064 6036000000-E 1631  1,100 SY  2.05 2255.00 1.95 2145.00MATTING FOR EROS CONTROL
0065 6042000000-E 1632  20 LF  6.00 120.00 8.00 160.001/4" HARDWARE CLOTH
0066 6069000000-E 1638  40 CY  21.00 840.00 12.00 480.00STILLING BASINS
0067 6084000000-E 1660 2.5 ACR 2095.00 5237.50 1995.00 4987.50SEEDING AND MULCHING
0068 6087000000-E 1660 1.5 ACR 210.00 315.00 200.00 300.00MOWING
0069 6090000000-E 1661  50 LB  12.60 630.00 12.00 600.00SEED FOR REPAIR SEEDING
0070 6093000000-E 1661 0.25 TON 3150.00 787.50 3000.00 750.00FERT FOR REPAIR SEEDING
0071 6096000000-E 1662  50 LB  6.30 315.00 6.00 300.00SEED FOR SUPP SEEDING
0072 6108000000-E 1665 1.75 TON 840.00 1470.00 800.00 1400.00FERTILIZER TOPDRESSING
0073 6111000000-E SP   210 LF  21.00 4410.00 45.00 9450.00IMPERVIOUS DIKE
0074 6114000000-N SP   1 HR  105.00 105.00 100.00 100.00SPECIALIZED HAND MOWING
0075 6117000000-N 1675  8 EA  157.50 1260.00 150.00 1200.00RESPONSE FOR EROS CONTROL
0076 6123000000-E 1670 0.15 ACR 1785.00 267.75 1700.00 255.00REFORESTATION

CULVERT ITEMS

0077 8056000000-N 402 Lump Sum 10000.00 8000.00REMV EXIST STR **********
(18 + 28.00 -L-)

0078 8126000000-N 414 Lump Sum 10500.00 117000.00CULV EXCAV @ ************
(18 + 28.00 -L-)



JAN 17, 2006 02:39 PM

TIP NO B-3662 2:00 PM 3 /  3 024

HENDERSON

33207.3.1

JAN 17 2006 C201253
FED AID NO BRSTP-1006(12)

GRADING, DRAINAGE, PAVING, & CULVERT.

BRIDGE OVER FEATHERSTONE CREEK & APPROACHES ON SR-1006.

TENNOCA CONSTRUCTION CO.

CANDLER,  NC

0.257 MI

MCCARROLL CONSTRUCTION, INC.

ARDEN,  NC  

0079 8133000000-E 414  136 TON 31.50 4284.00 30.00 4080.00FND CONDIT MAT, BOX CULV
0080 8196000000-E 420 205.7 CY  430.50 88553.85 650.00 133705.00CLASS A CONCRETE (CULV)
0081 8245000000-E 425  39,762 LB  0.84 33400.08 1.20 47714.40REINF STEEL (CULVERT)

 

    TOTAL 785979.66 TOTAL 1201163.30CONTRACT TOTAL

 

    SUB-TOTAL 639241.73 SUB-TOTAL 890663.90ROADWAY ITEMS
    SUB-TOTAL 146737.93 SUB-TOTAL 310499.40CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  785979.66TENNOCA CONSTRUCTION CO.
     2  1201163.30MCCARROLL CONSTRUCTION, INC.



JAN 17, 2006 02:39 PM

TIP NO B-3662, B-3665 2:00 PM 1 /  3 025

HENDERSON

33207.3.1,  33210.3.1

JAN 17 2006 C201538
FED AID NO BRSTP-1006(12), BRZ-1791(3)

GRADING, DRAINAGE, PAVING, & CULVERT.

BRIDGE OVER FEATHERSTONE CREEK & APPROACHES ON SR-1006 AND BRIDGE OVER DUNN CREEK AND APPROACHES ON SR-1791.

TENNOCA CONSTRUCTION CO.

CANDLER,  NC

0.427 MI

MOUNTAIN CREEK CONTRACTORS
LLC

MCCARROLL CONSTRUCTION, INC.

CATAWBA,  NC ARDEN,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 70000.00 66000.00 56000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 24150.00 20000.00 24000.00CONSTRUCTION SURVEYING
0003 0043000000-N 226 Lump Sum 203540.00 290000.00 496000.00GRADING
0004 0050000000-E 226  2 ACR 1.00 2.00 500.00 1000.00 2250.00 4500.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  1,000 CY  8.00 8000.00 5.00 5000.00 10.00 10000.00UNDERCUT EXCAVATION
0006 0080000000-E SP   500 TON 20.00 10000.00 12.00 6000.00 32.00 16000.00CLASS IV SUBGRD STABILIZATION
0007 0134000000-E 240  785 CY  8.00 6280.00 15.00 11775.00 10.00 7850.00DRAINAGE DITCH EXCAVATION
0008 0195000000-E 265  1,000 CY  30.00 30000.00 10.00 10000.00 30.00 30000.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  600 SY  3.50 2100.00 4.00 2400.00 6.00 3600.00SOIL STABILIZATION FABRIC
0010 0199000000-E SP   525 SF  26.25 13781.25 45.00 23625.00 45.00 23625.00TEMPORARY SHORING
0011 0318000000-E 300  117 TON 22.00 2574.00 25.00 2925.00 30.00 3510.00FND CONDIT MATL MINOR STRS
0012 0343000000-E 310  200 LF  45.00 9000.00 25.00 5000.00 35.00 7000.0015" SIDE DRAIN PIPE
0013 0344000000-E 310  260 LF  50.00 13000.00 30.00 7800.00 40.00 10400.0018" SIDE DRAIN PIPE
0014 0366000000-E 310  152 LF  45.00 6840.00 45.00 6840.00 35.00 5320.0015" RC PIPE CULV III
0015 0372000000-E 310  332 LF  50.00 16600.00 50.00 16600.00 40.00 13280.0018" RC PIPE CULV III
0016 0378000000-E 310  60 LF  55.00 3300.00 60.00 3600.00 48.00 2880.0024" RC PIPE CULV III
0017 0732000000-E 310  52 LF  65.00 3380.00 100.00 5200.00 50.00 2600.0036" BCCSP B 0.079"
0018 0995000000-E 340  385 LF  8.00 3080.00 15.00 5775.00 15.00 5775.00PIPE REMOVAL
0019 1121000000-E 520  370 TON 20.00 7400.00 22.00 8140.00 35.00 12950.00AGGREGATE BASE COURSE
0020 1220000000-E 545  350 TON 20.00 7000.00 20.00 7000.00 30.00 10500.00INCIDENTAL STONE BASE
0021 1330000000-E 607  140 SY  85.00 11900.00 20.00 2800.00 40.00 5600.00INCIDENTAL MILLING
0022 1489000000-E 610  1,330 TON 67.75 90107.50 70.00 93100.00 64.50 85785.00ASP CONC BASE CRS B25.0B
0023 1498000000-E 610  690 TON 65.80 45402.00 65.00 44850.00 62.65 43228.50ASP CONC INTR CRS I19.0B
0024 1519000000-E 610  800 TON 77.90 62320.00 80.00 64000.00 74.20 59360.00ASP CONC SURF CRS S9.5B
0025 1525000000-E SP   350 TON 87.90 30765.00 90.00 31500.00 83.70 29295.00ASP CONC SURF CRS SF9.5A
0026 1560000000-E 620  160 TON 368.55 58968.00 360.00 57600.00 351.00 56160.00ASP FOR PLANT MIX  PG64-22
0027 1693000000-E 654  115 TON 200.00 23000.00 100.00 11500.00 150.00 17250.00ASPH PLT MIX PVMT REPAIR
0028 2000000000-N 806  18 EA  150.00 2700.00 225.00 4050.00 60.00 1080.00RIGHT OF WAY MARKERS
0029 2022000000-E 815 134.4 CY  1.00 134.40 12.00 1612.80 10.00 1344.00SUBDRAIN EXCAVATION
0030 2033000000-E 815 100.8 CY  30.00 3024.00 40.00 4032.00 35.00 3528.00SUBDRAIN FINE AGGREGATE
0031 2043000000-E 815  100 LF  18.00 1800.00 5.00 500.00 5.00 500.004" PERF SUBDRN PIPE
0032 2044000000-E 815  500 LF  10.00 5000.00 5.00 2500.00 6.00 3000.006" PERF SUBDRN PIPE
0033 2054000000-E 815  3 EA  50.00 150.00 1.00 3.00 15.00 45.004" SUBDRN Y,T,OR L
0034 2055000000-E 815  15 EA  50.00 750.00 1.00 15.00 15.00 225.006" SUBDRN Y,T,OR L
0035 2066000000-N 815  2 EA  250.00 500.00 200.00 400.00 500.00 1000.00CONC PAD SUBDRN OUTLET
0036 2076000000-E 815  6 LF  18.00 108.00 25.00 150.00 10.00 60.004" OUTLET PIPE (SUBDRNS)
0037 2077000000-E 815  6 LF  20.00 120.00 25.00 150.00 12.00 72.006" OUTLET PIPE (SUBDRNS)
0038 2190000000-N 828  2 EA  1000.00 2000.00 500.00 1000.00 1000.00 2000.00TEMP STL PLT COVER FOR MDS
0039 2286000000-N 840  6 EA  2000.00 12000.00 1500.00 9000.00 1600.00 9600.00MASNRY DRAINAGE STRUCT
0040 2365000000-N 840  2 EA  500.00 1000.00 500.00 1000.00 350.00 700.00FRAME W/2GRTS 840.22 STD
0041 2367000000-N 840  4 EA  600.00 2400.00 650.00 2600.00 350.00 1400.00FRAME W/2GRTS 840.29 STD



JAN 17, 2006 02:39 PM

TIP NO B-3662, B-3665 2:00 PM 2 /  3 025

HENDERSON

33207.3.1,  33210.3.1

JAN 17 2006 C201538
FED AID NO BRSTP-1006(12), BRZ-1791(3)

GRADING, DRAINAGE, PAVING, & CULVERT.

BRIDGE OVER FEATHERSTONE CREEK & APPROACHES ON SR-1006 AND BRIDGE OVER DUNN CREEK AND APPROACHES ON SR-1791.

TENNOCA CONSTRUCTION CO.

CANDLER,  NC

0.427 MI

MOUNTAIN CREEK CONTRACTORS
LLC

MCCARROLL CONSTRUCTION, INC.

CATAWBA,  NC ARDEN,  NC

0042 2556000000-E 846  535 LF  30.00 16050.00 18.00 9630.00 30.00 16050.00SHOULDER BERM GUTTER
0043 3030000000-E 862  775 LF  13.65 10578.75 13.00 10075.00 13.00 10075.00STL BM GUARDRAIL
0044 3150000000-N 862  10 EA  28.90 289.00 33.00 330.00 27.50 275.00ADDIT GUARDRAIL POSTS
0045 3270000000-N SP   8 EA  1837.50 14700.00 1800.00 14400.00 1750.00 14000.00GR ANCHOR TYPE 350
0046 3387000000-N 862  2 EA  945.00 1890.00 1200.00 2400.00 900.00 1800.00GDRL ANCH UNITS ****** TEMP

(W- BEAM)
0047 3569000000-E 867  230 LF  8.40 1932.00 5.00 1150.00 7.00 1610.00BARBED WIRE FENCE RESET
0048 3628000000-E 876  140 TON 40.00 5600.00 35.00 4900.00 35.00 4900.00PLAIN RIP RAP, CLASS I
0049 3649000000-E 876  210 TON 40.00 8400.00 35.00 7350.00 35.00 7350.00PLAIN RIP RAP, CLASS B
0050 3656000000-E 876  1,640 SY  3.50 5740.00 5.00 8200.00 4.00 6560.00FILTER FABRIC FOR DRAINGE
0051 3659000000-N SP   1 EA  250.00 250.00 1500.00 1500.00 1000.00 1000.00PREFORMED SCOUR HOLES
0052 4412000000-E SP   419 SF  5.25 2199.75 6.70 2807.30 5.00 2095.00WORK ZONE SIGNS (STAT)
0053 4412100000-E SP   212 SF  10.00 2120.00 9.05 1918.60 6.30 1335.60WORK ZONE SIGNS (PORT)
0054 4412200000-E SP   114 SF  6.04 688.56 9.18 1046.52 5.75 655.50WORK ZONE SIGNS (BARR)
0055 4430000000-N 1130  170 EA  60.00 10200.00 75.00 12750.00 37.00 6290.00DRUMS
0056 4435000000-N 1135  66 EA  30.00 1980.00 20.00 1320.00 11.40 752.40CONES
0057 4446100000-E SP   144 LF  55.00 7920.00 31.80 4579.20 15.00 2160.00BARRICADES (TYPE III)
0058 4450000000-N 1150  2,248 HR  6.50 14612.00 18.00 40464.00 15.00 33720.00FLAGGER
0059 4465000000-N 1160  2 EA  6000.00 12000.00 6500.00 13000.00 7000.00 14000.00TEMPORARY CRASH CUSHIONS
0060 4485000000-E 1170  430 LF  19.00 8170.00 18.50 7955.00 18.50 7955.00PORT CONC BARRIER
0061 4650000000-N 1251  34 EA  5.78 196.52 5.50 187.00 7.50 255.00TEMP RAISED PVMT MRKS
0062 4685000000-E 1205  2,700 LF  0.58 1566.00 0.55 1485.00 0.75 2025.00THERMO PVT MKG LINES 4"90
0063 4686000000-E 1205  2,700 LF  0.68 1836.00 0.65 1755.00 0.85 2295.00THERMO PVT MKG LINES 4"120
0064 4810000000-E 1205  18,000 LF  0.16 2880.00 0.15 2700.00 0.20 3600.00PAINT PVMT MARKINGS 4"
0065 4900000000-N 1252  34 EA  60.90 2070.60 58.00 1972.00 8.75 297.50PERM RAISED PVMT MARKERS
0066 6000000000-E 1605  1,250 LF  3.50 4375.00 3.10 3875.00 4.00 5000.00TEMPORARY SILT FENCE
0067 6006000000-E 1610  190 TON 40.00 7600.00 30.00 5700.00 35.00 6650.00EROS CONTRL STONE CL A
0068 6009000000-E 1610  580 TON 40.00 23200.00 30.00 17400.00 35.00 20300.00EROS CONTRL STONE CL B
0069 6012000000-E 1610  170 TON 25.00 4250.00 35.00 5950.00 30.00 5100.00SEDIMENT CONTROL STONE
0070 6015000000-E 1615 3.5 ACR 1050.00 3675.00 1000.00 3500.00 1000.00 3500.00TEMPORARY MULCHING
0071 6018000000-E 1620  150 LB  8.40 1260.00 1.00 150.00 8.00 1200.00SEED FOR TEMP SEEDING
0072 6021000000-E 1620 0.75 TON 2100.00 1575.00 340.00 255.00 2000.00 1500.00FERT FOR TEMP SEEDING
0073 6024000000-E 1622  60 LF  12.00 720.00 20.00 1200.00 20.00 1200.00TEMPORARY SLOPE DRAINS
0074 6027000000-N 1622  2 EA  250.00 500.00 150.00 300.00 250.00 500.00INLET PROTCN @ SLOPE DRNS
0075 6029000000-E SP   760 LF  5.00 3800.00 2.20 1672.00 5.00 3800.00SAFETY FENCE
0076 6030000000-E 1630  1,875 CY  4.00 7500.00 5.00 9375.00 10.00 18750.00SILT EXCAVATION
0077 6036000000-E 1631  1,565 SY  2.05 3208.25 3.00 4695.00 1.95 3051.75MATTING FOR EROS CONTROL
0078 6042000000-E 1632  100 LF  6.00 600.00 5.00 500.00 8.00 800.001/4" HARDWARE CLOTH
0079 6069000000-E 1638  240 CY  21.00 5040.00 40.00 9600.00 12.00 2880.00STILLING BASINS
0080 6084000000-E 1660  4 ACR 2415.00 9660.00 1750.00 7000.00 2300.00 9200.00SEEDING AND MULCHING
0081 6087000000-E 1660 2.5 ACR 315.00 787.50 50.00 125.00 300.00 750.00MOWING



JAN 17, 2006 02:39 PM

TIP NO B-3662, B-3665 2:00 PM 3 /  3 025

HENDERSON

33207.3.1,  33210.3.1

JAN 17 2006 C201538
FED AID NO BRSTP-1006(12), BRZ-1791(3)

GRADING, DRAINAGE, PAVING, & CULVERT.

BRIDGE OVER FEATHERSTONE CREEK & APPROACHES ON SR-1006 AND BRIDGE OVER DUNN CREEK AND APPROACHES ON SR-1791.

TENNOCA CONSTRUCTION CO.

CANDLER,  NC

0.427 MI

MOUNTAIN CREEK CONTRACTORS
LLC

MCCARROLL CONSTRUCTION, INC.

CATAWBA,  NC ARDEN,  NC

0082 6090000000-E 1661  100 LB  12.60 1260.00 1.00 100.00 12.00 1200.00SEED FOR REPAIR SEEDING
0083 6093000000-E 1661 0.5 TON 3150.00 1575.00 500.00 250.00 3000.00 1500.00FERT FOR REPAIR SEEDING
0084 6096000000-E 1662  100 LB  6.30 630.00 1.00 100.00 6.00 600.00SEED FOR SUPP SEEDING
0085 6108000000-E 1665 2.75 TON 840.00 2310.00 330.00 907.50 800.00 2200.00FERTILIZER TOPDRESSING
0086 6111000000-E SP   320 LF  21.00 6720.00 25.00 8000.00 45.00 14400.00IMPERVIOUS DIKE
0087 6114000000-N SP  2.5 HR  105.00 262.50 50.00 125.00 100.00 250.00SPECIALIZED HAND MOWING
0088 6117000000-N 1675  16 EA  157.50 2520.00 1.00 16.00 150.00 2400.00RESPONSE FOR EROS CONTROL
0089 6120000000-E SP   270 CY  10.50 2835.00 35.00 9450.00 12.00 3240.00CULVERT DIVERSION CHANNEL
0090 6123000000-E 1670 0.15 ACR 1785.00 267.75 1000.00 150.00 1700.00 255.00REFORESTATION

CULVERT ITEMS

0091 8049000000-N SP  Lump Sum 3675.00 10000.00 840000.00REMV EXIST STR **********
(16+30.00-L-)

0092 8056000000-N 402 Lump Sum 15000.00 10000.00 8000.00REMV EXIST STR **********
(18 + 28.00 -L-)

0093 8126000000-N 414 Lump Sum 10500.00 20000.00 66000.00CULV EXCAV @ ************
(16+30.00-L-)

0094 8126000000-N 414 Lump Sum 10500.00 25000.00 100000.00CULV EXCAV @ ************
(18 + 28.00 -L-)

0095 8133000000-E 414  234 TON 31.50 7371.00 50.00 11700.00 30.00 7020.00FND CONDIT MAT, BOX CULV
0096 8196000000-E 420 367.8 CY  430.50 158337.90 325.00 119535.00 650.00 239070.00CLASS A CONCRETE (CULV)
0097 8245000000-E 425  68,491 LB  0.84 57532.44 0.85 58217.35 1.20 82189.20REINF STEEL (CULVERT)

 

    TOTAL 1287092.67 TOTAL 1335765.27 TOTAL 2660584.45CONTRACT TOTAL

 

    SUB-TOTAL 1024176.33 SUB-TOTAL 1081312.92 SUB-TOTAL 1318305.25ROADWAY ITEMS
    SUB-TOTAL 262916.34 SUB-TOTAL 254452.35 SUB-TOTAL 1342279.20CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1287092.67TENNOCA CONSTRUCTION CO.
     2  1335765.27MOUNTAIN CREEK CONTRACTORS LLC
     3  2660584.45MCCARROLL CONSTRUCTION, INC.



JAN 17, 2006 02:39 PM

TIP NO 2:00 PM 1 /  1 026

JACKSON

14CR.10501.2,  14CR.305005.2,  14CR.305020.2,  40476

JAN 17 2006 C201532
FED AID NO STATE FUNDED

MILLING, RESURFACING, SHDR RECONST, & PAVEMENT MARKINGS.

2 SECTIONS OF US-64 & NC-107, 1 SECTION OF US-441 & US-23BUS & 1 SECTION OF SECONDARY ROAD.

HARRISON CONST. CO., INC., DIV.
OF APAC-TENNESSEE

ALCOA,  TN

9.920 MI

RHODES BROS. PAVING, INC.

FRANKLIN,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 170850.00 55000.00MOBILIZATION
0002 1245000000-E SP  13.12 SMI 3400.00 44608.00 3400.00 44608.00SHOULDER RECONSTRUCTION
0003 1297000000-E 607  25,849 SY  1.31 33862.19 1.90 49113.10MILL ASP PVMT *****" DTH

(1-1/2")
0004 1297000000-E 607  27,117 SY  4.93 133686.81 4.20 113891.40MILL ASP PVMT *****" DTH

(3")
0005 1297000000-E 607  10,490 SY  3.53 37029.70 4.80 50352.00MILL ASP PVMT *****" DTH

(4-1/2")
0006 1489000000-E 610  1,304 TON 46.61 60779.44 67.00 87368.00ASP CONC BASE CRS B25.0B
0007 1498000000-E 610  6,814 TON 55.52 378313.28 75.00 511050.00ASP CONC INTR CRS I19.0B
0008 1519000000-E 610  12,576 TON 31.43 395263.68 35.80 450220.80ASP CONC SURF CRS S9.5B
0009 1525100000-E SP   6,743 TON 43.63 294197.09 35.70 240725.10ASP CONC SURF CRS SF9.5A LEVEL
0010 1560000000-E 620  1,571 TON 285.00 447735.00 275.00 432025.00ASP FOR PLANT MIX  PG64-22
0011 2815000000-N 858  1 EA  500.00 500.00 1500.00 1500.00ADJ DROP INLETS
0012 2830000000-N 858  12 EA  600.00 7200.00 900.00 10800.00ADJ MANHOLES
0013 2845000000-N 858  2 EA  360.00 720.00 700.00 1400.00ADJ METER OR VALVE BOXES
0014 4697000000-E 1205  109 LF  3.50 381.50 3.50 381.50THERMO PVT MKG LINE 8"120
0015 4702000000-E 1205  380 LF  4.00 1520.00 4.00 1520.0012"WIDE THERMO 120 MILS
0016 4710000000-E 1205  293 LF  5.00 1465.00 6.00 1758.0024"WIDE THERMO 120 MILS
0017 4725000000-E 1205  42 EA  125.00 5250.00 200.00 8400.00THERMO PVT SYMBOL 90MILS
0018 4810000000-E 1205  108,883 LF  0.23 25043.09 0.35 38109.05PAINT PVMT MARKINGS 4"
0019 4847000000-E SP   201,994 LF  0.54 109076.76 0.54 109076.76POLYUREA LINES 4"
0020 4905000000-N 1253  1,374 EA  28.75 39502.50 40.00 54960.00SNOWPLB PVMT MRKER

 

    TOTAL 2186984.04 TOTAL 2262258.71CONTRACT TOTAL

 

    SUB-TOTAL 2186984.04 SUB-TOTAL 2262258.71ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2186984.04HARRISON CONST. CO., INC., DIV. OF APAC-TENNESSEE
     2  2262258.71RHODES BROS. PAVING, INC.
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MACON

33527.3.1

JAN 17 2006 C201508
FED AID NO BRZ-1611(3)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CLEAR CREEK & APPROACHES ON SR-1611.

OWLE CONSTRUCTION, LLC

WHITTIER,  NC

0.126 MI

TAYLOR & MURPHY
CONSTRUCTION

ASHEVILLE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 31000.00 34000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 12375.00 24000.00REINF BRG APPR **********

(17+06.00)
0003 0043000000-N 226 Lump Sum 18400.00 80000.00GRADING
0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  600 CY  14.58 8748.00 10.00 6000.00UNDERCUT EXCAVATION
0006 0080000000-E SP   600 TON 25.25 15150.00 30.00 18000.00CLASS IV SUBGRD STABILIZATION
0007 0134000000-E 240  14 CY  19.64 274.96 12.00 168.00DRAINAGE DITCH EXCAVATION
0008 0195000000-E 265  500 CY  46.20 23100.00 60.00 30000.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  500 SY  4.50 2250.00 4.00 2000.00SOIL STABILIZATION FABRIC
0010 0318000000-E 300  40 TON 31.11 1244.40 40.00 1600.00FND CONDIT MATL MINOR STRS
0011 0343000000-E 310  40 LF  15.00 600.00 35.00 1400.0015" SIDE DRAIN PIPE
0012 0345000000-E 310  32 LF  25.00 800.00 50.00 1600.0024" SIDE DRAIN PIPE
0013 0366000000-E 310  224 LF  33.00 7392.00 35.00 7840.0015" RC PIPE CULV III
0014 0378000000-E 310  44 LF  55.00 2420.00 50.00 2200.0024" RC PIPE CULV III
0015 0708000000-E 310  20 LF  72.50 1450.00 28.00 560.0015" BCCSP B 0.064"
0016 0806000000-E 310  2 EA  325.00 650.00 150.00 300.0015" BCCS ELB B 0.064"
0017 1220000000-E 545  100 TON 31.25 3125.00 30.00 3000.00INCIDENTAL STONE BASE
0018 1489000000-E 610  170 TON 95.00 16150.00 106.00 18020.00ASP CONC BASE CRS B25.0B
0019 1525000000-E SP   340 TON 78.00 26520.00 88.00 29920.00ASP CONC SURF CRS SF9.5A
0020 1560000000-E 620  30 TON 450.00 13500.00 500.00 15000.00ASP FOR PLANT MIX  PG64-22
0021 2022000000-E 815  112 CY  15.00 1680.00 8.00 896.00SUBDRAIN EXCAVATION
0022 2033000000-E 815  84 CY  36.75 3087.00 60.00 5040.00SUBDRAIN FINE AGGREGATE
0023 2044000000-E 815  500 LF  7.25 3625.00 8.00 4000.006" PERF SUBDRN PIPE
0024 2055000000-E 815  15 EA  17.50 262.50 5.00 75.006" SUBDRN Y,T,OR L
0025 2066000000-N 815  1 EA  150.00 150.00 250.00 250.00CONC PAD SUBDRN OUTLET
0026 2077000000-E 815  6 LF  9.50 57.00 10.00 60.006" OUTLET PIPE (SUBDRNS)
0027 2286000000-N 840  5 EA  600.00 3000.00 1500.00 7500.00MASNRY DRAINAGE STRUCT
0028 2355000000-N 840  4 EA  325.00 1300.00 500.00 2000.00FRAME W/GRATE 840.29 STD
0029 2396000000-N 840  1 EA  180.00 180.00 500.00 500.00FRAME W/COVER STD 840.54
0030 2556000000-E 846  405 LF  20.00 8100.00 28.00 11340.00SHOULDER BERM GUTTER
0031 3030000000-E 862  350 LF  14.00 4900.00 14.00 4900.00STL BM GUARDRAIL
0032 3045000000-E 862  25 LF  17.00 425.00 17.00 425.00SBGR SHOP CURVED
0033 3150000000-N 862  5 EA  35.00 175.00 35.00 175.00ADDIT GUARDRAIL POSTS
0034 3195000000-N 862  2 EA  400.00 800.00 400.00 800.00GR ANCHOR TYPE AT-1
0035 3215000000-N 862  4 EA  1200.00 4800.00 1200.00 4800.00GR ANCHOR TYPE III
0036 3270000000-N SP   2 EA  1640.00 3280.00 1640.00 3280.00GR ANCHOR TYPE 350
0037 3628000000-E 876  55 TON 42.25 2323.75 45.00 2475.00PLAIN RIP RAP, CLASS I
0038 3649000000-E 876  3 TON 42.25 126.75 45.00 135.00PLAIN RIP RAP, CLASS B
0039 3656000000-E 876  460 SY  2.10 966.00 5.00 2300.00FILTER FABRIC FOR DRAINGE
0040 3659000000-N SP   1 EA  1200.00 1200.00 200.00 200.00PREFORMED SCOUR HOLES
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MACON

33527.3.1

JAN 17 2006 C201508
FED AID NO BRZ-1611(3)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CLEAR CREEK & APPROACHES ON SR-1611.

OWLE CONSTRUCTION, LLC

WHITTIER,  NC

0.126 MI

TAYLOR & MURPHY
CONSTRUCTION

ASHEVILLE,  NC  

0041 4412000000-E SP   230 SF  5.75 1322.50 10.00 2300.00WORK ZONE SIGNS (STAT)
0042 4412200000-E SP   56 SF  5.75 322.00 10.00 560.00WORK ZONE SIGNS (BARR)
0043 4446100000-E SP   96 LF  50.00 4800.00 35.00 3360.00BARRICADES (TYPE III)
0044 4810000000-E 1205  2,600 LF  0.75 1950.00 0.75 1950.00PAINT PVMT MARKINGS 4"
0045 6000000000-E 1605  725 LF  5.50 3987.50 3.50 2537.50TEMPORARY SILT FENCE
0046 6006000000-E 1610  75 TON 42.25 3168.75 45.00 3375.00EROS CONTRL STONE CL A
0047 6009000000-E 1610  180 TON 42.25 7605.00 45.00 8100.00EROS CONTRL STONE CL B
0048 6012000000-E 1610  165 TON 40.50 6682.50 45.00 7425.00SEDIMENT CONTROL STONE
0049 6015000000-E 1615  1 ACR 1100.00 1100.00 1000.00 1000.00TEMPORARY MULCHING
0050 6018000000-E 1620  50 LB  8.00 400.00 1.00 50.00SEED FOR TEMP SEEDING
0051 6021000000-E 1620 0.25 TON 2000.00 500.00 1000.00 250.00FERT FOR TEMP SEEDING
0052 6029000000-E SP   185 LF  5.00 925.00 3.00 555.00SAFETY FENCE
0053 6030000000-E 1630  210 CY  2.00 420.00 12.00 2520.00SILT EXCAVATION
0054 6036000000-E 1631  725 SY  2.25 1631.25 3.00 2175.00MATTING FOR EROS CONTROL
0055 6042000000-E 1632  80 LF  10.00 800.00 10.00 800.001/4" HARDWARE CLOTH
0056 6070000000-N SP   4 EA  600.00 2400.00 250.00 1000.00SPECIAL STILLING BASINS
0057 6084000000-E 1660  1 ACR 2500.00 2500.00 3000.00 3000.00SEEDING AND MULCHING
0058 6087000000-E 1660 0.5 ACR 200.00 100.00 100.00 50.00MOWING
0059 6090000000-E 1661  50 LB  12.00 600.00 1.00 50.00SEED FOR REPAIR SEEDING
0060 6093000000-E 1661 0.25 TON 3000.00 750.00 1000.00 250.00FERT FOR REPAIR SEEDING
0061 6096000000-E 1662  50 LB  7.00 350.00 1.00 50.00SEED FOR SUPP SEEDING
0062 6108000000-E 1665 0.75 TON 900.00 675.00 330.00 247.50FERTILIZER TOPDRESSING
0063 6114000000-N SP  1.5 HR  150.00 225.00 100.00 150.00SPECIALIZED HAND MOWING
0064 6117000000-N 1675  8 EA  200.00 1600.00 1.00 8.00RESPONSE FOR EROS CONTROL
0065 6123000000-E 1670 0.1 ACR 2500.00 250.00 1000.00 100.00REFORESTATION

STRUCTURE ITEMS

0066 8035000000-N 402 Lump Sum 12300.00 30000.00REMV EXIST STR **********
(17+06.00 -L-)

0067 8121000000-N SP  Lump Sum 54700.00 8000.00UNCL STR EXCAV STA *****
(17+06.00 -L-)

0068 8182000000-E 420 29.4 CY  925.00 27195.00 920.00 27048.00CLASS A CONCRETE (BRIDGE)
0069 8210000000-N 422 Lump Sum 26200.00 25000.00BRG APPR SLAB ***********

(17+06.00 -L-)
0070 8217000000-E 425  4,824 LB  1.00 4824.00 1.25 6030.00REINF STEEL (BRIDGE)
0071 8364000000-E 450  180 LF  90.00 16200.00 75.00 13500.00HP12X53 PILES
0072 8391000000-N 450  18 EA  150.00 2700.00 150.00 2700.00STEEL PILE POINTS
0073 8503000000-E 460 145.5 LF  90.00 13095.00 130.00 18915.00CONCRETE BARRIER RAIL
0074 8608000000-E 876  230 TON 40.00 9200.00 45.00 10350.00PLAIN RIP RAP II (2'-0")
0075 8622000000-E 876  254 SY  4.00 1016.00 5.00 1270.00FILTER FABRIC FOR DRAINAGE
0076 8657000000-N 430 Lump Sum 1810.00 3000.00ELASTOMERIC BEARINGS
0077 8753000000-E SP  800.25 LF  230.00 184057.50 220.00 176055.003'-0"X 2'-3" PRESTR BOX BEAM



JAN 17, 2006 02:39 PM

TIP NO B-4180 2:00 PM 3 /  3 027

MACON

33527.3.1

JAN 17 2006 C201508
FED AID NO BRZ-1611(3)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CLEAR CREEK & APPROACHES ON SR-1611.

 

0.126 MI

  

 

    TOTAL 623950.36 TOTAL 690491.00CONTRACT TOTAL

 

    SUB-TOTAL 270652.86 SUB-TOTAL 368623.00ROADWAY ITEMS
    SUB-TOTAL 353297.50 SUB-TOTAL 321868.00STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  623950.36OWLE CONSTRUCTION, LLC
     2  690491.00TAYLOR & MURPHY CONSTRUCTION


